

**Maharashtra State Electricity Distribution Co. Ltd.**  
**Office of the Chief Engineer (Infrastructure Plan)**  
“Prakashgad”, 5th Floor, Station Road, Bandra (E), Mumbai -400 051,  
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email : ceinfra@mahadiscom.in

---

**Ref : CE(Infra)/Infra-Plan – VIC / Mumbai/10-11/**

**Date :**

**To,**

**All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-VIC**

**Sub: Addendum to Bidding Document**

**Turnkey Contract for Electrification Works for**  
**Mahavitaran Infrastructure Plan Phase – VIC**  
**Addendum Number – 1**

**to**

**Tender Number : CE(Infra)/Infra Plan-VIC/ Mumbai /10-11**

- T-141 for Virar Division under Kalyan Zone
- T-142 for Ulhasnagar I & II Divisions under Kalyan Zone
- T-143 for Bhosari, Kothrud & Bundgarden Divisions under Pune Zone

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications/ clarifications are made to, and shall form a part of the bidding documents for the above referred Project.

As per Clause -1.3 Section 2, Vol-I of the Bid Data the time limit for tender No. T-143 is 12 months. As regards Tender No T-141 & T- 142, the period of completion stand revised to 24 months instead of 12 months.

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder’s technical proposal.

**Sd/-**

**Chief Engineer (Infrastructure Plan)**  
**MSEDCL, Mumbai**

Subject:	Infrastructure Plan Project Phase – VIC - Addendum to the Bidding Document Page 1 of 1
----------	--