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This Power Purchase Agreement is made and entered into at Mumbai on this _____ day 

of __________________ 2024, 

BY AND BETWEEN 

1. MSKVY NINETEENTH SOLAR SPV LIMITED, incorporated under The 

Companies Act, 2013 having its registered office at 

_________________________________________ India (hereinafter referred to as 

“SPV” which expression shall, unless repugnant to the context or meaning thereof, 

include its successors and assignees) of the FIRST PART; 

AND 

2. MAHARASHTRA STATE ELECTRICITY DISTRIBUTION COMPANY 

LIMITED, incorporated under The Companies Act 1956 (1 of 1956) having its 

registered office at Prakashgad, Plot G 9, Prof. Anant Kanekar Marg, Bandra (East), 

Mumbai 400 051, (hereinafter referred to individually, as “MSEDCL” or “Power 

Procurer”, which expression shall, unless repugnant to the context or meaning 

thereof, include its successors and assignees) of the SECOND PART. 

The SPV and MSEDCL shall be individually referred to as a “Party” and collectively as 

the “Parties”. 

WHEREAS: 

(A) The Government of India vide O.M dated July 22, 2019 has issued guidelines for 

implementation of “Pradhan Mantri Kisan Urja Suraksha evam Utthan 

Mahabhiyan” (“PM-KUSUM”). Under PM KUSUM, agriculture feeders already 

segregated or, feeders having major load for agriculture may be solarized using 

installation of grid connected solar power plant. Subsequently, the MNRE 

introduced and amended guidelines for implementation of feeder level solarization 

under Component-C of PM-KUSUM vide OM dated December 4, 2020 and July 

12, 2023.  

(B) The Industries, Energy and Labour Department, Government of Maharashtra had 

notified MSKVY 2.0 aiming to solarise at least 30% (thirty percent) of agricultural 

feeders by 2025 and facilitate faster capacity addition in “Distributed RE Mode”. 

MSKVY2.0 has been launched for procurement of power from decentralized Solar 

PV ground mounted power plants in Maharashtra through RESCO mode. 

(C) . In furtherance of the implementation of Component C of PM KUSUM and the 

objectives under MSKVY 2.0, MSEB Solar Agro Power Limited (“MSAPL”) was 

incorporated as a wholly owned subsidiary of MSEB Holding Company Limited to 

act as the nodal agency for implementation of MSKVY 2.0 in the State of 

Maharashtra. 

(D) In furtherance of the same, MSAPL had, vide RfS No. MSKVY-SPV19- BEE-01, 

dated January 04, 2024 floated a tender for procurement of 141 MW (AC) solar 

power (“RfS”) through a competitive bidding process for the development, 

generation and supply of electricity from the Project (defined hereinbelow). Further, 

the bid provided for a green shoe option for purchase of additional quantum of solar 
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power for up to 57 MW (AC), to be exercised by MSEDCL in respect of such 

substations which in the assessment of MSEDCL will be eligible for 

interconnection as per the specifications provided in the RfS. 

(E) The Solar Project Developer (defined hereinbelow) participated in such bid process 

and has been selected as the successful bidder to develop solar energy based power 

plants totalling to [___] MW (AC). Pursuant to being declared the successful bidder, 

the Solar Project Developer has been issued a Letter of Award number 

________________ dated _____________ for the development and establishment 

of the Project. 

(F) Upon receipt of the Letter of Award, the Solar Project Developer has taken over the 

SPV and will develop the Project through the SPV at the locations in Maharashtra 

as set out in Appendix A-3. The electrical energy produced from the Project will be 

sold to MSEDCL for its daytime power supply requirements and to enable 

MSEDCL to fulfil its renewable purchase obligations. 

(G) The SPV has also furnished a Performance Bank Guarantee No. _____________ 

dated _____________ for an amount of Rs. ______________1 as per the RfS in 

furtherance of its obligations. 

(H) Accordingly, the Parties hereby agree to execute this Power Purchase Agreement 

setting out the terms and conditions for the sale of power by SPV to MSEDCL. 

NOW THEREFORE, in view of the foregoing premises and in consideration of the 

mutual benefits, covenants and conditions hereinafter set forth, the Parties hereby agree as 

follows: 

1. DEFINITIONS 

For all purposes of this PPA (defined hereinbelow), the following words and 

expressions, including the Recitals or Schedules hereto, together with their 

respective grammatical variations and cognate expressions, shall have the 

respective meanings set forth below: 

Act or Electricity 

Act, 2003 

means the Electricity Act, 2003 and includes any 

modifications, amendments and/or substitutions from time 

to time. 

Affected Party means the Party affected by an event of Force Majeure. 

AMR means ‘Automated Meter Reading’. 

Appropriate 

Commission 

means MERC. 

Approvals means the permits, clearances, licenses, and consents as are 

listed in Schedule 4 hereto and any other statutory approvals 

 
1  Note: The amount to be inserted will be calculated at the rate of Rs. 5 Lakh/MW for the total capacity 

being developed by SPV. 
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as may be required for establishment and operation of the 

Project for the Term. 

Bill Disagreement 

Notice 

has the meaning ascribed to such term in Article 9.5.2.  

Bill Dispute Notice has the meaning ascribed to such term in Article 9.5.4. 

Billing Period means the calendar month ending with the Metering Date. 

The first Billing Period shall commence from the 

Commercial Operation Date of a Unit(s) / Project (as the 

case may be) and end with the Metering Date corresponding 

to the month in which the Commercial Operation Date for 

such Unit / Project (as the case may be) has occurred. 

Business Day means a day other than a Sunday or a statutory holiday, on 

which banks remain open for business in Mumbai. 

Capacity 

Utilization Factor 

or CUF 

shall have the same meaning as provided in Central 

Electricity Regulatory Commission (Terms and Conditions 

for Tariff determination from Renewable Energy Sources) 

Regulations, 2009 (as may be amended or replaced from 

time to time). However, for avoidance of any doubt, it is 

clarified that the CUF shall be calculated on the Contracted 

Capacity. 

In any Contract Year, if ‘X’ MWh of energy has been 

metered out at the Delivery Point for ‘Y’ MW of the 

Contracted Capacity, CUF= (X MWh/(Y MW*8766) ) 

X100% 

CEIG means Chief Electrical Inspector of Government. 

CERC means Central Electricity Regulatory Commission. 

CFA shall have the meaning ascribed thereto in Article 6.8.1 of 

this PPA. 

Change in Law shall have the meaning ascribed thereto in Article 11 of this 

PPA. 

Commercial 

Operation Date 

means, with respect to a Unit / Project (as the context may 

require) the date on which the Unit / Project (as the context 

may require) is Commissioned. 

Commissioning means, with respect to the Unit / Project (as the context may 

require), when all equipment as per rated capacity of the Unit 

/ Project (as the context may require) has been installed as 

per the ‘Commissioning Checklist’ set out in Schedule 5 and 
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energy has flown into the grid, as certified by SLDC / 

MSEDCL. 

Consultation 

Period 

means a period of 90 (ninety) days or such longer period as 

the Parties may agree. 

Contract Year means, with respect to the initial Contract Year, the period 

beginning on the Scheduled Commercial Operation Date and 

ending at 12.00 midnight on 31st March of that Fiscal Year. 

Each successive Contract Year shall coincide with the 

succeeding Fiscal Year, except that the final Contract Year 

shall end on the date of expiry of the Term or on termination 

of this PPA whichever is earlier. 

Contracted 

Capacity2 

means the aggregated AC capacity of [___] MW produced 

from the Units and contracted by the SPV with MSEDCL for 

supply to MSEDCL at the Delivery Point from the Project.  

CTU means Central Transmission Utility of India Limited. 

DC Capacity means the aggregate rated power output of the solar 

photovoltaic (PV) panels forming part of the Project or a 

Unit of the Project.  

Debt Due means an amount that is the aggregate of the following sums 

expressed in Indian Rupees outstanding on the Expiry Date: 

(i) The principal amount of the debt provided by the 

senior lenders under the Financing Documents for 

financing the Total Project Cost (the ‘Principal’) but 

excluding any part of the Principal that had fallen due 

for repayment 2 (two) years prior to the Expiry Date; 

and 

(ii) All accrued interest, financing fees and charges 

payable under the Financing Documents on, or in 

respect of, the debt referred to in sub-clause (i) above 

until the Expiry Date but excluding: (i) any interest, 

fees or charges that had fallen due 1 (one) year prior 

to the Expiry Date, (ii) any penal interest or charges 

payable under the Financing Documents to any 

senior lender, and (iii) any pre-payment charges in 

relation to accelerated repayment of debt except 

where such charges have arisen due to default by 

MSEDCL. 

Provided that, in the event that the SPV is eligible for, and 

has availed the CFA in terms of the KUSUM Scheme, the 

amount of Debt Due shall be reduced to the extent of the 

 
2  Note: The Contracted Capacity mentioned here will be a sum of the Base Capacity and Green Shoe 

Option Capacity (if opted for) in terms of the RfS. 
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proportionate amount of the CFA corresponding to the 

principal amount of the Debt Due.  

Deemed 

Generation 

shall have the meaning as specified in 0. 

Delivered Energy means the kilowatt hours of electricity actually fed / 

scheduled and measured by the energy meters at the Delivery 

Point and as certified by SLDC / MSEDCL (as the context 

may require). 

Delivery Point means the point(s) of connection(s) at which energy 

generated from each Unit is delivered into the Grid System 

at the bus bar level of the 11/22/33 kV /EHV substation of 

MSEDCL / STU. 

Metering shall be done at this interconnection point where 

the power is injected into. For interconnection with grid and 

metering, the SPV shall abide by the relevant CERC / MERC 

Regulations, Grid Code and Central Electricity Authority 

(Installation and Operation of Meters) Regulations, 2006 as 

amended and revised from time to time. All charges and 

losses related to transmission of power from the Project up 

to Delivery Point as notified by the Appropriate Commission 

shall be borne by the SPV.  

Dispute means any dispute or difference of any kind between 

MSEDCL and the SPV, in connection with or arising out of 

this PPA including but not limited to any issue on the 

interpretation and scope of the terms of this PPA as provided 

in Article 13.2.1 of this PPA. 

Due Date of 

Payment 

in respect of an Invoice, means the date, which is 30 (thirty) 

days from date of online submission of an Invoice (including 

all the relevant documents) or a Supplementary Bill or, if 

such day is not a Business Day, the immediately succeeding 

Business Day, by which date such Monthly Bill or a 

Supplementary Bill is payable by MSEDCL. 

Effective Date means the date of signing of the PPA. 

Electricity Laws means the Electricity Act, 2003 and the relevant rules, 

notifications, and amendments issued thereunder and all 

other Laws in effect from time to time and applicable to the 

development, financing, construction, ownership, operation 

or maintenance or regulation of electric generating 

companies and utilities in India including the rules, 

regulations, and amendments issued by the MERC / 

CERC/CEA/MNRE/MOP from time to time 
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Emergency means a condition or situation of physical damage to 

CTU/STU electrical system including MSEDCL’s Grid 

System, which threatens the safe and reliable operation of 

such system, or which is likely to result in disruption of safe, 

adequate, and continuous electric supply by CTU/STU or 

MSEDCL’s Grid System or could endanger life or property. 

Event of Default means the events as defined in Article 12 of this PPA. 

Expiry Date means the date occurring after 25 (twenty-five) years from 

the Scheduled Commercial Operation Date of the Project. 

Financial Closure  means compliance with the conditions set out in Article 4.1.  

Financing 

Documents 

means the agreements and documents (including any asset 

leasing arrangements, other than lease agreements in relation 

to the land required for the Project) entered/to be entered into 

between the SPV and the Financing Parties relating to the 

financing of the Project. 

Financing Parties means the parties financing the Project, pursuant to the 

Financing Documents. 

Force Majeure shall have the meaning ascribed to such terms in Article 

10.1.1 of this PPA.  

GoI means the Government of the Republic of India and any 

agency, legislative body, department, authority, or 

instrumentality thereof. 

GoM means the Government of the State of Maharashtra and any 

agency, legislative body, department, authority, or 

instrumentality thereof. 

Green Shoe 

Option Capacity 

means the aggregated AC capacity of [__]MW . 

Grid Code means the MERC (State Grid Code) Regulations, 2020, as 

may be amended, supplemented or modified from time to 

time. 

Grid System means STU / MSEDCL power transmission system / 

distribution system through which Delivered Energy is 

evacuated and distributed. 

Implementation 

Agreement 

shall mean the agreement dated [____] entered into amongst 

MSAPL, MSEDCL and the SPV in connection with certain 

obligations assumed by SPV, MSAPL and MSEDCL in 

respect of the Project. 
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Indian 

Governmental 

Instrumentality 

shall mean the Government of India, Government of 

Maharashtra and any ministry, department, board, authority, 

agency, corporation, commission under the direct or indirect 

control of Government of India or Government of 

Maharashtra or both, including any court or Appropriate 

Commission(s) or tribunal or judicial or quasi-judicial body 

in India. 

Interconnection 

Facilities 

in respect of the SPV, shall mean all the facilities installed 

by the SPV to enable MSEDCL to receive the Delivered 

Energy from the Project at the Delivery Point, in compliance 

with the limits specified in the RfS, for scheduling, 

transmitting and metering the electrical output in accordance 

with this PPA and which shall include, without limitation, 

all other transmission lines and associated equipment, 

transformers, relay and switching equipment and protective 

devices, safety equipment and RTU, data transfer and 

acquisition facilities for transmitting data, the metering 

system required for supply of power as per the terms of this 

PPA. 

Invoice or Bill means either a Monthly Bill / Supplementary Bill raised by 

any of the Parties. 

KUSUM C 

Guidelines 

means the ‘Guidelines for implementation of Component C 

of KUSUM C Scheme on Solarization of Grid-connected 

Agricultural Pumps’ dated November 08, 2019 issued by 

MNRE, as may be amended, supplemented or modified from 

time to time. 

KUSUM Scheme means the scheme notified by the MNRE in terms of the 

Pradhan Mantri Kisan Urja Suraksha evam Utthaan 

Mahabhiyaan (PM KUSUM). 

kV means kilovolts. 

kWh means kilowatt-hour. 

Late Payment 

Surcharge 

means the charges payable by MSEDCL to the SPV on 

account of delay in payment of any Monthly Bill beyond the 

Due Date of Payment. 

Late Payment 

Surcharge Base 

Rate 

means the marginal cost of funds based on lending rate for 

one year of the State Bank of India, as applicable on the 1st 

April of the financial year in which the delay occurs, plus 

5% (five percent) per annum on the amount under such 

delayed Invoice, and in the absence of and in the absence of 

marginal cost of funds based lending rate, any other 

arrangement that substitutes it, which the Central 
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Government may, by notification, in the Official Gazette, 

specify. 

Provided that if the period of default lies in two or more 

financial years, the Late Payment Surcharge Base Rate shall 

be calculated separately for the periods falling in different 

years. 

Law means, in relation to this PPA, all laws including Electricity 

Laws in force in India and any statute, ordinance, regulation, 

notification or code, rule, or any interpretation of any of 

them by an Indian Governmental Instrumentality, including 

but not limited to or CEA/MNRE/MOP, and having force of 

law and shall further include without limitation all applicable 

rules, regulations, orders, notifications by an Indian 

Governmental Instrumentality pursuant to or under any of 

them and shall include without limitation all rules, 

regulations, decisions and orders of the Appropriate 

Commissions. 

Letter of Award means the letter issued by MSAPL to the Solar Project 

Developer as the successful bidder confirming the award of 

the bid, upon confirmation by MERC of the tariff adoption 

arrived at on the basis of the e-reverse auction conducted by 

MSAPL. 

Letter of Credit shall have the meaning ascribed thereto in Article 9.4.1 of 

this PPA. 

Liquidated 

Damages 

means damages to be paid by the SPV on account of delay 

in achieving Commercial Operation Date of the Contracted 

Capacity or any part thereof. 

Main Meter means the main meter used to measure and record energy 

input at the Delivery Point. 

MEDA means Maharashtra Energy Development Agency. 

MERC means Maharashtra Electricity Regulatory Commission, a 

governing body incorporated under the Electricity 

Regulatory Commission Act, 1998 and existing under the 

Electricity Act, 2003. 

Metering Date means, for a Billing Period, the midnight of the last day of 

the calendar month. 

MNRE means the Ministry of New and Renewable Energy, 

Government of India. 

Monthly Bill means the invoice raised by the SPV on a monthly basis, in 

accordance with terms specified in Article 8. 
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Monthly Energy 

Charge 

shall have the meaning set forth in Article 8.2.1. 

MRI means meter reading instrument. 

MSEDCL 

Designated 

Account 

means the account opened by MSEDCL in terms of Article 

9.1.2. 

MSETCL means Maharashtra State Electricity Transmission Company 

Limited. 

MSKVY 2.0 means the Mukhyamantri Saur Krushi Vahini Yojana 2.0 – 

a scheme launched for implementation of feeder level 

solarisation under Component C of PM-KUSUM Scheme, 

as notified by the Industries, Energy and Labour 

Department, Government of Maharashtra and as may be 

revised or amended from time to time. 

MW means Megawatts. 

Performance Bank 

Guarantee 

means the irrevocable unconditional bank guarantee 

submitted by the SPV as per the RfS No. MSKVY-SPV19-

BEE-01. 

PPA or Power 

Purchase 

Agreement 

means this power purchase agreement executed hereof, 

including the schedules hereto, amendments, modifications 

and supplements made in writing by the Parties from time to 

time. 

Project  means a group of decentralized / grid connected solar 

photovoltaic grid interactive power stations to be connected 

at 11 kV / 22 kV / 33 kV and EHV voltage level of MSEDCL 

/ STU substations to be established by the SPV comprising 

of multiple Units at single/multiple locations with varying 

capacities aggregating to Contracted Capacity, and shall 

include land, buildings, plant, machinery, ancillary 

equipment, material, switch-gear, transformers, protection 

equipment, transmission infrastructure and the like 

necessary to deliver the generated electricity at the Delivery 

Point. 

Project 

Commercial 

Operation Date 

means the last date on which all Units of the Project have 

been Commissioned in accordance with the terms of this 

PPA.  

Prudent Utility 

Practices 

means those practices, methods, techniques and standards, 

that are generally accepted for use in electric utility 

industries taking into account conditions in India for the 

purpose of ensuring the safe, efficient and economic design, 

construction, commissioning, operation and maintenance of 
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power generation equipment and which practices, methods 

and standards shall be adjusted as necessary, to take account 

of: 

(a) operation and maintenance guidelines recommended 

by the manufacturers of the plant and equipment to 

be incorporated in the Project; and/or 

(b) the requirements of Law and the physical conditions 

at the site of the Project. 

Rebate shall have the same meaning as ascribed thereto in Article 

9.2.1 of this PPA. 

RfS shall have the meaning ascribed thereto in Recital (D).  

RMU shall have the meaning ascribed thereto in Article 5.1.13 of 

this PPA. 

Rupees or Rs. or 

INR  

means Indian rupees, the lawful currency of the Republic of 

India 

SBI 1 Year MCLR 

Rate 

means the 1 (one) -year marginal cost of funds based lending 

rate fixed by the State Bank of India (“SBI”) / any 

replacement thereof by SBI for the time being in effect 

applicable for 1 (one) year period, as on 1st April of the 

respective financial year in accordance with regulations and 

guidelines of Reserve Bank of India. In absence of such rate, 

any other arrangement that substitutes such rate as mutually 

agreed to by the Parties. 

Scheduled CoD or 

Scheduled 

Commercial 

Operation Date 

means the date that falls upon the expiry of a period of 12 

(twelve) months from the Effective Date or a date as 

extended in accordance with the provisions of the PPA. 

SEA means the ‘State Energy Account’ issued by the SLDC. 

Share Sale and 

Purchase 

Agreement 

means the agreement amongst MSAPL and the Solar Project 

Developer for the purchase of 100% (one hundred percent) 

of the shareholding of the SPV by the Solar Project 

Developer, on the terms and conditions as contained therein. 

SLDC means the Maharashtra State Load Despatch Centre as 

notified by the GoM. 

Solar Project 

Developer 

means the successful bidder in terms of the RfS who has 

acquired 100% (one hundred percent) of the shareholding of 

the SPV in terms of the Share Sale and Purchase Agreement. 

Solar RPO means solar renewable purchase obligation. 
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SPV Designated 

Account 

means the account opened by the SPV in terms of Article 

9.1.1. 

STU shall mean Maharashtra State Electricity Transmission 

Company Limited. 

Supplementary 

Bill  

shall have the meaning under Article 9.7.1. 

Tariff shall have the meaning set forth in Article 8.1.1. 

Technical Limits means the limits and constraints described in Schedule 2, 

relating to the operations, maintenance, and dispatch of the 

Project. 

Term means the term of the PPA as defined in Article 3.2. 

Total Project Cost means the capital cost incurred by the SPV on construction 

and financing of the Project which shall be limited to the 

capital cost of the Project as originally appraised by the 

lenders. 

Unit means one set of ground mounted solar photovoltaic grid 

interactive power plant and all the auxiliary equipment and 

facilities that forms part of such solar power plant, to be 

connected either at: (i) 11/22/33 kV voltage for a 

decentralised project; or (ii) at EHV level for a grid 

connected project, of MSEDCL/ STU sub-station, as the 

case may be. 

  



PPA/MSKVY 2.0 / [___] MW/ MSKVY NINETEENTH SOLAR SPV LIMITED 

 

12 

2. INTERPRETATIONS 

2.1 “PPA” shall be construed as including a reference to its Schedules and/or 

Appendices and/or Annexure. 

2.2 An “Article”, a “Recital”, a “Schedule” and a “paragraph / clause” shall be 

construed as a reference to an Article, a Recital, a Schedule, and a paragraph/clause 

respectively of this PPA. 

2.3 An “affiliate” of any party shall mean a company that either directly or indirectly 

controls or is controlled by or is under common control of the same person which 

controls the concerned party; and control means ownership by one company of at 

least 51% (fifty one percent) of the voting rights of the other company. 

2.4 A “person” shall be construed as a reference to any natural person, company, 

corporation, government, state or agency of a state or any association (whether or 

not having separate legal personality) of two or more of the above and a person shall 

be construed as including a reference to its successors, permitted transferees, and 

permitted assigns in accordance with their respective interests. 

2.5 The “winding-up”, “dissolution”, “insolvency”, or “reorganization” of a company 

or corporation shall be construed so as to include any equivalent or analogous 

proceedings under the Law of the jurisdiction in which such company or 

corporation is incorporated or any jurisdiction in which such company or 

corporation carries on business including the seeking of liquidation, winding-up, 

reorganization, dissolution, arrangement, protection, or relief of debtors. 

2.6 This PPA itself or any other PPA or document shall be construed as a reference to 

this or to such other PPA or document as it may have been, or may from time to 

time be, amended, varied, novated, replaced or supplemented. 

2.7 Different parts of this PPA are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the 

parts of this PPA, they shall be interpreted in a harmonious manner so as to give 

effect to each part. 

2.8 The tables of contents and any headings or subheadings in this PPA have been 

inserted for ease of reference only and shall not affect the interpretation of this PPA. 

2.9 All interest, if applicable and payable under this PPA, shall accrue from day to day 

and be calculated on the basis of a year of 365 (three hundred and sixty-five) days. 

Unless otherwise stated, all references made in this PPA to “Articles” and 

“Schedules” shall refer, respectively, to Articles of, and Schedules to, this PPA. The 

Schedules to this PPA form part of this PPA and will be in full force and effect as 

though they were expressly set out in the body of this PPA. 

2.10 In this PPA, unless the context otherwise requires (i) the singular shall include 

plural and vice versa; (ii) words denoting persons shall include companies and 

MSEDCL (iii) the words “include” and “including” are to be construed without 

limitation and (iv) a reference to any Party includes that Party’s successors and 

permitted assigns. 
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2.11 In the event of any conflict between the RfS and this PPA, the provisions of the 

PPA shall prevail. 
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3. GENERAL TERMS AND CONDITIONS 

3.1 Effective Date: The PPA shall come into effect from the Effective Date. 

3.2 Term of PPA: This PPA, subject to Article 13, shall be effective from the Effective 

Date and remain in operation until the Expiry Date (“Term”), unless it is terminated 

in accordance with Article 3.3 hereinbelow or extended by the Parties on mutually 

agreed terms and conditions 

3.3 Early termination: This PPA shall terminate before the Expiry Date: 

(a) if either MSEDCL or SPV terminates the PPA, pursuant to Article 12 of this 

PPA; 

(b) in such other circumstances as MSEDCL may agree, in writing, in 

accordance with Article 12. 

3.4 Survival: Notwithstanding anything to the contrary herein, the expiry or 

termination of this PPA shall not affect any accrued rights, obligations and liabilities 

of the Parties under this PPA, including the right to receive penalty as per the terms 

of this PPA, nor shall it affect the survival of any continuing obligations for which 

this PPA provides, either expressly or by necessary implication, which are to 

survive after the Expiry Date or termination including those under Article 10, 

Article 12, Article 13, Article 14 and other Articles and Schedules of this PPA 

which are indispensable for survival or amicable settlement of events and 

transactions pursuant to this PPA. 

3.5 Breach of Obligation: The Parties herein agree that during Term, subject to 

MSEDCL being in compliance of its obligations and undertakings under this PPA, 

the SPV shall have no right to negotiate or enter into any dialogue with any third 

party for the sale of the Contracted Capacity or any part thereof, other than as 

provided in Article 7.4 hereof. 
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4. CONDITIONS SUBSEQUENT 

4.1 Conditions Subsequent for the SPV 

The SPV shall make the arrangement of necessary funds required by the SPV for 

the Project, either by way of commitment of funds by the SPV from its internal 

resources and/or tie up of funds through a bank / financial institution by way of a 

legally binding agreement for commitment of such finances within 6 (six) months 

from the date of signing of the PPA or any other time period as mutually agreed 

with MSEDCL. The SPV shall submit to MSEDCL the copies of the Financing 

Documents regarding the tie-up of 100% (one hundred percent) of the funds 

indicated for the Project, including certificates from its chartered accountants in 

respect of any funds arranged in the form of equity. 

4.2 Consequences of Non-fulfilment of Conditions Subsequent 

In the event, the SPV fails to achieve Financial Closure as required above, 

MSEDCL shall have the right to encash the Performance Bank Guarantee, unless 

the delay is due to Force Majeure in terms of this PPA. 
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5. OBLIGATIONS OF THE PARTIES 

5.1 Obligations of the SPV 

5.1.1 Subject to the provisions of Article 6 below, the SPV shall ensure that the Project 

Commercial Operation Date is achieved on or prior to the Scheduled Commercial 

Operation Date. 

5.1.2 The SPV shall submit the final design and drawings, layout and drawings/bill of 

material of the Project and associated evacuation infrastructure to MSEDCL. 

5.1.3 The SPV shall be responsible for undertaking ownership, financing, development, 

design, engineering, procurement, construction, Commissioning, operation, and 

maintenance of the Project including the evacuation infrastructure up to the 

Delivery Point, at its own cost. 

5.1.4 The SPV shall implement the Project on a ‘Build Own Operate’ (BOO) mode and 

supply power to MSEDCL, with desired level of performance, until the Expiry Date 

in accordance with the applicable Law, the Grid Code and the terms and conditions 

of this PPA and those prescribed in the RfS. 

5.1.5 The SPV shall be responsible for obtaining all remaining statutory clearances, 

Approvals and permits, other than those which has already been accorded to the 

SPV, as may be necessary for the development and operation of the Project, an 

indicative list of which has been provided in Schedule 4 hereto, at its cost in a timely 

manner. Notwithstanding any Approvals already present with the SPV, the 

procurement of all construction and operations related Approvals for the Project 

shall be the sole responsibility of the SPV. 

5.1.6 The SPV shall be responsible for commencing of supply of power up to the 

Contracted Capacity to MSEDCL no later than the Scheduled Commercial 

Operation Date and continue the supply of power throughout the Term. 

5.1.7 The SPV shall undertake at its own cost construction/ upgradation of: (a) the 

Interconnection Facilities, (b) the transmission lines, upto the Delivery Point and as 

per the specifications and requirements of STU/ MSEDCL, as notified to the SPV. 

5.1.8 The SPV shall undertake at its own cost maintenance of the Interconnection 

Facilities as per the specifications and requirements of STU / MSEDCL, as notified 

to the SPV, in accordance with Prudent Utility Practices. 

5.1.9 The SPV shall be responsible for all payments on account of any taxes, cesses, 

duties, or levies imposed by the GoI/GoM or its competent statutory authority on 

the land, equipment, material or works of the Project or on the electricity generated 

or consumed by the Project or by itself or on the income or assets owned by it. 

5.1.10 To apply to MSEDCL for connection for the plant from MSEDCL for power to be 

consumed during construction, wherever applicable. 

5.1.11 Fulfilling all other obligations undertaken by the SPV under this PPA. 
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5.1.12 Operation and maintenance of the Project and power evacuation lines to the 

substation will be the responsibility of SPV. 

5.1.13 Maintain connectivity and accuracy of remote monitoring unit (“RMU”) with 

MSEDCL’s / STU’s system. 

5.1.14 Maintain guaranteed performance parameters including those specified in Schedule 

1. 

5.1.15 Ensure that meter reading shall be through AMR. In case meter is not fetching data 

through AMR, joint meter readings shall be undertaken with MSEDCL on a 

monthly basis. 

5.1.16 Raising Invoices in a timely manner. 

5.1.17 Notwithstanding anything to the contrary contained in this PPA, the SPV shall 

ensure that the technical parameters or equipment limits of the Project shall always 

be subject to the requirements as specified in Schedule 2. 

5.1.18 If the SPV is unable to commence supply of solar power to MSEDCL by the 

Scheduled Commercial Operation Date, other than for the reasons specified in 

Article 6.2 or Article 10, the SPV shall pay Liquidated Damages for the delay in 

such commencement of supply of solar power as per this PPA. 

5.1.19 The SPV shall be responsible for completion of all activities mentioned provided in 

this PPA within the timelines prescribed herein. 

5.1.20 The SPV shall ensure that it owns the Project throughout the Term, free and clear 

of encumbrances, except those expressly permitted under Article 15 hereof. 

5.1.21 The SPV shall be further required to provide entry to the site of the Project, free of 

all encumbrances, at all times during the Term of this PPA to MSEDCL 

representative for inspection and verification of the works being carried out by the 

SPV at the site of the Project. 

5.1.22 The SPV shall effect and maintain or cause to be effected and maintained, at its own 

cost and expense, throughout the Term of this PPA, insurances against such risks to 

keep the Project in good condition and shall take ‘Industrial All Risk’ insurance 

policy covering risks against any loss or damage, with such deductibles and with 

such endorsements and co-insured(s), which the Prudent Utility Practices would 

ordinarily merit maintenance of and as required under the Financing Documents, 

and under the Laws. 

5.1.23 In case of the Project not being implemented through Financing Document(s), save 

as expressly provided in this PPA or the insurances, the proceeds of any insurance 

claim made due to loss or damage to the Project or any part of the Project shall be 

first applied to reinstatement, replacement or renewal of such loss or damage. In 

case of the Project being financed through Financing Document(s), save as 

expressly provided in this PPA or the insurances, the proceeds of any insurance 

claim made due to loss or damage to the Project or any part of the Project shall be 

applied as per such Financing Documents. 
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5.1.24 The SPV shall ensure that there is no change in the shares held by the Solar Project 

Developer in the SPV for a period of at least 1 (one) year from the Commercial 

Operation Date of the Project. 

5.1.25 The SPV shall undertake all such actions as may be required to finalise and procure 

the land parcel for development of the Units corresponding to the additional 

substations in respect of the Green Shoe Option Capacity within a period of 6 (six) 

months from the effective date of this PPA and provide details of such land parcels, 

along with supporting evidence of such procurement to MSEDCL within the 

aforementioned period of 6 (six) months. 

5.2 Obligations of MSEDCL 

5.2.1 MSEDCL shall establish, maintain and restore as and when needed, the Letter of 

Credit as per terms and conditions of this PPA. 

5.2.2 At the time of Commissioning, MSEDCL shall ensure connectivity and sufficient 

grid availability with load at the Delivery Point(s) to ensure synchronization and 

drawal of power from the Project. 

5.2.3 MSEDCL shall off-take and purchase the electricity generated by all Units under 

SPV as per the terms and conditions of this PPA. 
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6. CONNECTIVITY, SYNCHRONIZATION, COMMISSIONING AND 

COMMERCIAL OPERATION 

6.1 Connectivity for Evacuation 

6.1.1 Connectivity for evacuation will be at the bus bar level of the 11 kV/22 kV/ 33 kV 

and EHV voltage level of MSEDCL / STU substations. The SPV shall abide by the 

relevant CERC/ MERC/CEA regulations and Grid Code (as amended and revised 

from time to time), for interconnection with grid. 

6.1.2 The connectivity clearances required for establishment of the Units and the Project 

in its entirety shall be through a single window portal of the Maharashtra Energy 

Development Agency that will be accessible to the SPV. 

6.2 Synchronization 

6.2.1 The SPV shall give at least 30 (thirty) days written notice to the SLDC/MSEDCL, 

of the date on which it intends to synchronize the Unit(s) of the Project to the Grid 

System. 

6.2.2 Subject to the provisions in this Article 6, each Unit will be synchronized by the 

SPV to the Grid System when it meets all the connection conditions prescribed in 

the Grid Code and otherwise meets all other requirements under Law for 

synchronization to the Grid System. 

6.2.3 The synchronization equipment and all necessary arrangements/ equipment 

including ‘Remote Terminal Unit’ for scheduling of power generated from the 

Project and transmission of data to the concerned authority as per applicable 

regulation shall be installed by the SPV at its generation facility of the Project at its 

own cost. The SPV shall synchronize its system with the Grid System only after the 

approval of SLDC or MSEDCL. 

6.2.4 Prior to synchronization of the Project, the SPV shall be required to get the Project 

certified for the requisite acceptance/performance test as may be laid down by 

respective authorities. 

6.2.5 The SPV shall immediately after each synchronization / tripping of SPV, inform the 

sub-station of the Grid System to which the Project is electrically connected in 

accordance with applicable Grid Code. In addition, the SPV shall inject in-firm 

power from the Units to the grid from time to time to carry out operational/ 

functional test(s) prior to the Commercial Operation Date. For avoidance of doubt, 

it is clarified that synchronization / connection of the Project with the grid shall not 

to be considered as Commissioning of the Project. 

6.2.6 Subsequent to grant of connectivity and after completion of each Unit in all aspects, 

a delay in grant of synchronization/charging permission by the STU and/or a delay 

in readiness of the MSEDCL/STU substation at the Delivery Point, including 

readiness of the power evacuation and transmission infrastructure of the STU 

network until Scheduled Commercial Operation Date of the Project, shall be treated 

as delays beyond the control of the SPV, provided that the following are established 

by the SPV: 
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(a) Unit including its transmission line till STU’s substation has been completed 

by SPV and CEIG approval/certificate for the same has also been obtained 

by the SPV; 

(b) The SPV has adhered to all the applicable procedures and requirements in 

regard to ‘Connectivity and Synchronization’ of the Unit as notified by the 

MERC/STU; 

(c) The SPV has complied with the complete application formalities for 

connectivity within the timeline as prescribed under Law; and, 

(d) The SPV has complied with the complete application formalities for 

synchronization of the Unit at least 15 (fifteen) days prior to COD. 

6.2.7 In the event of any delay as set out in Article 6.2.6 hereinabove, the Units that are 

impacted by such delay shall be deemed to have achieved the Commercial 

Operation Date on the Scheduled Commercial Operation Date. Such Units shall be 

eligible to receive Deemed Generation in terms of Article 7.5 hereinbelow until the 

event of delay set out in Article 6.2.6 hereinabove is remedied by MSEDCL. 

6.2.8 Decision on eligibility for deemed achievement of Commercial Operation Date and 

receiving Deemed Generation on account of the above factor shall be taken by 

MSEDCL based on supporting documents and evidence available and provided by 

the SPV. In case of delay in Commissioning of a Unit due to reasons beyond the 

reasonable control of the SPV, MSEDCL may extend the Scheduled Commercial 

Operation Date after examining the issue on a case-to-case basis. 

6.3 Commissioning of Solar Capacity 

6.3.1 The Parties agree that for the purpose of commencement of the supply of electricity 

by SPV to MSEDCL, Liquidated Damages for delay, etc, the Scheduled 

Commercial Operation Date as defined in this PPA shall be the relevant date. 

6.3.2 The part Commissioning of the Units may be accepted by MSEDCL subject to the 

condition that minimum capacity for acceptance of part Commissioning shall be the 

full capacity to be connected at a single bay of the MSEDCL substation. For an 

illustration, if the Unit capacity is 10 MW, and this capacity is to be connected at 2 

(two) numbers of 11 kV bays, then in that case 5 MW can be offered for early 

Commissioning as each 11 kV bay caters to a capacity of 5 MW. 

6.3.3 Early Commissioning of the Units would be permitted if such Units become ready 

before Scheduled Commercial Operation Date for full Commissioning or part 

Commissioning. In case of early full or part Commissioning of the Units prior to 

the Scheduled Commercial Operation Date, MSEDCL will purchase the energy 

generated till Scheduled Commercial Operation Date at the Tariff. 

6.3.4 Irrespective of the dates of the part Commissioning or full Commissioning, the PPA 

will remain in force until the Expiry Date. Early full Commissioning of the Units 

before Scheduled Commercial Operation Date will lead to the increased tenure of 

this PPA for such Units that are Commissioned early without affecting the Expiry 

Date of this PPA. Similarly, the delay in Commissioning would lead to 
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corresponding reduction of the PPA tenure for such Units Commissioned late 

without affecting the Expiry Date of this PPA, as permitted in terms of this PPA. 

6.3.5 SPV shall need to comply with all the compliances and regulations to be required 

and undertake the Commissioning in accordance with Prudent Utility Practice, and 

RfS. The same is applicable for part Commissioning as well. 

6.3.6 The SPV expressly agrees that all costs incurred by it in synchronizing, connecting, 

Commissioning and/ or testing a Unit shall be solely and completely to its account 

and MSEDCL’s liability shall not exceed the amount of the Tariff payable for such 

power output or as per relevant Law applicable at the time. 

6.3.7 The Parties shall comply with the provisions of the applicable Law including, in 

particular, but not limited to, Grid Code as amended from time to time regarding 

operation and maintenance of the Project and all matters incidental thereto. 

6.3.8 The SPV shall declare the CUF of the Project on the Effective Date and shall be 

allowed to revise the same once within the first year of achieving Commercial 

Operation Date. The CUF for the Project shall in no case be less than 19% (nineteen 

percent) over any Contract Year. The SPV shall be allowed to achieve CUF of 15% 

(fifteen percent) for certain Units that are part of the Project provided that the CUF 

of the Project shall remain 19% (nineteen percent) over any Contract Year. For the 

first year of operation, the CUF shall be considered on a pro-rata basis for the 

respective Unit(s) for the period from the Commercial Operation Date of the 

respective Unit and ending at 12.00 midnight of 31st March of that fiscal year. 

Subsequently, the annual CUF for each Contract Year will be calculated every year 

from 1st April of the year to 31st March of the following year and for the final 

Contract Year will end on the Expiry Date or on termination of the PPA, whichever 

is earlier. 

6.3.9 The SPV shall maintain generation so as to achieve CUF in the range of ±10% (ten 

percent) of the declared value at all times during the Term. MSEDCL shall have the 

right to revise the lower limit for CUF only to the extent of grid non-availability for 

evacuation which is beyond the control of the SPV. 

6.3.10 SPV shall send a written intimation to MEDA and MSAPL, with a copy to 

MSEDCL declaring the Commercial Operation Date for respective Unit(s) as and 

when they happen. 

6.4 Commercial Operation Date 

6.4.1 The SPV shall ensure that the Project Commercial Operation Date is achieved on 

or prior to the Scheduled Commercial Operation Date. The SPV shall provide a 

written notice to MSEDCL at least 30 (thirty) days in advance intimating MSEDCL 

of the proposed date on which the Commercial Operation Date of a Unit or the 

Project is proposed to be achieved. 

6.4.2 If the Commercial Operation Date for the Units having a capacity equivalent to at 

least 75% (seventy five percent) of the Contracted Capacity is achieved before the 

Scheduled Commercial Operation Date, then all Units in respect of which the 
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Commercial Operation Date has been achieved prior to the Scheduled Commercial 

Operation Date would be eligible for incentives as follows: 

(a) the Unit(s) injecting energy at 11 kV /22 kV shall be given an incentive of 

Rs. 0.25/ kWh; and 

(b) the Unit(s) injecting energy at 33 kV shall be given an incentive of Rs. 0.15/ 

kWh, 

for the power sold to MSEDCL for the first 3 (three) years from the Commercial 

Operation Date. To receive such incentives from MSAPL, which shall be over and 

above the Tariff, the SPV shall follow the process agreed to by the SPV under the 

Implementation Agreement. 

6.4.3 It is hereby clarified that the aforementioned incentive shall not be available: (i) in 

respect of any Unit if the Commercial Operation Date for such Unit has not been 

achieved prior to the Scheduled Commercial Operation Date; and (ii) if the 

aggregate capacity of the Units for which the Commercial Operation Date has been 

achieved prior to Scheduled Commercial Operation Date is less than 75% (seventy 

five percent) of the Contracted Capacity. 

6.4.4 In the event that Commercial Operation Date for any of the Units is achieved after 

the Scheduled Commercial Operation Date, the SPV shall be liable to pay 

Liquidated Damages as per the provisions set out below. 

6.4.5 Without prejudice to any other rights of MSEDCL under this PPA, in case one or 

more Units of the SPV are unable to achieve Commercial Operation Date within a 

period of 2 (two) months from the Scheduled Commercial Operation Date, the 

capacity of such Units shall be annulled, and the Contracted Capacity shall be 

reduced to that extent. For Illustration: The Project has a Contracted Capacity of 

100 MW and comprises of 10 Units of 10 MW each. If at the end of the 

aforementioned period of 14 (fourteen) months from the Effective Date, the SPV 

has achieved Commissioning for only 8 out of 10 Units, then the Contracted 

Capacity of the Project will stand reduced for the capacity of the 2 Units which have 

not been Commissioned, i.e. the Contracted Capacity will be 80 (100 (original 

Contracted Capacity)) – 10 (capacity of each Unit)*2 (number of Units not 

Commissioned). 

6.5 Extensions of Time 

6.5.1 Notwithstanding anything to the contrary contained in this PPA, extension of the 

Scheduled Commercial Operation Date, shall be limited to the maximum of 2 (two) 

months. 

6.5.2 In case of delays in achieving Commercial Operation Date beyond Scheduled 

Commercial Operation Date, due to reasons beyond the control of the SPV, 

MSEDCL after having been satisfied with documentary evidence produced by the 

SPV for the purpose, may extend the Scheduled Commercial Operation Date for 

those Unit(s) without imposing Liquidated Damages. In no case shall such 

extension be provided for a period of more than 2 (two) months from Scheduled 

Commercial Operation Date. 
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6.5.3 For obtaining any extension of the Scheduled Commercial Operation Date, SPV 

shall notify MSEDCL at least 15 (fifteen) days in advance of Scheduled 

Commercial Operation Date and detail out the reasons for delay for the 

determination by MSEDCL’s, which notice and the content thereof shall be binding 

on the SPV. 

6.6 Liquidated Damages for delay in Commissioning beyond Scheduled 

Commercial Operation Date 

6.6.1 If the SPV is unable to commission the Project by the Scheduled Commercial 

Operation Date, the SPV shall be liable to pay to MSEDCL, Liquidated Damages 

for the delay in such Commissioning and making the Contracted Capacity available 

for dispatch by the Scheduled Commercial Operation Date. Such Liquidated 

Damages shall be recovered by MSEDCL by way of encashment of the 

Performance Bank Guarantee, on a per day basis, on and from the Scheduled 

Commercial Operation Date, for an amount proportionate to such portion of the 

Contracted Capacity which has not been Commissioned. 

6.6.2 The maximum time period allowed for Commissioning of the complete Contracted 

Capacity, with encashment of Performance Bank Guarantee, shall be limited to 14 

(fourteen) months from the Effective Date. For any Contracted Capacity not 

Commissioned by the expiry of such 14 (fourteen) month period, Liquidated 

Damages shall be recovered by MSEDCL by way of encashment of the 

Performance Bank Guarantee for entirety of the balance amount of the Performance 

Bank Guarantee proportionate to the Contracted Capacity which has not been 

Commissioned. 

6.6.3 The Commissioning of the Project or any part thereof, which is delayed beyond 14 

(fourteen) months from the Effective Date shall be considered as an SPV Event of 

Default in accordance with the provisions of Article 12 and the Contracted Capacity 

shall stand reduced to the capacity Commissioned within 14 (fourteen) months from 

Effective Date. The PPA shall stand terminated for such portion of the Contracted 

Capacity which has not been Commissioned within the aforementioned period. 

6.6.4 The SPV further acknowledges that the amount of the Liquidated Damages fixed is 

a genuine and reasonable pre-estimate of the damages that may be suffered by 

MSEDCL. 

6.7 Performance Bank Guarantee 

6.7.1 The Performance Bank Guarantee furnished by SPV to MSEDCL shall be for 

guaranteeing the Commissioning/ Commercial Operation Date of the Project and 

its Unit(s) within Scheduled Commercial Operation Date. 

6.7.2 MSEDCL shall release the Performance Bank Guarantee within a period of 30 

(thirty) days of Commissioning of the full Contracted Capacity after adjusting 

Liquidated Damages (if any) as per Article 6.6. 
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6.8 Availing Central Financial Assistance 

6.8.1 Subject to meeting the qualification criteria as specified in the KUSUM C 

Guidelines in terms of the KUSUM Scheme, the Project would be eligible for the 

Central Financial Assistance (“CFA”) thereunder. 

6.8.2 The CFA shall be released to the SPV as per the modalities and timelines defined 

in the KUSUM Scheme once the same is received by MSEDCL. The SPV should 

note that its eligibility for any benefits, that are prescribed under the KUSUM 

Scheme, may be subject to the SPV meeting further criteria and compliances in 

terms of the KUSUM Scheme. MSEDCL may, at its sole discretion, extend support 

to the SPV for availing CFA. However, MSEDCL shall not be responsible, in any 

manner whatsoever, for the SPV not meeting the eligibility criteria at the time of 

release of CFA by MNRE. Further, if the SPV achieves Commercial Operation Date 

for at least 75% (seventy five percent) of the Contracted Capacity on or before 

Scheduled Commercial Operation Date, the SPV shall become eligible to receive 

additional incentives as specified in Article 6.4.2. 

6.9 Obligations of the SPV for CFA 

6.9.1 The SPV shall be responsible for ensuring compliance with the KUSUM Scheme 

(particularly the KUSUM C Guidelines), including but not limited to, the 

requirement to achieve Commercial Operation Date within a period of 9 (nine) 

months from the Effective Date to get the corresponding CFA from the GoI. In 

addition, the SPV shall ensure compliance with the requirements of MNRE for 

availing CFA. 

6.9.2 Notwithstanding anything to the contrary provided in this PPA, MSEDCL shall in 

no way be liable to the SPV if the SPV is unable to avail the CFA from Government 

of India on account of failure to meet the eligibility criteria. 

6.10 Reading and Correction of Meters 

6.10.1 The metering point shall be the Delivery Point at 11 kV/22 kV/ 33 kV and EHV 

voltage level of MSEDCL / STU substations, as the case may be for respective 

Unit(s) under the SPV. 

6.10.2 For the purpose of energy accounting, ABT compliant meters with AMR feature 

shall be provided and installed by SPV at the Delivery Point. The interface metering 

shall conform to the Central Electricity Authority (Installation and Operation of 

Meters) Regulations, 2014 and any amendments thereto and any specifications 

stipulated by STU/ MSEDCL including those set out in Schedule 6. 

6.10.3 The SPV shall bear all costs pertaining to installation, testing, calibration, 

maintenance, renewal, and repair of meters at Delivery Point. 

6.10.4 The ABT metering equipment consisting of Main Meters and check meters with 

separate ‘Current Transformer’ and ‘Potential Transformer’ shall be identical in 

make, technical standards and of 0.2s (zero point two seconds) accuracy class and 

calibration and comply with the requirements of Law. 
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6.10.5 The meters installed at the Delivery Point shall have 4 (four) quadrants, 3 (three) 

phase, 4 (four) wires and provision for online/automatic reading and time slots as 

required by MSEDCL and SLDC. 

6.10.6 The SPV shall also establish a backup metering system/check meter which shall be 

inspected and approved by MSEDCL. 

6.10.7 In the event that the main metering system is not in service as a result of 

maintenance, repairs, or testing, then the backup metering system/check meter shall 

be used during the period the main metering system is not in service, and the above 

provisions shall apply to the reading of the backup metering system. 

6.11 Testing of the Metering Equipment 

6.11.1 The Main Meters and check meters shall be tested for accuracy, with a portable 

standard meter, certified by a lab accredited with the National Accreditation Board 

for Testing and Calibration Laboratories. Such tested Main Meter and check meter 

shall be sealed by MSEDCL at the cost of the SPV. MSEDCL shall carry out the 

calibration, periodical testing, sealing and maintenance of meters in the presence of 

the authorized representative(s) of the SPV and such representative(s) of the SPV 

shall sign on the results thereof. 

6.11.2 The frequency of meter testing shall be annual. All the meters will be tested only at 

the Delivery Point and MSEDCL shall provide a copy of the test reports to the SPV. 

6.11.3 If during testing, both the main and check meter are found within the permissible 

limit of error i.e. 0.2% (zero point two percent), the energy computation will be as 

per the Main Meter. If during the test, a Main Meter is found to be within the 

permissible limits of error but the corresponding check meter is beyond the 

permissible limit, the energy computation will be as per the Main Meter and the 

corresponding check meter shall be calibrated immediately. 

6.11.4 If during the tests, a Main Meter is found to be beyond permissible limits of error, 

but the corresponding check meter is found to be within the permissible limits of 

error, then the energy computation for the month, up to date and time of such test 

check, shall be in accordance with the check meter. The Main Meter shall be 

calibrated immediately and the energy for the period thereafter shall be as per the 

calibrated Main Meter. 

6.11.5 If during any of the monthly meter readings, the variation between the Main Meter 

and the check meter is more than 0.5% (zero point five percent), all the meters shall 

be re-tested and calibrated immediately by MSEDCL at the cost of the SPV. 

6.11.6 It is hereby clarified that at all times during the Term of this PPA, only the reading 

of the Main Meter shall be considered for the purposes of this PPA, except in rarest 

conditions, such as maintenance, repairs, testing or discrepancy in meter reading 

compared to check meters, in which case, the check meter reading may be 

considered, at the sole discretion of MSEDCL. 
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6.12 Sealing and Maintenance of Meters 

6.12.1 The main metering system and the backup metering system shall be sealed in the 

presence of the representatives of SPV and MSEDCL. 

6.12.2 When the main metering system and / or backup metering system /check metering 

system and / or any component thereof is found to be outside the acceptable limits 

of accuracy or otherwise not functioning properly, it shall be repaired, re-calibrated 

or replaced by the SPV or MSEDCL at SPV’s cost, as soon as possible. 

6.12.3 Any meter seal(s) shall be broken only by MSEDCL’s representative in the 

presence of SPV’s representative at such time when the main metering system or 

the backup metering system is to be inspected, tested, adjusted, repaired, or 

replaced. 

6.12.4 All the Main Meters and check meters shall be calibrated at least once in each 

Contract Year. 

6.12.5 In case, both the Main Meter and check meter are found to be beyond permissible 

limit of error, both the meters shall be calibrated immediately and the correction 

applicable to Main Meter shall be applied to the energy registered by the Main 

Meter at the correct energy for the purpose of energy accounting / billing for the 

actual period during which inaccurate measurements were made, if such period can 

be determined or, if not readily determinable, shall be the shorter of: 

(a) the period starting from the immediately preceding test of the relevant Main 

Meter, or 

(b) the period of 180 (one hundred and eighty) days immediately preceding the 

date of the test in which the relevant Main Meter was determined to be 

defective or inaccurate. 

6.13 Records 

Each Party shall keep complete and accurate records and all other data required by 

each of them for the purposes of proper administration of this PPA and the operation 

of the Project. Among such other records and data, the SPV shall maintain an 

accurate and up-to-date operating log at the Project with records of: 

(a) 15 (fifteen) minutes logs of real and reactive power generation, frequency, 

transformer tap position, bus voltage(s), Main Meter and back up meter 

readings and any other data mutually agreed. 

(b) any unusual conditions found during operation / inspections. 

(c) chart and printout of event loggers, if any, for system disturbances/ outages. 

(d) All such records generated at the Project will be preserved for a period of 

36 (thirty six) months from the time such records are generated. 
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7. RMU, DEEMED GENERATION, SCHEDULING AND DISPATCH 

7.1 Remote Monitoring Unit 

7.1.1 The SPV shall ensure that all Units are RMU enabled. The data from such RMU 

enabled Units would be monitored or analysed remotely by MSEDCL. The SPV 

shall support MSEDCL and/or their authorized representatives in establishing 

technical handshake between RMU and any monitoring system/centre established 

or notified by MSEDCL for logging the data generated by the RMU. 

7.1.2 The internal data logger of the RMU shall work on a store-and-forward mechanism. 

The SPV shall ensure that such data logger is able to store data in case of 

connectivity outage and forward the stored data once the connectivity is regained. 

The SPV shall ensure data for a minimum period of 1 (one) year is stored in the 

data logger. The RMU must also be capable of interfacing with external data loggers 

as may be installed by MSEDCL or its authorized representatives at no extra cost. 

7.1.3 The SPV shall ensure that the connectivity of the solar plant with the monitoring 

system/centre as specified in Article 7.1.1 is uninterrupted at all times during 

operating life of the Project, and shall make all necessary arrangements for the 

same. 

7.1.4 The RMU should have the ability to send data on defined intervals so that data 

should not be lost due to performance and load issues. The information should be 

shared only with the trusted systems maintained by MSEDCL. The SPV shall 

ensure the availability and connectivity of the RMU to be at least 98% (ninety eight 

percent). 

7.1.5 In addition to the above, the SPV shall ensure and shall have no objection to provide 

access to RMU and / or any other medium used to transfer data for data acquisition 

and monitoring the performance of the Unit(s) by MSEDCL. MSEDCL and any 

authorized agency will have the right to validate the authenticity of such data for 

which SPV shall extend full access and its cooperation. 

7.1.6 MSEDCL shall have an unfettered right on the use of data collected for its analytics, 

policy, and program function to promote renewable energy sector in Maharashtra. 

7.2 Shortfall in minimum generation 

7.2.1 During the Term, if for any Contract Year, it is found that: (i) the SPV has not been 

able to generate minimum energy corresponding to the value of annual CUF within 

the permissible lower limit of CUF as declared by the SPV, or (ii) if the CUF for 

any of the Units at any point during any Contract Year, is less than 15% (fifteen 

percent), or such lower limit as may be prescribed by MSEDCL in this regard, such 

shortfall in performance shall make the SPV liable to pay the compensation at 1.5 

(one point five) times of the Tariff for such shortfall. Notwithstanding the above, 

the lower limit may, however, be relaxed by MSEDCL to the extent of grid non-

availability for evacuation which is beyond the control of the SPV. 

7.2.2 Such compensation shall not be applicable in the events of Force Majeure identified 

under PPA affecting supply of solar power by SPV. 
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7.3 DC Oversizing 

7.3.1 Any DC oversizing of the Project shall be the commercial decision of the SPV to 

optimize the power output from the Project. Notwithstanding the above, the SPV 

shall not be permitted to add any DC Capacity in any Unit after the Commercial 

Operation Date for such Unit has been achieved. Any addition of such DC Capacity 

shall be at sole risk and cost of the SPV without any recourse to MSEDCL. 

7.3.2 However, for the purpose of compensation towards Change in Law, if any, the DC 

installed capacity shall be considered as the lower of the actual installed DC 

Capacity or the following formula: 

DC Capacity for Change in Law = AC Contracted Capacity x (declared CUF / 

minimum CUF stipulated in RfS) 

7.4 Excess generation 

7.4.1 If in any Contract Year, the generation from the Project is more than the maximum 

CUF, i.e. over and above 10% (ten percent) of declared CUF by the SPV, the SPV 

will be free to sell such excess energy generated to any other entity. Provided 

however that, MSEDCL will have first right of refusal over such excess power 

generated. 

7.4.2 In case MSEDCL purchases the excess generation, the same shall be done at the 

rate of 75% (seventy five percent) of the Tariff. MSEDCL shall inform the SPV of 

its willingness to purchase the excess power within 15 (fifteen) days of receiving a 

written intimation from the SPV for such excess generation, provided that such 

written intimation by the SPV shall be received by MSEDCL at least 30 (thirty) 

days prior to the end of a Contract Year. If MSEDCL fails to reply to the SPV within 

the above stipulated time period of 15 (fifteen) days, then the SPV shall be free to 

sell it to any third party. 

7.4.3 Notwithstanding the right of the SPV to sell the power to a third party, such right 

shall be subject to injection of excess power not causing any disturbance in the grid 

at the point of injection. If the injection is likely to cause any such grid disturbance, 

the SPV will have to forego the excess generation and reduce output to rated 

capacity to ensure compliance with grid requirement. 

7.5 Deemed Generation 

The SPV will be entitled to Deemed Generation in terms of this PPA as per the 

provisions set out in 0. 

7.6 Scheduling and Dispatch 

7.6.1 The SPV shall be required to schedule its power as per the applicable regulations/ 

requirements / guidelines of MERC and maintain compliance to the Grid Code 

requirements and directions, as specified by SLDC from time to time. Any deviation 

from the schedule will attract the provisions of applicable regulation / guidelines / 

directions and any financial implication on account of this, including payment of 

any unscheduled interchange charges shall be to the account of the SPV. 
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7.6.2 SPV shall be responsible for directly coordinating and dealing with MSEDCL, 

SLDC, and other authorities in all respects in regard to declaration of availability, 

scheduling and despatch of power and due compliance with deviation and 

settlement mechanism and the applicable Grid Code. 

7.7 Repowering 

The SPV shall be allowed a maximum cumulative period of 6 (six) months for 

repowering during the entire PPA term. The SPV shall not be in default for non-

supply of power during this period of repowering. However, MSEDCL will be 

obliged to buy power only within the range of CUF specified in the PPA. Any 

excess generation will be dealt with as specified in Article 7.4 of this PPA. 

7.8 Reactive Power 

7.8.1 In order to maintain grid stability and prevent any excess drawal of reactive power, 

the SPV shall install capacitor banks or such other means capable of generating 

reactive power. The reactive power charges (including penalty to any governmental 

authority for excess reactive power drawn) and charges against power drawn from 

grid as per CERC / MERC regulations, shall be payable by the SPV as per 

provisions herein. 

7.8.2 The SPV shall be capable of supplying dynamically varying reactive power so as to 

maintain the power factor within the limits of 0.95 (zero point nine five) lagging to 

0.95 (zero point nine five) leading at Delivery Point and shall inject reactive power 

equal to 30% (thirty percent) of the active power generated (without netting off) in 

a month. In case reactive power generated is less than 27% (twenty seven percent), 

(i.e. 10% (ten percent) of 30% (thirty percent) of the active power generated), in a 

month, then the SPV shall be liable to pay damages at the rate of 25% (twenty five 

percent) of the Tariff, which shall be deducted from the Monthly Bills. 

7.9 Harmonics 

The SPV shall maintain harmonics levels as specified in IEEE 519. 
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8. TARIFF RATE, CHARGES AND BILLING 

8.1 Tariff rate 

8.1.1 MSEDCL shall pay a fixed rate of INR _____ (in words Rupees _______) per 

kWh (“Tariff”) as discovered under the competitive bidding and as agreed by the 

Parties upon Commissioning of a Unit / Project (as certified by SLDC/MSEDCL) 

for Delivered Energy / scheduled energy (as per the prevailing MERC Regulations), 

during the Term. All power produced by a Unit shall be purchased by MSEDCL at 

the Tariff from the date of Commercial Operation Date of such Unit at 100% (one 

hundred percent) of the Tariff, irrespective of whether the Commercial Operation 

Date of such Unit was prior to Scheduled Commercial Operation Date or within the 

permissible delay period of 2 (two) months (with payment of Liquidated Damages 

in terms of this PPA) from the Scheduled Commercial Operation Date. 

8.1.2 The early Commissioning of the Project is permitted for full Commissioning as well 

as part Commissioning before Scheduled Commercial Operation Date, subject to 

the provisions of Article 6 of this PPA. 

8.2 Billing Provision 

8.2.1 MSEDCL shall pay for the Delivered Energy / scheduled energy (as per the 

prevailing MERC Regulations) as certified by SLDC/ MSEDCL / appropriate 

authority through SEA/joint meter reading (AMR/MRI), from the Commercial 

Operation Date of the respective Unit date till end of the Term of this PPA, to the 

SPV every month (“Monthly Energy Charge”). 

8.2.2 Power imported during start-up / auxiliary consumption / power consumption 

during shutdown will be netted-off while accounting for the energy sold to 

MSEDCL. It is clarified that, subject to approval of the MERC, such net-off would 

also be counted towards compliance of MSEDCL’s Solar RPO. 

8.2.3 The billing shall be on a monthly basis. 

8.2.4 The SPV would raise Monthly Bills (online) for the power supplied during the 

month by the 10th (tenth) day of the following month. 

8.2.5 Billing, collection, and other terms of this PPA would apply uniformly for the whole 

of the Contracted Capacity under this PPA.  
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9. PAYMENT AND PAYMENT SECURITY 

9.1 Payment 

9.1.1 The SPV shall open a bank account (“SPV Designated Account”) for all Tariff 

payments be made by MSEDCL to the SPV. The details of such account shall be 

notified to MSEDCL at least 30 (thirty) days before the dispatch of the first Monthly 

Bill. 

9.1.2 MSEDCL shall also designate a bank account (“MSEDCL Designated Account”) 

for payments to be made by the SPV to MSEDCL, if any. MSEDCL shall notify 

the SPV of the details of the MSEDCL Designated Account thirty 30 (thirty) before 

the dispatch of the first Monthly Bill. The SPV and MSEDCL shall instruct their 

respective bankers to make all payments under this PPA to the MSEDCL 

Designated Account or the SPV Designated Account, as the case may be, and shall 

notify either Party of such instructions on the same day. 

9.1.3 MSEDCL shall make payment of the amounts due in INR within 30 (thirty) days 

from the date of receipt of the Invoice by the designated office of MSEDCL. 

9.1.4 The Parties hereby agree that any payments required to be made by MSEDCL under 

this PPA shall be subject to any deductions or set-off that MSEDCL would be 

required to do in terms of applicable Law or for any adjustments that may be due 

on account of any amounts due from the SPV to MSEDCL. 

9.2 Rebate 

9.2.1 For payment of any Bill on or before Due Date of Payment, MSEDCL shall be 

allowed by the SPV, a rebate on the Invoice (“Rebate”) equivalent to: 

(a) 2% (two percent) – for the payments made through a revolving and valid 

Letter of Credit upon presentation of Invoice for the Tariff along with 

required supporting documents at MSEDCL office; or 

(b) 1% (one percent) – for the payments made within a period of 7 (seven) days 

of the presentation of Invoice for the Tariff along with required supporting 

documents at MSEDCL office. 

9.2.2 No Rebate shall be applicable for any payments beyond 7 (seven) days of the 

presentation of Invoice for Tariff. For the above purpose, the date of presentation 

of the Bill shall be the next Business Day of delivery of the Invoice for Tariff at 

MSEDCL. 

9.2.3 No Rebate shall be payable on the Bills raised on account of taxes, duties, cess etc. 

9.2.4 For the above purpose, date of presentation of a Bill shall be considered as the same 

day on which the online copy is delivered to MSEDCL. However, for the purposes 

of consideration of Rebate, the Bill will be considered to have been submitted to 

MSEDCL on the next Business Day of the date of presentation of the online copy 

of the Bill. 



PPA/MSKVY 2.0 / [___] MW/ MSKVY NINETEENTH SOLAR SPV LIMITED 

 

32 

9.3 Late Payment 

9.3.1 In regard to the payments against the Monthly Bill, if paid beyond the 30 (thirty) 

days of its Due Date of Payment, a Late Payment Surcharge on simple interest basis 

shall be payable by MSEDCL. Such Late Payment Surcharge shall be payable on 

the amounts outstanding after the Due Date of Payment and shall be calculated at 

the Late Payment Surcharge Base Rate. Provided that if the delay in payment 

continues for a period of more than 1 (one) month, the Late Payment Surcharge for 

the successive months of delay in payment shall increase by 0.50 % (zero point five 

zero percent) for every month of delay, provided further that the Late Payment 

Surcharge shall in no event be more than 3% (three percent) higher than the Late 

Payment Surcharge Base Rate at any point during the Term of this PPA. 

9.3.2 The Late Payment Surcharge shall be claimed by the SPV through the 

Supplementary Bill. All payments by MSEDCL shall be first adjusted towards any 

Late Payment Surcharge and thereafter, towards monthly charges, starting from the 

longest overdue bill. 

9.4 Payment Security 

9.4.1 MSEDCL shall provide to the SPV, in respect of payment of its Bills and/or 

Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of 

credit (“Letter of Credit”), opened and maintained which may be drawn upon by 

the SPV in accordance with this Article 9. 

9.4.2 Not later than 1 (one) month prior to the Scheduled Commercial Operation Date, 

MSEDCL shall through a scheduled bank open a Letter of Credit in favour of the 

SPV, to be made operative from a date prior to the Due Date of Payment of its first 

Monthly Bill under this PPA post the Scheduled Commercial Operation Date. The 

Letter of Credit shall have a term of 12 (twelve) months and shall be renewed 

annually, for an amount equal to: 

(a) for the first Contract Year, equal to the estimated average monthly billing 

for the relevant Units; 

(b) for each subsequent Contract Year, equal to the average of the monthly 

billing of the previous Contract Year for the relevant Units. 

Provided that the SPV shall not draw upon such Letter of Credit prior to 

achievement of Commercial Operation Date for the entire Project. The SPV shall 

also not be permitted to draw upon such Letter of Credit prior to the Due Date of 

Payment of the relevant Bill and/or Supplementary Bill, and shall not make more 

than one drawal in a month. 

Provided further that if at any time, such Letter of Credit amount falls short of the 

amount specified hereinabove due to any reason whatsoever, MSEDCL shall restore 

such shortfall within 15 (fifteen) days. 

9.4.3 MSEDCL shall cause the scheduled bank issuing the Letter of Credit to intimate the 

SPV, in writing regarding establishing of such irrevocable Letter of Credit. 
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9.4.4 MSEDCL shall ensure that the Letter of Credit shall be renewed not later than its 

expiry. 

9.4.5 All costs relating to opening, maintenance of the Letter of Credit shall be borne by 

MSEDCL. 

9.4.6 If MSEDCL fails to pay undisputed Bill or Supplementary Bill or a part thereof 

within and including the Due Date of Payment, then, subject to Article 9.4.4 and 

9.5.2, the SPV may draw upon the Letter of Credit, and accordingly the bank shall 

pay without any reference or instructions from MSEDCL, an amount equal to such 

Monthly Bill or Supplementary Bill or part thereof, in accordance with Article 9.4.2 

above, by presenting to the scheduled bank issuing the Letter of Credit, the 

following documents: 

(a) a copy of the Monthly Bill or Supplementary Bill which has remained 

unpaid to SPV; and 

(b) a certificate from the SPV to the effect that the Bill at sub-clause (a) above, 

or specified part thereof, is in accordance with the PPA and has remained 

unpaid beyond the Due Date of Payment. 

9.4.7 In case the Bill or the Supplementary Bill is of an amount greater than the amounts 

secured by the Letter of Credit and remains unpaid in full or in part for a period of 

more than 3 (three) months, then the SPV may access the guarantee funds in terms 

of the Implementation Agreement to obtain such amounts due to it. 

9.5 Billing Disputes 

9.5.1 If MSEDCL does not dispute a Monthly Bill or a Supplementary Bill raised by the 

SPV within 15 (fifteen) days of receiving such Bill shall be taken as conclusive. 

9.5.2 If MSEDCL disputes the amount payable under a Monthly Bill or a Supplementary 

Bill, as the case may be, 80% (eighty percent) of the payment under such disputed 

Monthly Bill or a Supplementary Bill (as applicable) has to be made under protest 

within time period specified in Article 9.5.1. MSEDCL shall within 15 (fifteen) 

days of receiving such Bill, issue a notice (the “Bill Dispute Notice”) to the SPV 

setting out: 

(a) the details of the disputed amount; 

(b) its estimate of what the correct amount should be; and 

(c) all written material in support of its claim. 

9.5.3 If the SPV agrees to the claim raised in the Bill Dispute Notice issued pursuant to 

Article 9.5.2, the SPV shall revise such Bill and present along with the next Monthly 

Bill. 

9.5.4 If the SPV does not agree to the claim raised in the Bill Dispute Notice issued 

pursuant to Article 9.5.2, it shall, within 15 (fifteen) days of receiving the Bill 

Dispute Notice, furnish a notice (“Bill Disagreement Notice”) to MSEDCL 

providing: 
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(a) reasons for its disagreement; 

(b) its estimate of what the correct amount should be; and 

(c) all written material in support of its counter-claim. 

9.5.5 Upon receipt of the Bill Disagreement Notice by MSEDCL under Article 9.5.4, 

authorized representative(s) or Director, Commercial of MSEDCL and SPV shall 

meet and make best endeavours to amicably resolve such dispute within 15 (fifteen) 

days of receipt of the Bill Disagreement Notice. 

9.5.6 If the Parties do not amicably resolve the Dispute within 15 (fifteen) days of receipt 

of Bill Disagreement Notice pursuant to Article 9.5.4, the matter shall be referred 

to Dispute resolution in accordance with Article 13. 

9.5.7 Post resolution, the balance pay-out or recovery (for either side) shall be entitled to 

a carrying cost at applicable interest rate for working capital as approved by MERC 

for MSEDCL for the respective year. 

9.5.8 For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice, 

MSEDCL shall, without prejudice to its right to Dispute, be under an obligation to 

make payment of undisputed amount in any the Monthly Bill or Supplementary Bill 

(as applicable). 

9.6 Quarterly and Annual Reconciliation 

9.6.1 The Parties acknowledge that all payments made against Monthly Bills and 

Supplementary Bills shall be subject to quarterly reconciliation within 30 (thirty) 

days of the end of the quarter at the beginning of the following quarter of each 

Contract Year and annual reconciliation at the end of each Contract Year within 30 

(thirty) days to take into account the energy accounts, Tariff adjustment payments, 

Rebate, Late Payment Surcharge, or any other reasonable circumstance provided 

under this PPA. 

9.6.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter 

of a Contract Year or a full Contract Year, as the case may be, has been finally 

verified and adjusted, the SPV and MSEDCL shall jointly sign such reconciliation 

statement. Within 15 (fifteen) days of signing of a reconciliation statement, the SPV 

shall make appropriate adjustments in the next Monthly Bill. 

9.6.3 Late Payment Surcharge/ interest shall be payable in such a case from the date on 

which such payment had been made to the invoicing Party or the date on which any 

payment was originally due, as may be applicable. Any Dispute with regard to the 

above reconciliation shall be dealt with in accordance with the provisions of Article 

13. 

9.7 Payment of Supplementary Bill 

9.7.1 SPV may raise a (“Supplementary Bill”) for payment on account of: 

(a) Adjustments required by the energy accounts (if applicable); or 
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(b) Change in Law as provided in Article 11; 

and such Supplementary Bill shall be paid by MSEDCL as provided hereinbelow. 

9.7.2 MSEDCL shall remit all amounts due under a Supplementary Bill raised by the 

SPV to the SPV’s Designated Account by the Due Date of Payment, except open 

access charges, MSLDC or scheduling charges and transmission charges (if 

applicable). For Supplementary Bill on account of adjustment required by energy 

account, Rebate as applicable to Monthly Bills pursuant to Article 9.2 shall equally 

apply. No surcharge will be applicable other than that on the monthly energy 

payment and associated debit and credit note. 

9.7.3 In the event of delay in payment of a Supplementary Bill by either Party beyond its 

Due Date of Payment, a Late Payment Surcharge shall be payable at the same terms 

applicable to the Monthly Bill in Article 9.2. 
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10. FORCE MAJEURE 

10.1 Force Majeure 

10.1.1 A “Force Majeure” means any event or circumstance or combination of events 

those stated below that wholly or partly prevents or unavoidably delays an Affected 

Party in the performance of its obligations under this PPA, but only if and to the 

extent that such events or circumstances are not within the reasonable control, 

directly or indirectly, of the Affected Party and could not have been avoided if the 

Affected Party had taken reasonable care or complied with Prudent Utility 

Practices: 

(a) Act of God, including, but not limited to lightning, drought, fire and 

explosion (to the extent originating from a source external to the site), 

earthquake, volcanic eruption, landslide, flood, cyclone, typhoon or tornado 

if and only if it is declared / notified by the competent state / central authority 

/ agency (as applicable); 

(b) any act of war (whether declared or undeclared), invasion, armed conflict or 

act of foreign enemy, blockade, embargo, revolution, riot, insurrection, 

terrorist or military action if and only if it is declared / notified by the 

competent state / central authority / agency (as applicable); or 

(c) radioactive contamination or ionising radiation originating from a source in 

India or resulting from another event of Force Majeure mentioned above 

excluding circumstances where the source or cause of contamination or 

radiation is brought or has been brought into or near the Project by the 

Affected Party or those employed or engaged by the Affected Party. 

10.2 Force Majeure Exclusions 

10.2.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the 

extent that they are consequences of an event of Force Majeure: 

(a) Unavailability, late delivery, or changes in cost of the plant, machinery, 

equipment, materials, spare parts or consumables for the Project; 

(b) Delay in the performance of any contractor, sub-contractor or their agents; 

(c) Non-performance resulting from normal wear and tear typically experienced 

in power generation materials and equipment; 

(d) Strikes at the facilities of the Affected Party; 

(e) Insufficiency of finances or funds or the agreement becoming onerous to 

perform; and 

(f) Non-performance caused by, or connected with, the Affected Party’s: 

(i) Negligent or intentional acts, errors or omissions; 
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(ii) Failure to comply with any Law; or 

(iii) Breach of, or default under this PPA. 

10.3 Notification of any Event of Force Majeure 

10.3.1 The Affected Party shall give notice to the other Party of any event of Force Majeure 

as soon as reasonably practicable, but not later than 7 (seven) days after the date on 

which such Party knew or should reasonably have known of the commencement of 

the event of Force Majeure. If an event of Force Majeure results in a breakdown of 

communications rendering it unreasonable to give notice within the applicable time 

limit specified herein, then the Party claiming Force Majeure shall give such notice 

as soon as reasonably practicable after reinstatement of communications, but not 

later than 1 (one) day after such reinstatement. 

10.3.2 Provided that such notice shall be a pre-condition to the Affected Party’s 

entitlement to claim relief under this PPA. Such notice shall include full particulars 

of the event of Force Majeure, its effects on the Party claiming relief and the 

remedial measures proposed. The Affected Party shall give the other Party regular 

(and not less than monthly) reports on the progress of those remedial measures and 

such other information as the other Party may reasonably request about the event of 

Force Majeure. 

10.3.3 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event 

of Force Majeure on the performance of its rights or obligations under this PPA, as 

soon as practicable after becoming aware of each of these cessations. 

10.4 Duty to Perform and Duty to Mitigate 

To the extent not prevented by an event of Force Majeure pursuant to Article 10.2, 

the Affected Party shall continue to perform its obligations pursuant to this PPA. 

The Affected Party shall use its reasonable efforts to mitigate the effect of any event 

of Force Majeure as soon as practicable. 

10.5 Available Relief for an Event of Force Majeure 

10.5.1 Subject to this Article 10: 

(a) no Party shall be in breach of its obligations pursuant to this PPA except to 

the extent that the performance of its obligations was prevented, hindered or 

delayed due to an event of Force Majeure; 

(b) every Party shall be entitled to claim relief in relation to an event of Force 

Majeure in regard to its obligations; 

(c) For avoidance of doubt, neither Party’s obligation to make payments of 

money due and payable prior to occurrence of events of Force Majeure 

under this PPA shall be suspended or excused due to the occurrence of an 

event of Force Majeure in respect of such Party. 
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(d) Provided that no payments shall be made by either Party affected by an event 

of Force Majeure for the period of such event on account of its inability to 

perform its obligations due to such event of Force Majeure. 

10.5.2 It is hereby clarified that the benefit of this Article 10 shall be available to the SPV 

only in respect of such Units which are affected by the occurrence of an event of 

Force Majeure.  
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11. CHANGE IN LAW 

11.1 Definitions 

In this Article 11, the term ‘Change in Law’ shall refer to the occurrence of any of 

the following events pertaining to this Project only after the last date of the bid 

submission under the RfS, including: 

(a) the enactment of any new Law; or 

(b) an amendment, modification or repeal of an existing Law; or 

(c) the requirement to obtain a new consent, permit or license; or 

(d) any modification to the prevailing conditions prescribed for obtaining a 

consent, permit or license, not owing to any default of the SPV; or 

(e) any change in the rates of any Taxes including any duties and cess or 

introduction of any new tax made applicable for setting up and supplying 

power from the Project by the SPV and which has a direct effect on the 

Project. However, Change in Law shall not include (i) any change in taxes 

on corporate income or (ii) any change in any withholding tax on income or 

dividends distributed to the shareholders of the SPV, or 

(f) any change on account of regulatory measures by the Appropriate 

Commission. 

11.2 In the event a Change in Law results in any gain / adverse financial loss to the SPV 

then, in order to ensure that the SPV is placed in the same financial position as it 

would have been had it not been for the occurrence of the Change in Law, the SPV 

/ MSEDCL shall be entitled to compensation by the other party, as the case may be, 

subject to the condition that the quantum and mechanism of compensation payment 

shall be determined in accordance with the formula specified in Article 11.4 below 

and shall be effective from such date as may be decided by the Appropriate 

Commission. 

11.3 In the event of any decrease in the recurring/ non-recurring expenditure by the SPV 

or any income to the SPV on account of any of the events as indicated above, the 

SPV shall file an application to the Appropriate Commission no later than 60 (sixty) 

days from the occurrence of such event, for seeking approval of Change in Law. In 

the event of the SPV failing to comply with the above requirement, in case of any 

gain to the SPV, MSEDCL shall withhold the monthly Tariff payments on 

immediate basis, until compliance of the above requirement by the SPV. 

11.4 Relief for Change in Law 

11.4.1 The aggrieved Party shall be required to approach the MERC for seeking approval 

of such Change in Law. 

11.4.2 If a Change in Law results in any adverse financial loss/ gain to the SPV then, in 

order to ensure that the SPV is placed in the same financial position as it would 

have been had it not been for the occurrence of the Change in Law, the SPV / 
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MSEDCL (as relevant) shall be entitled to compensation by the other party, subject 

to the condition that the quantum and mechanism of compensation payment shall 

be determined and shall be effective from such date as may be decided by the 

MERC. 

11.4.3 If a Change in Law results in the SPV’s costs directly attributable to the Project 

being decreased or increased by 1% (one percent), of the estimated revenue from 

the electricity for the Contract Year for which such adjustment becomes applicable 

or more, during the Term, the Tariff to the SPV shall be appropriately increased or 

decreased with due approval of MERC. 

11.4.4 In case of approval of Change in Law by MERC and the same results in any increase 

or decrease in the cost of generation, the said increase/decrease in cost shall be 

passed on in Tariff as per the formula below: 

Allowable Change in Law Compensation (P) = Actual per MW variation in 

expenses on account of Change in Law event x Allowable DC Capacity for Change 

in Law compensation. 

Then, the modification in Tariff (“MT”) for compensating the financial impact is 

given by M.T. = Y/X 

Where X = estimated monthly electricity generation (in kWh) = (1/12) X 

[Contracted Capacity of the RE power plant as per PPA (in MW) x Annual CUF 

declared in PPA (in %) x 8760-hour x 10]. 

and Y = [(PxMr){(1+Mr) n}] ÷ [{(1+Mr) n}-1] 

where, 

n = no. of months over which the financial impact has to be paid; and 

Mr = monthly rate of interest =; where R = annual rate of interest equal to 125 basis 

points above the average SBI 1 Year MCLR Rate prevalent during the last available 

6 (six) months for such period. 

Further, the MT shall be trued up annually based on actual generation of the year 

so as to ensure that the payment to the SPV is capped at the yearly Change in Law 

amount. 

11.4.5 MSEDCL or the SPV, as the case may be, shall provide the other Party with a 

certificate stating that the adjustment in the Tariff is directly as a result of the 

Change in Law and shall provide supporting documents to substantiate the same 

and such certificate shall correctly reflect the increase or decrease in costs. 

11.4.6 The revised tariff shall be effective from the date of such Change in Law as 

approved by MERC, the Parties hereto have caused this Agreement to be executed 

by their fully authorized officers, and copies delivered to each Party, as of the day 

and year first above stated. 
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11.4.7 The decision of the MERC to acknowledge a Change in Law and the date from 

which it will become effective, provide relief for the same, shall be final and 

governing on both the Parties. 

11.4.8 For the excess amount to be recovered against the approved Change in Law events, 

shall not attract any carrying costs or any other interest on such amount. 

11.4.9 For the avoidance of doubt, it is clarified that the benefit of this Article 11 shall be 

available to the SPV only in respect of such Units which have achieved Commercial 

Operation Date and are affected by the Change in Law. 
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12. TERM, TERMINATION AND DEFAULT 

12.1 SPV’s Default 

The occurrence and/or continuation of any of the following events, unless any such 

event occurs as a result of an event of Force Majeure or a breach by MSEDCL of 

its obligations under this PPA, shall constitute an ‘SPV Event of Default’: 

(a) the failure to commence supply of power to MSEDCL up to the Contracted 

Capacity, by the end of the period specified in Article 6, or failure to 

continue supply of Contracted Capacity to MSEDCL after Commercial 

Operation Date throughout the term of this PPA, or 

(b) if 

(i) the SPV assigns, mortgages or charges or purports to assign, 

mortgage or charge any of its assets or rights related to the Project 

in contravention of the provisions of this PPA; or 

(ii) the SPV transfers or novates any of its rights and/ or obligations 

under this PPA, in a manner contrary to the provisions herein; except 

where such transfer is: 

(A) in pursuance of a Law; and does not affect the ability of the 

transferee to perform, and such transferee has the financial 

capability to perform, its obligations under this PPA; or 

(B) to a transferee who assumes such obligations under this PPA 

and the PPA remains effective with respect to the transferee; 

(c) if 

(i) the SPV becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of 30 (thirty) days, or 

(ii) any winding up or bankruptcy or insolvency order is passed against 

the SPV, or 

(iii) the SPV goes into liquidation or dissolution or has a receiver or any 

similar officer appointed over all or substantially all of its assets or 

official liquidator is appointed to manage its affairs, pursuant to 

Law, provided that a dissolution or liquidation of the SPV will not 

be a SPV Event of Default if such dissolution or liquidation is for 

the purpose of a merger, consolidation; or 

(iv) reorganization and where the resulting company retains 

creditworthiness similar to the SPV and expressly assumes all 

obligations of the SPV under this PPA and is in a position to perform 

them; or 
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(d) the SPV repudiates this PPA and does not rectify such breach within a period 

of 30 (thirty) days from a notice from MSEDCL in this regard; or 

(e) except where due to any MSEDCL’s failure to comply with its material 

obligations, the SPV is in breach of any of its material obligations pursuant 

to this PPA, and such material breach is not rectified by the SPV within 30 

(thirty) days of receipt of first notice in this regard given by MSEDCL; or 

(f) occurrence of any other event which is specified in this PPA to be a material 

breach/ default of the SPV, except where due to MSEDCL’s failure to 

comply with its material obligations, the SPV is in breach of any of its 

material obligations pursuant to this PPA, and such material breach is not 

rectified by the SPV within 30 (thirty) days of receipt of first notice in this 

regard given by MSEDCL. 

12.2 MSEDCL’s Default 

The occurrence and the continuation of any of the following events, unless any such 

event occurs as a result of an event of Force Majeure or a breach by the SPV of its 

obligations under this PPA, shall constitute an ‘MSEDCL Event of Default’: 

(a) MSEDCL fails to pay (with respect to a Monthly Bill or a Supplementary 

Bill), subject to Article 10.5, for a period of 90 (ninety) days after the Due 

Date of Payment and the SPV is unable to recover the amount outstanding 

to the SPV through the Letter of Credit, 

(b) MSEDCL repudiates this PPA and does not rectify such breach even within 

a period of 60 (sixty) days from a notice from the SPV in this regard; or 

(c) except where due to any SPV’s failure to comply with its obligations, 

MSEDCL is in material breach of any of its obligations pursuant to this 

PPA, and such material breach is not rectified by MSEDCL within 60 (sixty) 

days of receipt of notice in this regard from the SPV to MSEDCL; or 

(d) if: 

(i) MSEDCL becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of 60 (sixty) days, or 

(ii) any winding up or bankruptcy or insolvency order is passed against 

MSEDCL, or 

(iii) MSEDCL goes into liquidation or dissolution or a receiver or any 

similar officer is appointed over all or substantially all of its assets 

or official liquidator is appointed to manage its affairs, pursuant to 

Law, provided that it shall not constitute a MSEDCL Event of 

Default, where such dissolution or liquidation of MSEDCL or 

MSEDCL is for the purpose of a merger, consolidation or 

reorganization and where the resulting entity has the financial 

standing to perform its obligations under this PPA and has 
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creditworthiness similar to MSEDCL and expressly assumes all 

obligations of MSEDCL and is in a position to perform them; or 

(e) Occurrence of any other event which is specified in this PPA to be a material 

breach or default of MSEDCL. 

12.3 Procedure for Cases of SPV Event of Default 

12.3.1 Upon the occurrence and continuation of any SPV Event of Default under Article 

12.1, MSEDCL shall have the right to deliver to the SPV, with a copy to the 

representative of the lenders to the SPV with whom the SPV has executed the 

Financing Documents, a notice stating its intention to terminate this PPA, which 

shall specify in reasonable detail, the circumstances giving rise to the issue of such 

notice. 

12.3.2 Following the issue of such notice by MSEDCL in terms of Article 12.3.1 above, 

the Parties shall discuss as to what steps shall be taken with a view to mitigate the 

consequences of the relevant Event of Default having regard to all the 

circumstances and complete such discussion withing the Consultation Period. 

12.3.3 During the Consultation Period, the Parties shall continue to perform their 

respective obligations under this PPA. 

12.3.4 Within a period of 7 (seven) days following the expiry of the Consultation Period 

unless the Parties shall have otherwise agreed to the contrary or the SPV Event of 

Default giving rise to the Consultation Period shall have ceased to exist or shall 

have been remedied, MSEDCL may terminate this PPA by giving a written 

termination notice of 60 (sixty) days to the SPV. 

12.3.5 Subject to the terms of this PPA, upon occurrence of a SPV Event of Default under 

this PPA, the lenders in concurrence with MSEDCL, may exercise their rights, if 

any, under Financing Documents, to seek substitution of the SPV by a selectee for 

the residual period of the PPA, for the purpose of securing the payments of the total 

debt amount from the SPV and performing the obligations of the SPV. In the event 

a selection of a new entity leads to signing of a fresh PPA with such entity, an 

amount of Rs. 1 Lakh per MW +18% GST per transaction as a facilitation fee (non-

refundable) shall be deposited by the SPV with MSEDCL. 

12.3.6 However, in the event the lenders are unable to substitute the defaulting SPV within 

the stipulated period, MSEDCL may terminate the PPA and may, at its sole 

discretion, acquire the Project assets for an amount equivalent to 90% of the Debt 

Due or less as mutually agreed, failing which, the lenders may exercise their 

mortgage rights and liquidate the Project assets. Provided that for the purposes of 

calculation of Debt Due, only the normative debt of 75% of the Total Project Cost 

corresponding to the depreciated value of the Project or the actual debt, whichever 

is lower, shall be considered. 

Provided further that any substitution under this PPA can only be made with the 

prior consent of MSEDCL including the condition that the selectee meets the 

eligibility requirements of the RfS and accepts the terms and conditions of this PPA. 
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12.3.7 The lenders in concurrence with MSEDCL, may seek to exercise right of 

substitution under Article 12.3.5 by an amendment or novation of the PPA in favour 

of the selectee. The SPV shall cooperate with MSEDCL to carry out such 

substitution and shall have the duty and obligation to continue to operate the Project 

in accordance with this PPA till such time as the substitution is finalized. In the 

event of change in shareholding/substitution of promoters triggered by the lenders 

leading to signing of a fresh PPA with a new entity, an amount of Rs. 1 Lakh per 

MW +18% GST per transaction shall be deposited by the SPV with MSEDCL as a 

non-refundable facilitation fee. 

12.4 Procedure for Cases of MSEDCL Event of Default 

12.4.1 Upon the occurrence and continuation of any MSEDCL Event of Default specified 

in Article 12.2, the SPV shall have the right to deliver to MSEDCL, a default notice, 

which shall specify in reasonable detail the circumstances giving rise to its issue. 

12.4.2 Following the issue of such notice by the SPV in terms of Article 12.4.1 above, the 

Parties shall discuss as to what steps shall be taken with a view to mitigate the 

consequences of the relevant Event of Default having regard to all the 

circumstances and complete such discussion within the Consultation Period. 

12.4.3 During the Consultation Period, the Parties shall continue to perform their 

respective obligations under this PPA. 

12.4.4 After a period of 210 (two hundred ten) days following the expiry of the 

Consultation Period in Article 12.4.2 and unless the Parties shall have otherwise 

agreed to the contrary or MSEDCL Event of Default giving rise to the Consultation 

Period shall have ceased to exist or shall have been remedied, MSEDCL under 

intimation to SPV shall, subject to the prior consent of the SPV, novate its part of 

the PPA to any third party, including its affiliates within the stipulated period. In 

the event the aforesaid novation is not acceptable to the SPV, or if no offer of 

novation is made by MSEDCL within the stipulated period, then the SPV may 

terminate the PPA and at its discretion require MSEDCL to either (i) takeover the 

Project assets by making a payment of the termination compensation equivalent to 

the amount of the Debt Due and 110% (one hundred and ten per cent) of the adjusted 

equity or, (ii) pay to the SPV, damages, equivalent to 6 (six) months, or balance 

PPA period whichever is less, of charges for its Contracted Capacity, with the 

Project assets being retained by the SPV. 

Provided further that at the end of 3 (three) months period from the period 

mentioned in this Article 12.4.4, this PPA may be terminated by the SPV. 

12.5 Termination due to Force Majeure 

If the event of Force Majeure or its effects continue to be present beyond a period 

as specified in Article 12.4.2, either Party shall have the right to cause termination 

of the PPA. In such an event this PPA shall terminate on the date of such termination 

notice without any further liability to either Party from the date of such termination. 
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13. GOVERNING LAW AND DISPUTE RESOLUTION 

13.1 Governing Law 

This PPA shall be governed by and construed in accordance with the Laws of India. 

Any legal proceedings in respect of any matters, claims or Disputes under this PPA 

shall, subject to Article 13.2 below, be under the exclusive jurisdiction of 

appropriate courts in Mumbai. 

13.2 Amicable Settlement and Dispute Resolution 

13.2.1 Amicable Settlement 

(a) Either Party is entitled to raise any claim, dispute or difference of whatever 

nature arising under, out of or in connection with this PPA (“Dispute”) by 

giving a written notice (“Dispute Notice”) to the other Party, which shall 

contain: 

(i) a description of the Dispute; 

(ii) the grounds for such Dispute; and 

(iii) all written material in support of its claim. 

(b) The other Party shall, within 30 (thirty) days of issue of Dispute Notice 

issued under Article 13.2.1(a), furnish: 

(i) counter-claim and defences, if any, regarding the Dispute; and 

(ii) all written material in support of its defences and counter-claim. 

(c) Within 30 (thirty) days of issue of Dispute Notice by any Party pursuant to 

Article 13.2.1: 

(i) if the other Party does not furnish any counter claim or defence under 

Article 13; or 

(ii) 30 (thirty) days from the date of furnishing counter claims or defence 

by the other Party, 

both the Parties to the Dispute shall meet to settle such Dispute amicably. If 

the Parties fail to resolve the Dispute amicably within 30 (thirty) days from 

the later of the dates mentioned in this Article 13.2.1, the Dispute shall be 

referred for dispute resolution in accordance with Article 13.3. 

13.3 Dispute Resolution 

13.3.1 Dispute Resolution by the Appropriate Commission 

(a) Where any Dispute or differences arises in relation to this PPA of any nature 

whatsoever including the construction, interpretation or implementation of 

the provisions of this PPA as well as claim made by any Party for any change 
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in or determination of the Tariff or any matter related to Tariff or claims 

made by any Party which partly or wholly relate to any change in the Tariff 

or determination of any of such claims could result in change in the Tariff, 

and relates to any matter agreed to be referred to the Appropriate 

Commission, shall be submitted to adjudication by the Appropriate 

Commission. Appeal against the decisions of the Appropriate Commission 

shall be made only as per the provisions of the Electricity Act, 2003, as 

amended from time to time. 

(b) MSEDCL shall be entitled to co-opt the lenders (if any) as a supporting party 

in such proceedings before the Appropriate Commission. 

13.3.2 Parties to Perform Obligations 

Notwithstanding the existence of any Dispute and difference referred to the 

Appropriate Commission and save as the Appropriate Commission may otherwise 

direct by a final or interim order, the Parties hereto shall continue to perform their 

respective obligations (which are not in dispute) under this PPA.  
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14. INDEMNITY 

14.1 Indemnity 

14.1.1 The SPV shall defend, indemnify and hold MSEDCL harmless against: 

(a) any and all third-party claims against MSEDCL for any loss of or damage 

to property of such third party, or death or injury to such third party, arising 

out of a breach by the SPV of any of its obligations under this PPA; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by MSEDCL from third 

party claims arising by reason of a breach by the SPV of any of its 

obligations under this PPA, provided that this Article 14 shall not apply to 

such breaches by the SPV, for which specific remedies have been provided 

for under this PPA. 

14.1.2 MSEDCL shall defend, indemnify and hold the SPV harmless against: 

(a) any and all third party claims against the SPV, for any loss of or damage to 

property of such third party, or death or injury to such third party, arising 

out of a breach by MSEDCL of any of their obligations under this PPA; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by the SPV from third 

party claims arising by reason of a breach by MSEDCL of any of its 

obligations under this PPA. 

14.2 Procedure for Claiming Indemnity 

14.2.1 Third party claims 

(a) Where a Party is entitled to indemnification (“Indemnified Party”) from 

the other Party (“Indemnifying Party”) pursuant to Article 14.1.1(a) or 

14.1.2(a), the Indemnified Party shall promptly notify the Indemnifying 

Party of such claim referred to in Article 14.1.1(a) or 14.1.2(a) in respect of 

which it is entitled to be indemnified. Such notice shall be given as soon as 

reasonably practicable after the Indemnified Party becomes aware of such 

claim. The Indemnifying Party shall be liable to settle the indemnification 

claim within 30 (thirty) days of receipt of the above notice. Provided 

however that, if: 

(i) the Parties choose to refer the dispute before the Appropriate 

Commission in accordance with Article 13.3.1; and 

(ii) the claim amount is not required to be paid/ deposited to such third 

party pending the resolution of the Dispute, 

the Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly 

following the resolution of the Dispute, if such Dispute is not settled in 

favour of the Indemnified Party. 
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(b) The Indemnified Party may contest the claim by referring to the Appropriate 

Commission for which it is entitled to be indemnified under Article 

14.1.1(a) or 14.1.2(a) and the Indemnifying Party shall reimburse to the 

Indemnified Party all reasonable costs and expenses incurred by the 

Indemnified Party. However, such Indemnified Party shall not settle or 

compromise such claim without first getting the consent of the Indemnifying 

Party, which consent shall not be unreasonably withheld or delayed. 

(c) An Indemnifying Party may, at its own expense, assume control of the 

defence of any proceedings brought against the Indemnified Party if it 

acknowledges its obligation to indemnify such Indemnified Party, gives 

such Indemnified Party prompt notice of its intention to assume control of 

the defence, and employs an independent legal counsel at its own cost that 

is reasonably satisfactory to the Indemnified Party. 

14.3 Indemnifiable Losses 

14.3.1 Where an Indemnified Party is entitled to any losses, damages, costs and expenses 

including legal costs, fines, penalties and interest (“Indemnifiable Losses”) from 

the Indemnifying Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified 

Party shall promptly notify the Indemnifying Party of the Indemnifiable Losses 

actually incurred by the Indemnified Party. The Indemnifiable Losses shall be 

reimbursed by the Indemnifying Party within 30 (thirty) days of receipt of the notice 

seeking Indemnifiable Losses by the Indemnified Party. 

14.4 Limitation on Liability 

14.4.1 Except as expressly provided in this PPA, neither the SPV nor its/ their respective 

officers, directors, agents, employees or affiliates (or their officers, directors, agents 

or employees), shall be liable or responsible to the other Party or its affiliates, 

officers, directors, agents, employees, successors or permitted assigns or their 

respective insurers for incidental, indirect or consequential damages, connected 

with or resulting from performance or non-performance of this PPA, or anything 

done in connection herewith, including claims in the nature of lost revenues, income 

or profits (other than payments expressly required and properly due under this 

PPA), any increased expense of, reduction in or loss of power generation or 

equipment used therefore, irrespective of whether such claims are based upon 

breach of warranty, tort (including negligence, whether of MSEDCL, the SPV or 

others), strict liability, contract, breach of statutory duty, operation of law or 

otherwise. 

14.4.2 The SPV shall have no recourse against any officer, director or shareholder of 

MSEDCL, or any affiliate of MSEDCL or any of its officers, directors or 

shareholders for such claims excluded under this Article. MSEDCL shall have no 

recourse against any officer, director or shareholder of the SPV or any affiliate of 

the SPV or any of its officers, directors or shareholders for such claims excluded 

under this Article. 
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14.5 Duty to Mitigate 

The Parties shall endeavour to take all reasonable steps so as mitigate any loss or 

damage which has occurred under this Article 14.  
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15. ASSIGNMENTS AND CHARGES 

15.1 Assignments 

15.1.1 This PPA shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. This PPA shall not be assigned by any 

Party, except to the lenders to the Project or lender’s representative as security for 

their debt under the Financing Documents, other than by mutual consent between 

the Parties to be evidenced in writing. Such assignment shall be agreed to by 

MSEDCL subject to the compliance of provisions contained in this PPA and more 

specifically to the provisions of Article 12.3 of this PPA. In no case, such 

assignment shall be permissible prior to the Scheduled Commercial Operation Date. 

15.1.2 Provided that, MSEDCL shall permit assignment of any of SPV’s rights and 

obligations under this PPA in favour of the lenders to the SPV, if required under the 

Financing Documents. Provided that, such consent shall not be withheld if 

MSEDCL seeks to transfer to any transferee all of its rights and obligations under 

this PPA. 

15.1.3 The enforcement of the rights and obligation between the SPV and MSEDCL 

provided in this PPA shall not be treated as an assignment but an enforcement of 

the terms agreed under this PPA. 

15.2 Permitted Charges 

SPV shall not create or permit to subsist any encumbrance over all or any of its 

rights and benefits under this PPA, other than as set forth in Article 15.1 and the 

KUSUM C Guidelines. 
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16. MISCELLANEOUS PROVISIONS 

16.1 Amendment 

This PPA may only be amended or supplemented by a written agreement between 

the Parties. 

16.2 Third Party Beneficiaries 

This PPA is solely for the benefit of the Parties and their respective successors and 

permitted assigns and shall not be construed as creating any duty, standard of care 

or any liability to, any person not a party to this PPA. 

16.3 Waiver 

16.3.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this PPA shall be effective unless in writing 

duly executed by an authorised representative of such Party. 

16.3.2 Neither the failure by either Party to insist on any occasion upon the performance 

of the terms, conditions and provisions of this PPA nor time or other indulgence 

granted by one Party to the other Parties shall act as a waiver of such breach or 

acceptance of any variation or the relinquishment of any such right or any other 

right under this PPA, which shall remain in full force and effect. 

16.4 Confidentiality 

The Parties undertake to hold in confidence this PPA and not to disclose the terms 

and conditions of the transaction contemplated hereby to third parties, except: 

(a) to their professional advisors; 

(b) to their officers, contractors, employees, agents or representatives, 

financiers, who need to have access to such information for the proper 

performance of their activities; or 

(c) disclosures required under Law, without the prior written consent of the 

other Party. 

16.5 Severability 

The invalidity or unenforceability, for any reason, of any part of this PPA shall not 

prejudice or affect the validity or enforceability of the remainder of this PPA, unless 

the part held invalid or unenforceable is fundamental to this PPA. 

16.6 Notices 

16.6.1 All notices or other communications which are required to be given under this PPA 

shall be in writing and in the English language. 
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16.6.2 If to the SPV, all notices or other communications which are required must be 

delivered personally or by registered post or facsimile or any other method duly 

acknowledged to the addresses below: 

Address : [_] 

Attention : [_] 

Email : [_] 

Telephone No.  : [_] 

16.6.3 If to MSEDCL, all notices or communications must be delivered personally or by 

registered post or facsimile or any other mode duly acknowledged to the address(es) 

below: 

Address : Prakashgad, Plot No. G-9, Anant Kanekar Marg Bandra (E), 

Mumbai–400051 

Attention : Ms. Kavita Gharat 

Email : ceremsedcl@gmail.com  

Telephone No.  : +91 9820754353 

16.6.4 All notices or communications given by facsimile shall be confirmed by sending a 

copy of the same via post office in an envelope properly addressed to the appropriate 

Party for delivery by registered mail. All notices shall be deemed validly delivered 

upon receipt evidenced by an acknowledgement of the recipient, unless the Party 

delivering the notice can prove in case of delivery through the registered post that 

the recipient refused to acknowledge the receipt of the notice despite efforts of the 

postal authorities. 

16.6.5 Any Party may by notice of at least 15 (fifteen) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed. 

16.7 Language 

All agreements, correspondence and communications between the Parties relating 

to this PPA and all other documentation to be prepared and supplied under the PPA 

shall be written in English, and the PPA shall be construed and interpreted in 

accordance with English language. 

16.7.1 If any of the agreements, correspondence, communications or documents are 

prepared in any language other than English, the English translation of such 

agreements, correspondence, communications or documents shall prevail in matters 

of interpretation. 

16.8 Restriction of Shareholders / Owners’ Liability 

Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of 

the concerned Party under this PPA. Further, the financial liabilities of the 

mailto:ceremsedcl@gmail.com
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shareholder/s of each Party to this PPA, shall be restricted to the extent provided in 

the Companies Act, 2013. 

16.9 Taxes and Duties 

16.9.1 The SPV shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/ levied on the SPV, contractors or their employees that are required to be 

paid by the SPV as per the Law in relation to the execution of the PPA and for 

supplying power as per the terms of this PPA. 

16.9.2 MSEDCL shall be indemnified and held harmless by the SPV against any claims 

that may be made against MSEDCL in relation to the matters set out in Article 

16.9.1. 

16.9.3 MSEDCL shall not be liable for any payment of, taxes, duties, levies, cess 

whatsoever for discharging any obligation of the SPV by MSEDCL on behalf of 

SPV. 

16.10 Independent Entity 

16.10.1 The SPV shall be an independent entity performing its obligations pursuant to the 

PPA. 

16.10.2 Subject to the provisions of the PPA, the SPV shall be solely responsible for the 

manner in which its obligations under this PPA are to be performed. All 

employees and representatives of the SPV or contractors engaged by the SPV in 

connection with the performance of the PPA shall be under the complete control 

of the SPV and shall not be deemed to be employees, representatives, contractors 

of MSEDCL and nothing contained in the PPA or in any agreement or contract 

awarded by the SPV shall be construed to create any contractual relationship 

between any such employees, representatives or contractors and MSEDCL. 

16.11 Compliance with Law 

Despite anything contained in this PPA but without prejudice to this Article, if any 

provision of this PPA shall be in deviation or inconsistent with or repugnant to the 

provisions contained in the Electricity Act, 2003, or any rules and regulations made 

thereunder, such provision of this PPA shall be deemed to be amended to the extent 

required to bring it into compliance with the aforesaid relevant provisions as 

amended from time to time. 

16.12 Breach of Obligations 

The Parties acknowledge that a breach of any of the obligations contained herein 

would result in injuries. The Parties further acknowledge that the amount of the 

Liquidated Damages or the method of calculating the Liquidated Damages specified 

in this PPA is a genuine and reasonable pre-estimate of the damages that may be 

suffered by the non-defaulting party in each case specified under this PPA. 
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IN WITNESS WHEREOF, the Parties hereto have caused this PPA to be executed by 

their fully authorized officers, and copies delivered to each Party, as of the day and year 

first above stated. 

 

 

FOR AND ON BEHALF OF 

MSKVY NINETEENTH SOLAR  

SPV LIMITED   

FOR AND ON BEHALF OF 

MAHARASHTRA STATE 

ELECTRICITY DISTRIBUTION 

COMPANY LIMITED  

 

 

 

 

 

 

 

 

Authorized Signatory Authorized Signatory 

  

  

WITNESSES WITNESSES 

 

1.  ___________________________ 

 

1.  ___________________________ 

 

2.  ___________________________ 

 

2.  ___________________________ 
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SCHEDULE 1 

 

PARAMETERS AND TECHNICAL LIMITS OF SUPPLY 

1. Electrical characteristics 

 Three phases alternating current  

 

 

Nominal declared frequency: 

Final Voltage at Delivery Point: 

50.0 Hz 

kV 

 

Short circuit rating: As a part of the detailed design process, the SPV shall calculate 

the short circuit rating (minimum and maximum) and supply this information to 

MSEDCL. 

Note: The tolerances and Electrical characteristics variations and Basic Insulation 

level will be as per relevant Grid Code and CEA standards. 

2. Quality of Service 

The SPV shall be responsible for the delivery of energy conforming to the 

‘Performance Standards for Transmission and Bulk Supply’ as approved by MERC. 

The maximum current and voltage waveform distortion shall be in accordance with 

the limits prescribed under Central Electricity Authority (Grid Standards) 

Regulations 2010, as amended from time to time. 

3. Power Factor 

The SPV shall maintain the Power Factor as per the prevailing MERC / CERC 

regulations and as may be stipulated / specified by STU/MSEDCL from time to 

time. The SPV shall provide suitable protection devices, so that the SPV could be 

isolated automatically when grid supply fails. 

Connectivity criteria like short circuit level (for switchgear), neutral grounding, 

fault clearance time, current unbalance (including negative and zero sequence 

currents), limit of harmonics etc. shall be as per Grid Code. 
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SCHEDULE 2 

 

TECHNICAL LIMITS 

1. The nominal steady state electrical characteristics of the system are as follows: 

a) Three phases alternating current at 50 Hertz plus or minus 0.5 Hertz 

b) Nominal voltage of 11/22/33/EHV with 6% on higher side to 9% on the 

lower side variation. 

2. The Project shall be designed and capable of being synchronized and operated 

within a frequency range as per relevant Grid Code and voltage of 11/22/33 kV or 

EHV. 

3. Operation of the Project outside the nominal voltage and frequency specified above 

will result in reduction of power output consistent with SPV’s capability curves. 
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Appendix-A-1 

i) The SPV shall give to the concerned SLDC, MEDA and MSEDCL at least 30 

(thirty) days advance written notice, of the date on which it intends to synchronize 

the Project to the Grid System. The SPV shall be solely responsible for any delay 

or non-receipt of the notice by the concerned agencies, which may in turn affect the 

Scheduled Commercial Operation Date of the Project. 

ii) The Project will be considered as commissioned if all equipment as per rated project 

capacity has been installed and energy has flown into the grid. 

iii) SPV shall ensure that the equipment up to the rated capacity has been installed and 

completed in all respects before the Scheduled Commercial Operation Date. 

Documents to be submitted to MSEDCL within 30 (thirty) days after synchronization: 

The SPV shall have to submit the following hardcopies to MSEDCL: 

1. Covering Letter 

2. Board resolution for authorized signatory. 

3. Invoice of the major equipment (including but not limited to modules, 

Inverters/PCUs, Weather Monitoring Stations/ DC Cables and for all the 

equipment). 

4. All supporting documents towards meeting the technical compliance along with 

datasheet/ warranty certificates/ contract agreement etc. as mentioned, in Appendix-

A-1. 

5. Installation report duly signed by the authorized signatory as per Appendix-A-2. 

6. Plant Layout clearly mentioning the details of rows and number of modules in each 

row. 

7. Synchronization Certificate as per prescribed format issued by respective 

STU/Transmission Utility/MSEDCL for ascertaining injection of power into the 

Grid System. 

8. Relevant document from SLDC acknowledging successful data communication 

between the SPV and SLDC. 

i) In case any additional supporting/revised documents are asked by 

MSEDCL, the same have to be submitted/uploaded by the SPV. 

ii) The SPV shall have to submit the commissioning date along with the 

commissioning order issued by the State Nodal Agency/MSEDCL. 

iii) Early Commissioning of a Unit / Project prior to the scheduled 

commissioning date is permitted on acceptance of power by MSEDCL. In 

order to facilitate this, SPV shall inform the concerned SLDC and MSEDCL 

well in advance the date on which it intends to synchronize the Project to 
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the Grid System. The SPV shall be required to give an advance notice of at 

least 90 (ninety) days prior to the proposed commissioning date. 

iv) Joint Meter Reading (JMR) shall be taken at Delivery Point and Pooling 

Substation (if applicable)/plant premise at the time of connectivity of the 

Project with Grid. This shall include information of respective meters 

installed at Delivery Point and pooling substation/plant premises. 
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Appendix-A-2 

(To be provided by SPV and to be submitted at least 10 days prior to commissioning date) 

Sr. No. Capacity of the Project (MW)  

Capacity already commissioned (MW)  

Capacity proposed to be commissioned (MW)  

I. Technology used 

(Mono/Multi Crystalline / thin film / Others; please specify 

along with capacity of each type) 

 

II. Rating of each module (Wp)  

III. Angle from horizontal at which array is installed  

IV. Number of modules installed of each type  

V. Source(s) of the cells installed of each type  

VI. Source(s) of the Modules installed of each type  

VII. Number of PCUs / Inverters installed  

VIII. Source of the PCUs / Inverters (Name of supplier with 

address) 

 

IX. Rating of PCUs / Inverters  

X. Date of installation of full capacity (as per capacity proposed 

to be commissioned) 

------- 

PV arrays  

PCUs / Inverters  

Transformers  

XI Documents / lease agreement to establish possession / right 

to use 100% (one hundred percent) of the required land in the 

name of SPV for a period not less than the complete term of 

PPA. 
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Appendix-A-3 

District and Taluka wise spread of Units 

District: Beed 
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AMBEJOGAI LAMAN TANDA 1/A/5   10 054007 

33/11KV S/S 

AMBAJOGAI 2 

GEORAI 

NIPANI 

JAWALKA 220 220 19 054018 

33/11 KV. SIRASDEVI 

S/S 8 

Georai Padulyachiwadi 103 103 18 054018 

33/11 KV. SIRASDEVI 

S/S 8 

AMBEJOGAI GHATNANDUR 720   15 054020 33 KV GHATNANDUR 4 

GEORAI CHAKLAMBA 1149   31 054025 

33/11KV 

CHAKLAMBA S/S 5 

ASHTI SHIRAPUR 90   33 054027 

33/11 KV. S/S 

DHANORA 7 

ASHTI 

TAKALI 

AMAYA 211   60 054029 33/11 KV. S/S KADA 10 

ASHTI DHAMANGAON 53   26 054033 

33/11 KV. S/S 

DHAMANGAON 5 

Bid Kamkheda 289 289 34 054034 

33/11 KV. S/S 

PENDGAON 5 

PARLI NAGAPUR 351   31 054037 

33/11 KV NAGAPUR 

S/S 4 

PARLI NATHRA 182   18 054048 33/11 KV NATHRA S/S 3 

WADWANI 

KHALWAT 

NIMGAON 73   22 054049 33 KV S/S DEWADI 6 

WADWANI WADVANI 260   25 054052 33 KV S/S WADWANI 5 

GEORAI GULAJ 193   9.11 054055 33/11 KV. GULJ S/S 2 

ASHTI ASHTA 782   15 054075 

33/11 KV. POKHARI 

S/S 4 

ASHTI 

MHASOBACHI

WADI 143   19 054076 

33 KV. 

MASOBACHIWADI 

S/S 4 

KAIJ 

CHINCHOLI 

MALI 89   49.42 054078 CHINCHOLIMALI 5 

BID LIMBARUI 279 279 9 054081 

33/11 KV. RAJURI (N) 

S/S 2 
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Location of Unit 
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PARLI SARADGAON 483   6.12 054095 

33/11 KV 

SARADGAON S/S 2 

AMBEJOGAI CHANAI 914 914 15 054101 

33/11KV 

L.SAWARGAON 4 

AMBEJOGAI 

DONGAR 

PIMPLA 122   11 054106 

DONGAR PIMPALA 

33/11 KV 2 

DHARUR ASARDHAV 153   9 054113 33KV ASARDOH S/stn 2 

BID RUIGAVHAN 106 106 12 054117 33/11 KV RuiGhavhan 3 

GEORAI BELGAON 37   15 054118 

33/11 KV BELGAON 

S/STN 3 

ASHTI 

DAULAWADGA

ON 168   23.5 054127 

33/11 KV 

DAULAWADGAON 

SUB STAT 5 

SHIRUR 

(KASAR) 

SHRUNGARWA

DI 408   15 054128 

33/11 KV 

TINTARWANI 5 

SHIRUR 

(KASAR) 

SHRUNGARWA

DI 408 408 6 054128 

33/11 KV 

TINTARWANI 5 

WADWANI KUPPA 104   20 054130 

33 KV Kuppa Sub-

station 4 

AMBEJOGAI CHANAI 914 914 16 054133 

33/11KV 

DAWAKHANA S/S 4 

AMBEJOGAI BABHALGAON 95   45 054141 

PATTIWADGAON 

SUBSTATION 4 

WADWANI DEVLA BK. 2 2 6 054142 

33/11 KV DEOLA  

S/Stn 2 

ASHTI ASHTA 782   17 054143 

33/11 KV ASHTA 

HARINRAYAN S/ST 4 

GEORAI MIRGAON 45   7 054144 

33/11 KV MIRGAON 

S/Stn 2 

KAIJ SALEGAON 207 207 15 054149 

33/11 KV SALEGAON  

S/Stn 4 

PATODA KAKADHIRA 163 163 14 054163 

33/11 KV 

JAWALAGIRI 3 

GEORAI KEKAT PANGRI 438   4 054169 

33/11 KV KEKAT 

PANGARI 1 

GEORAI SURDI BK. 105   10 054170 

33/11 KV RAJAPUR 

SURDI 3 

GEORAI 

RAKSHASABH

UWAN 194   4 054176 

33/11 KV RAKSHAS 

BHAWAN 1 

ASHTI MAHINDA 85   8.85 054177 

33/11 KV PANGRA 

SUBSTATION 2 
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SCHEDULE 3 

DEEMED GENERATION FORMULATION 

I. Deemed Generation on account of power evacuation: 

a) Generation Compensation in off-take constraint due to transmission/distribution 

network: 

In any given month during the Term, if the availability of the distribution 

line/transmission line after inter- connection point for evacuation of power falls 

below 98% i.e. the line unavailability is more than 2% i.e. 14.40 hours (2% x 30 

days x 24 hours), and the power is not evacuated, for reasons not attributable to the 

SPV, then the generation loss shall be compensated by MSEDCL at 100% of the 

Tariff so as to offset this loss as given below, subject to the submission of 

documentary evidences from the competent authority, and there shall be no other 

claim, directly or indirectly against MSEDCL: 

Grid 

Unavailability 

Provision for Generation Compensation 

Grid unavailability 

at each instance 

Generation loss for each instance (“Generation Loss”) 

= (Average Generation during the same time block, in the 

previous eight days, as the block in which the interruption is 

encountered) × (period of grid unavailability for such 

instance expressed in hours or any part thereof) 

Where, Average Generation in any time block in the previous 

eight days (kWh) = Total generation in the time block in the 

previous eight days (kWh) ÷ Total hours of uninterrupted 

generation in the same time block in the previous eight days. 

For calculating the total generation compensation in a 

calendar month, the total generation loss shall be a 

summation of each instance of generation loss that occurs in 

such calendar month. 

 

The Generation Loss shall be compensated at an amount arrived at by multiplying 

the units of total generation loss in a calendar month with the Tariff. 

Such Generation Loss will be paid as part of the energy Bill for the successive 

month after receipt of State Energy Accounts (SEA) or any other relevant 

documents certified by MSEDCL/SLDC. 

II. Due to Forced Outage (Back down) 

The SPV shall follow the forecasting and scheduling process as per the regulations 

in this regard by the MERC. The Government of India, as per Clause 5.2(u) of the 
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Indian Electricity Grid Code (IEGC), encourages a status of “must-run” to solar 

power projects. Accordingly, no solar power plant, duly commissioned, should be 

directed to back down by a DISCOM/ Load Despatch Centre (LDC). If backdown 

is required, except for the cases where the backdown is on account of events like 

consideration of grid security, any Emergency or safety of any equipment or 

personnel or other such conditions, the SPV shall be eligible for a generation 

compensation, from MSEDCL, in the manner detailed below for each individual 

project, subject to the submission of documentary evidences from the competent 

authority, and there shall be no other claim, directly or indirectly against MSEDCL. 

The said compensation will be paid after acceptance from MSEDCL. 

Duration of Back 

down 

Generation Loss 

Hours of back 

down (“Forced 

Outage”) during a 

monthly billing 

cycle. 

Generation Compensation = 50% of [(Average Generation 

during previous 8 days during the same time block) × (period 

of grid unavailability for such instance expressed in hours or 

any part thereof)] 

Where, Average Generation in any time block (kWh) = Total 

generation in the time block in the previous eight days (kWh) 

÷ Total hours of uninterrupted generation in the same time 

block in the previous eight days. 

No back-down/ curtailment will be ordered without giving 

formal/written instruction for the same. 

The details of back-down/ curtailment, including 

justifications for such curtailment, will be made public by the 

concerned Load Despatch Centre.  

 

The Generation Loss shall be compensated at an amount arrived at by multiplying 

the units of total generation loss in a calendar month with the Tariff. 

Such Generation Loss will be paid as part of the energy Bill for the successive 

month after receipt of State Energy Accounts (SEA) or any other relevant 

documents certified by MSEDCL/SLDC.  
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SCHEDULE 4 

 

INDICATIVE KEY APPROVALS 

Details of the indicative key statutory clearances related to Project are set out below. Parties 

to note that the approvals listed herein are only indicative and not exhaustive. 

Sr. 

No. 

Name of Approval/Clearance Department Grant Matrix 

1.1 Clearance from ZP Office  Zila Parishad CEO 

Clearances have 

been obtained in the 

name of the Project 

SPV and are 

provided in the 

Data Room for the 

Bidder’s review 

1.2 Clearance from PWD Office PWD 

1.3 Clearance from rehabilitation 

Centre 

Rehabilitation 

Department 

1.4 Forest Clearance Forest Department 

1.5 Joint Measurement Bhumi Abhilekh Dept. 

(TILR) 

1.6 Town Planning clearance Urban Department 

1.7 Irrigation officer Irrigation Department 

1.8 Clearance from Mining 

Department 

Mining Department 

2. Vendor (SPV) registration MEDA 

3 Deemed Grid Connectivity MSEDCL / MSETCL 

4 Standard Metering 

Specification 

 

5.1 Confirmation / Approval Grid 

Connectivity 

MSEDCL / MSETCL To be obtained by 

Project SPV after 

signing of PPA. 

Registration will be 

granted upon 

application by the 

Project SPV 

5.2 Changes in Land (Govt. / 

optional private land)  

MSEDCL 

6 Project Registration MEDA 

7 Electrical Inspector Plan 

Approval 

EI Office To be procured by 

the Project SPV 

after signing of 

PPA. MSAPL shall 

facilitate the 

8 Electrical Inspector charging 

permission 

EI Office 
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9 Installation of SEM Meters & 

NOC for SEM Charging 

MSEDCL procurement of 

such approvals on a 

best endeavours 

basis 10 Final Grid Connectivity 

approval  

MSETCL 

11 Synchronization permission 

from SLDC 

SLDC 

12 Permission to Commission 

(PTC) 

MSEDCL 

13 Project Commissioning by 

Field Office 

MSEDCL 
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SCHEDULE 5 

 

COMMISSIONING CHECKLIST 

(a) Electrical Inspector Drawing approval of project.  

(b) Grid connectivity permission letter. 

(c) Land Sale Deed.  

(d) Approval of Electrical Inspector for Commissioning of Solar project  and 

Evacuation line. 

(e) Land documents 7/12 extract. 

(f) DPR of solar project. 

(g) Joint Inspection report for SEM installation report. 

(h) Work Completion Report. 

(i) MEDA Registration. 

(j) Visibility confirmation from SLDC. 
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SCHEDULE 6 

 

METERING SPECIFICATIONS 

METERING CT SPECIFICATIONS FOR MSKVY PROJECT  

(0.2S CLASS,-/5A, BURDEN-10VA (CUBICLE) / 15VA (OUTDOOR), SINGLE 

CORE SINGLE RATIO) 

11KV 22KV 33KV 

1MW 50/5A 1MW-2MW 50/5A 1MW 25/5A 

2MW 100/5A 3MW-4MW 100/5A 2MW-3MW 50/5A 

3MW-4MW 200/5A 5MW-8MW 200/5A 4MW-6MW 100/5A 

5MW-6MW 300/5A 9MW-13MW 300/5A 7MW-12MW 200/5A 

7MW-8MW 400/5A 14MW-16MW 400/5A 13MW-19MW 300/5A 

9MW-10MW 500/5A 17MW-20MW 500/5A 20MW-25MW 400/5A 

        26MW-30MW 500/5A 

 Metering PT:- (11/22/33KV)/√3/110V/√3, 0.2 class, 50VA, 

 Single Core, Single Ratio 

ENERGY METER:-ABT, Four Quadrant Import-Export Meter, CT ratio-/5A, 0.2S 

class, PT ratio-11Kv/√3/110V/√3,3 X 63.5V, 50 Hz, 3 phase 4 wire (Neutral Solidly 

Grounded) {MSEDCL APPROVED} 

Note:- CT Ratios are provided irrespective of SOP guidelines.  

 Hon. MERC SOP guidelines shall be followed for grid connectivity. 

 - Detailed Technical specifications are available on MSEDCL website. 

 


