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This Power Purchase Agreement is made and entered into at Mumbai on this     day of ------ 

2018 between M/s--------------------------------------------------------Company having its   

registered office ------at -----------------------------------------------------------India (hereinafter 

referred to as “Solar Power Generator", which expression shall, unless repugnant to the context 

or meaning thereof, include its successors and assignees) as party of first part. 

 

 

AND 

 

 

Maharashtra State Electricity Distribution Company Limited incorporated under the 

Companies Act 1956 (1 of 1956) having its Registered office at Prakashgad, Bandra (East), 

Mumbai – 400 051, (hereinafter referred to individually, as “MSEDCL” or "Power Procurer", 

which expression shall, unless repugnant to the context or meaning thereof, include its 

successors and assignees) as party of the second part. 

 

 

MAHARASHTRA ELCRTICITY DISTRIBUTION COMPANY LIMITED incorporated 

under The Companies Act 1956 (1 of 1956) having its Registered office at Prakashgad, Plot 

G 9, Prof. Anant Kanekar Marg, Bandra (East), Mumbai 400 051, (hereinafter referred to 

individually, as “MSEDCL” or "Power Procurer", which expression shall, unless repugnant to 

the context or meaning thereof, include its successors and assignees) as party of the 

second part. 

 

 

 

WHEREAS MSEDCL vide RfS No. MSEDCL/CE/RE/FY2018-19/1400 MW/ Solar/T-18 dated 

15/09/2018 has floated tender for procurement of 50 MW (AC) SOLAR POWER FROM 

PROJECTS TO BE DEVELOPED IN WARDHA  DISTRICT/CIRCLE of MSEDCL 

THROUGH COMPETITIVE BIDDING PROCESS and the Solar Power Generator has been 

declared Successful Bidder pursuant to Letter of Award (LoA) dated ……….… for 

development of Solar Power Project of …………..MW capacity located at------ and sale of 

entire of electrical energy, so produced, for commercial purposes from such Power Plant to 

MSEDCL. 

 

 

 

AND,  WHEREAS   the   Solar Power Generator   has   furnished   Performance   Bank   

Guarantee   no.………………………………………… dated ………………. amounting to 

Rs. ………… (calculated at Rs. 20 Lakh / MW) as per the RfS No. 

MSEDCL/CE/RE/FY2018-19/1400 MW/ Solar/T-18 dated 15/09/2018. 
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AND, WHEREAS the Solar Power Generator desires to set-up/has set up Solar Energy 

based Power Plant of ……………… MW capacity at Village ………….. Taluka 

………………. District ……………………. 

 

 

AND, WHEREAS the Solar Power Generator has taken responsibility to set up requisite 

power injection system into MSEDCL network. 

 

 

AND, WHEREAS the Parties hereby agree to execute this Power Purchase Agreement setting 

out the terms and conditions for the sale of power by Solar Power Generator to MSEDCL. 

 

 

NOW THEREFORE IN VIEW OF THE FOREGOING PREMISES AND IN 

CONSIDERATION OF THE MUTUAL COVENANTS AND CONDITIONS 

HEREINAFTER SET FORTH, MSEDCL AND THE SOLAR POWER GENERATOR, 

EACH TOGETHER WITH THEIR RESPECTIVE SUCCESSORS AND PERMITTED 

ASSIGNS, A PARTY AND COLLECTIVELY THE PARTIES, HEREBY AGREE AS 

FOLLOWS: 
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Article 1: DEFINITIONS 

 

 

1. For all purposes of this Agreement, the following words and expressions  shall have 

the respective meanings set forth below: 

 

"Agreement" shall mean this Power Purchase Agreement executed hereof, including the 

schedules hereto, amendments, modifications and supplements made in writing by the 

Parties from time to time. 

 

“AMR” shall mean Automated Meter Reading. 

 

“Approvals” means the permits, clearances, licenses and consents as are listed in Schedule 

3 hereto and any other statutory approvals. 

 

"Billing Period" means (subject to Article 6.1 of the Agreement) the calendar month 

ending with the Metering Date. The first Billing Period shall commence from the 

Commercial Operation Date and end with the Metering Date corresponding to the month in 

which the Commercial Operation Date occurs. 

 

“Billing Date” shall be the first Business Day after the Metering Date of each Billing Period. 

 

“Business Day” shall mean a Day other than Sunday or a statutory holiday on which banks 

remain open for business in Mumbai. 

 

“Change in Law” shall have the meaning ascribed thereto in Article 9 of this Agreement. 

 

“Commissioning” with respect to the Project/ Unit as certified by SLDC/MSEDCL shall 

mean when all equipment’s as per rated capacity has been installed and energy has flown 

into the grid. 

 

"Commercial Operation Date" with respect to the Project / Unit shall mean the date on 

which the Project/ Unit is commissioned (certified by SLDC/MSEDCL) and available for 

commercial operation and such date as specified in a written notice given at least 30 days in 

advance by the Successful Bidder to MSEDCL.” 

 

“CERC” means Central Electricity Regulatory Commission. 

 

“Contracted Capacity” means the AC capacity of the project at the generating terminal(s) 

and contracted with MSEDCL for supply from the Solar Power Project which shall be equal 

to……..(Insert MW). 

 

"Contract Year" shall mean, with respect to the initial Contract Year, the period beginning 
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on the Commercial Operation Date and ending at 12.00 midnight on 31st March of that 

Fiscal Year i.e. a period of twelve months commencing on April 1 and ending on following 

March 31.  Each successive Contract Year shall coincide with the succeeding Fiscal Year, 

except that the final Contract Year shall end on the date of expiry of the Term or on 

Termination of this Agreement whichever is earlier. 

 

CTU” means Central Transmission Utility. 

 

"Delivery Point”; shall mean the point(s) of connection(s) at which energy is delivered into 

the Grid System i.e. the Interconnection Point. 

 

“Delivered Energy" means the kilowatt hours of Electricity actually fed and measured by 

the energy meters at the Delivery Point and as certified by SLDC/MSEDCL authorities.  

 

 “Due Date of Payment” in respect of a Tariff Invoice means the date, which is 30 (thirty) 

days from the date of receipt of such invoices by the designated official of the MSEDCL. 

 

“Effective Date” shall mean the date of execution of Power Purchase Agreement 

(PPA) by both the parties; 

 

"Electricity Laws" shall mean the Electricity Act, 2003 and the relevant Rules, 

Notifications, and  amendments  issued  there  under  and  all  other  Laws  in  effect  from  

time  to  time  and applicable to the development, financing, construction, ownership, 

operation or maintenance or regulation of electric generating companies and Utilities in 

India, the rules, regulations and amendments issued by the MERC / CERC from time to 

time. 

 

"Emergency" means a condition or situation of physical damage to CTU/STU electrical 

system including the Grid System, which threatens the safe and reliable operation of such 

system or which is likely to result in disruption of safe, adequate and continuous electric 

supply by CTU/STU or MSEDCL Grid System or could endanger life or property. 

 

“Expiry Date” shall mean the date occurring after twenty five (25) years from the 

Commercial Operation Date of proposed / new solar power projects. 

 

"Financing Documents" mean the agreements and documents (including asset leasing 

arrangements) entered/to be entered into between the Solar Power Generator and the 

Financing Parties relating to the financing of the Project. 

 

"Financial Closure" or “Project Financing Arrangements” shall mean arrangement of 

necessary funds by the Bidder / Solar Power Generator either by way of commitment of 

funds by the Company from its internal resources and/or tie up of funds through a bank / 

financial institution by way of a legally binding agreement for commitment of such finances. 

 

“Financing Parties” shall mean the parties financing the Project, pursuant to the 
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Financing Documents. 

 

"Force Majeure Event" shall have the meaning set forth in Article 8. 

 

“MERC” means the Maharashtra Electricity Regulatory Commission. 

 

"GoI" shall mean the Government of the Republic of India and any agency, legislative 

body, department, political subdivision, authority or instrumentality thereof. 

 

"GoM" shall mean the Government of the State of Maharashtra and any agency, legislative 

body, department, political subdivision, authority or instrumentality thereof. 

 

"Government Instrumentality" shall mean the GoI, the GoM and their ministries, 

inspectorate, departments, agencies, bodies, authorities, legislative bodies. 

 

“Grid System” shall mean STU /  MSEDCL power transmission system / distribution 

system through which Delivered Energy is evacuated and distributed. 

 

“Interconnection Facilities” in respect of the Solar Power Generator shall mean all the 

facilities installed by the Solar Power Generator to enable MSEDCL to receive the Delivered 

Energy from the Project at the Delivery Point, including transformers, and associated 

equipment, relay and switching equipment, protective devices and safety equipment and 

transmission lines from the project to nearest sub-station. 

 

“Interconnection Point”; shall mean the point(s) of connection(s) at which the project is 

connected to the grid i.e. it shall be at 11 / 22 Kv bus bar  level of substation of MSEDCL . 

 

“kV” shall mean kiloVolts. 

 

“kWh” shall mean kiloWatt-hour. 

 

"Law" shall mean any valid legislation, statute, rule, regulation, notification, directive or 

order, issued or promulgated by any Governmental Instrumentality. 

 

“Letter of Award (LoA)” shall mean the letter dated …………. issued by MSEDCL to 

the Solar Power Generator for award of the Contract. 

 

"Metering Date" for a Billing Period, means the midnight of the last Day of the calendar 

month. 

 

“Metering Point”; Metering shall be at 11 / 22 kV level substation of MSEDCL. 

 

“Monthly Energy Charge” shall have the meaning set forth in Article 5. 

 

“MRI” shall mean Meter Reading Instrument. 
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“MW” means MegaWatts. 

 

“O & M Default” shall mean any default on the part of the Solar Power Generator for a 

continuous period of ninety (90) days to (i) operate and/or (ii) maintain (in accordance with 

Prudent Utility Practices), the Project at all times. 

 

“Performance Bank Guarantee” shall mean the irrevocable unconditional bank guarantee 

submitted by the Solar Power Generator as per the MSEDCL/CE/RE/FY2018-19/1400 

MW/ Solar/T-18 dated 15/09/2018. 

 

“Project” shall mean a Solar Photovoltaic Grid Interactive Power Station to be established 

by the Solar Power Generator at -------------, Taluka: --------, Dist: -------- in Maharashtra 

comprising of -------- number of units at single/multiple locations, aggregating to capacity of 

-------- MW and shall include land, buildings, plant, machinery, ancillary equipment, 

material, switch- gear, transformers, protection equipment and the like necessary to deliver 

the Electricity generated to MSEDCL at the Delivery Point. 

 

"Project Site" means any and all parcels of real property, rights-of-way, easements and 

access roads located at Village-            , Taluka-              , District-             , Maharashtra, 

upon which the Project and its related infrastructure will be located. 

 

"Prudent Utility Practices" shall mean those practices, methods, techniques and 

standards, that are generally accepted for use in electric utility industries taking into account 

conditions in India, and commonly used in prudent electric utility engineering and 

operations to design, engineer, construct, test, operate and maintain equipment lawfully, 

safely, efficiently and economically as applicable to power stations of the size, service 

and type of the Project, and that generally conform to the manufacturers' operation and 

maintenance guidelines. 

 

“SBI 1 Year MCLR Rate” means 1 year Marginal Cost of Funds Based Lending Rate 

(MCLR) fixed by State Bank of India (SBI) / any replacement thereof by SBI for the time 

being in effect applicable for 1 year period, as on 1st April of the respective financial year in 

accordance with regulations  and  guidelines  of  Reserve  Bank  of  India.  In absence of 

such rate, any other arrangement that substitutes such rate as mutually agreed to by the 

Parties. 

 

“Scheduled COD” or “Scheduled Commercial Operation Date” means {insert date} 

(not exceeding 13 (Thirteen) months from the date of execution of PPA. 

                                        

“SEA” means the State Energy Account issued by State Load Dispatch Centre. 

 

“SLDC” means the State load dispatch center as notified by the State Government. 

 

“SNA” means State Nodal Agency i.e Maharashtra Energy Development Agency (MEDA). 
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“STU or State Transmission Utility” shall mean the State Transmission Utility notified 

by respective State Government under Sub-section (1) of Section 39 of the Act. 

 

“Tariff” shall have the meaning set forth in Article 5. 

 

“Tariff Invoices” shall have the meaning set forth in Article 6. 

 

“Technical Limits” means the limits and constraints described in Schedule 2, relating to 

the operations, maintenance and dispatch of the Project. 

 

“Term” means the term of the Agreement as defined in Article 10. 

 

“Unit”  means  one  set  of  Solar  Photovoltaic  Grid  Interactive  power  plant  and  

auxiliary equipment and facilities forming part of the Project. 

 

“Voltage of Delivery” means the voltage at which the Electricity generated by the Project 

is required to be delivered and shall be 11 / 22 kV. 
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2. Interpretation: 

a)  Unless otherwise stated, all references made in this Agreement to "Articles" and 

"Schedules" shall refer, respectively, to Articles of, and Schedules to, this 

Agreement. The Schedules to this Agreement form part of this Agreement and will be 

in full force and effect as though they were expressly set out in the body of this 

Agreement. 

 

b) In this Agreement, unless the context otherwise requires (i) the singular shall 

include plural and vice versa; (ii) words denoting persons shall include partnerships, 

firms, companies and MSEDCL (iii) the words "include" and "including" are to 

be construed without limitation and (iv) a reference to any Party includes that Party's 

successors and permitted assigns. 
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Article 2: LICENCES, PERMITS 

 

 

The Solar Power Generator, at its sole cost and expense, shall acquire and maintain in 

effect all clearances, consents, permits, licenses and approvals required from time to 

time by all regulatory / statutory competent authority (ies) in order to enable it to 

perform its obligations under the Agreement.  
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Article 3: OBLIGATIONS 

 

3.1. Obligations of the Solar Power Generator: 
 

i) The  Solar Power Generator shall  obtain  all  statutory  approvals,  clearances  and  

permits necessary for the Project at his cost in addition to those Approvals as listed in 

Schedule 3. 

ii) The Solar Power Generator shall obtain financial closure within Seven (7) months from 

date of execution of this PPA. 

iii) The Solar Power Generator shall construct, operate and maintain the Project during the 

term of PPA at his cost and risk including the required Interconnection Facilities and 

in close co-ordination with STU/MSEDCL’s feasibility. 

iv) The Solar Power Generator shall sell all available capacity from identified Solar 

Photovoltaic Grid-Interactive Power Plants to the extent of contracted capacity on first 

priority basis to MSEDCL and not to sell to any third party. 

v) The Solar Power Generator shall seek approval of STU/MSEDCL in respect of 

interconnection Facilities. 

vi)  The Solar Power Generator shall undertake at its own cost construction/ upgradation of 

(a) the Interconnection Facilities, (b) the Transmission Lines and as per the 

specifications and requirements of STU/MSEDCL, as notified to the Solar Power 

Generator at schedule 4. 

vii) The Solar Power Generator shall undertake at its own cost maintenance of the 

Interconnection Facilities, excluding the transmission line beyond the Sending Station 

as per the specifications and requirements of STU / MSEDCL, as notified to the Solar 

Power Generator, in accordance with Prudent Utility Practices. 

viii) The Solar Power Generator shall operate and maintain the Project in accordance with 

Prudent Utility Practices. 

ix) The Solar Power Generator shall be responsible for all payments on account of any 

taxes, cesses, duties or levies imposed by the GoI/State Government or its competent 

statutory authority on the land, equipment, material or works of the Project or on the 

Electricity generated or consumed by the Project or by itself or on the income or assets 

owned by it. 

x) For evacuation facility and maintenance of the transmission, the Solar Power Generator 

shall enter into separate agreement with STU/MSEDCL, if applicable. 

xi) To apply for start up power required for the plant from MSEDCL. 

xii) Fulfilling all other obligations undertaken by him under this Agreement. 

xiii) The Solar Power Generator cannot inject power three months earlier to Scheduled 

Commercial Operation Date from Project / Unit without MSEDCL’s consent. 
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3.2. Obligations of MSEDCL 

 

3.2.1. MSEDCL shall off-take and purchase the electricity generated by Solar Power 

Generator as per the terms and conditions of this Agreement. 

 

3.2.2. MSEDCL to open the Letter of Credit as per terms and conditions of this 

agreement. 

 

 

3.3. Liquidated damages for delay in Commissioning the Project/Solar 

Photovoltaic Grid Interactive Power Plant beyond Scheduled Commercial 

Operation Date: 

 

3.3.1. The Projects shall be commissioned within a period of 13 (thirteen) months from 

the date of execution of the PPA.  

 

3.3.2. The Solar Power Generator shall have to submit Commissioning Certificate as 

verified, inspected and certified by SLDC/MSEDCL. In case of failure to 

achieve this milestone, MSEDCL shall f o r f e i t  the Performance Bank 

Guarantee (PBG) in the following manner: 

a)  Delay upto six (6) months from SCOD – MSEDCL will f o r f e i t  total 

Performance Bank Guarantee on per day basis and proportionate to the 

balance capacity not commissioned. 

b)   In case the commissioning of the project is delayed beyond Six (6) 

months from SCOD, the tariff discovered after e-Reverse Auction shall 

be reduced at the rate of 0.50 paise/kWh per day of delay for the delay in 

such remaining capacity which is not commissioned. The maximum time 

period allowed for commissioning of the full Contracted Capacity with 

encashment of Performance Bank Guarantee and reduction in the fixed tariff 

shall be limited to 25 months from the date of execution of PPA or till the 

Tariff becomes zero, whichever is earlier. 

c)  In case, the Commissioning of the Project is delayed beyond this period as 

mentioned in Article (b) above, the PPA capacity shall stand reduced / 

amended to the Capacity commissioned and the PPA for the balance 

Capacity will stand terminated and shall be reduced from the Contracted 

Capacity. 
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Article 4: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL 

OPERATION 

 

4.1. Synchronization, Commissioning and Commercial Operation: 

 

4.1.1 The Solar Power Generator shall give at least Thirty (30) days written notice to 

the SLDC/SNA and MSEDCL, of the date on which it intends to synchronize the 

Power Project to the Grid System. 

4.1.2 Subject to Article 4.1.1, the Power Project may be synchronized by the 

Solar Power Generator  to  the  Grid  System  when  it  meets  all  the  connection  

conditions prescribed in the Grid Code and otherwise meets all other Indian legal 

requirements for synchronization to the Grid System. 

4.1.3 The synchronization equipment and all necessary arrangements/ equipment 

including Remote Terminal Unit (RTU) for scheduling of power generated from 

the Project and transmission of data to the concerned authority as per applicable 

regulation shall be installed by the Solar Power Generator at its generation facility 

of the Power Project at its own cost. The Solar Power Generator shall synchronize 

its system with the Grid System only after the approval of SLDC or MSEDCL. 

4.1.4 The Solar Power Generator shall immediately after each synchronization / 

tripping of generator, inform the sub-station of the Grid System to which the 

Power Project is electrically connected in accordance with applicable Grid Code. 

4.1.5 The Projects shall be commissioned within a period of 13 (thirteen) months from 

the date of execution of the PPA. 

4.1.6 The part commissioning of the project may be accepted by MSEDCL subject to 

the condition that minimum capacity for acceptance of first and subsequent part 

commissioning shall be 2 MW.  

4.1.7 The early commissioning of solar power Generator is permitted for full 

commissioning as well as part commissioning prior to 3 months before SCOD. In 

case of early full commissioning, MSEDCL will purchase the generation till 

SCOD at PPA tariff. In case of part commissioning till SCOD as described in 

Section 4.1.6, MSEDCL will purchase the generation till SCOD at 75% of PPA 

tariff. Irrespective of the dates of the part commissioning or full commissioning, 

the PPA will remain in force for a period of 25 (Twenty five) years from the 

SCoD. 

 

4.2. Performance Bank Guarantee: 

4.2.1 The Performance Bank Guarantee furnished by Solar Power Generator to 

MSEDCL as prescribed in the RfS shall be for guaranteeing the commissioning / 

commercial operation of the project / unit up to the Contracted Capacity within 

SCOD. 

4.2.2 If the Successful Bidder fails to achieve Financial Closure as prescribed in 

Clause 3.13 of the RfS, the MSEDCL shall encash the Performance Bank 

Guarantee (PBG) unless the delay is on account of delay caused due to a Force 

Majeure. An extension for the attainment of the financial closure can however 

be considered by MSEDCL, on the sole request of the Solar Power Generator, 
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upon submission of a fresh Performance Bank Guarantee (PBG) with the same 

conditions, value and validity as stated in Section 3.9 of the RfS. This extension 

will not have any impact on the Scheduled Commissioning Date (SCOD). 

However such amount of encashed PBG shall be returned to the Solar Power 

Generator without any interest within a period of 30 days of achievement of 

successful commissioning provided such commissioning is within the Scheduled 

Commissioning Date (SCOD). 

4.2.3 If  the  Power  Producer  fails  to  commission  the  project  /  Unit  on  or  before 

Scheduled Commercial Operation Date, MSEDCL shall have the right to forfeit 

the Performance Bank Guarantee without prejudice to the other rights of the Solar 

Power Generator under this Agreement as per Article 3.3. 

4.2.4 MSEDCL   shall   release   the   Performance   Bank   Guarantee   upon   

successful commissioning of full contracted capacity after adjusting Liquidated 

Damages (if any) as per Article 3.3. 

 

 

4.3. Dispatch and Scheduling: 

4.3.1 The Solar Power Generator shall be required to Schedule its power as per the 

applicable regulations / requirements / guidelines of MERC and maintain 

compliance to the Grid Code requirements and directions, as specified by SLDC 

from time to time. Any deviation from the Schedule will attract the provisions of 

applicable regulation / guidelines / directions and any financial implication on 

account of this shall be to the account of the Solar Power Generator. 

4.3.2 Solar Power Generator shall be responsible for deviations made by it from the 

dispatch schedule and for any resultant liabilities on account of charges for 

deviation as per applicable regulations. 
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Article 5: RATES AND CHARGES 

 

 

5.1. Monthly Energy Charges: The MSEDCL shall pay for the Delivered Energy as certified 

by SLDC/ MSEDCL / Appropriate authority through SEA/Joint Meter Reading 

(AMR/MRI), for the Term of this Agreement from the Commercial Operation Date, to the 

Solar Power Generator every month. The Tariff payable by MSEDCL for energy 

purchased shall be as per Article below. 

5.2. MSEDCL shall pay a fixed rate of INR …………….  (in words Rupees ----) per kWh 

as  discovered  under  the Competitive Bidding and as agreed by the Parties upon 

commissioning of a Unit / Project (as certified by SLDC/MSEDCL) for delivered energy 

during the period of PPA. 

5.3. If the commissioning of the project is delayed over Six (6) months from SCOD, the tariff 

discovered under the Competitive Bidding (followed by reverse auction) shall be reduced 

at the rate of 0.50 paise/kWh per day of delay, for the delay in such remaining capacity 

which is not commissioned for entire term of PPA. 

5.4. Start-up power/Auxiliary consumption:  

MSEDCL shall supply electricity to the Solar Power Generator at the MSEDCL’s 

prevailing HT Industrial Tariff rate in force from time to time and Generator shall pay for 

this electricity (Fixed Demand (kVA) & variable power in kWh) at that rate. MSEDCL 

shall ensure that the power as required by the Solar Power Generator under reasonable 

notice shall be available without delay. 

 

5.5. Capacity Utilisation Factor (CUF):  

 

5.5.1 Criteria for generation: 

  The Solar Power Generator has declared the CUF of their project as_____% 

and It will be allowed to revise the same once within first year of COD. The 

declared CUF shall in no case be less than 19% over a year. Solar Power 

Generator shall maintain generation so as to achieve CUF in the range of ±10 % 

of their declared value during the entire PPA duration of 25 years from the 

Commercial Operation Date of proposed / new solar power projects. The lower 

limit will, however, be relaxed by MSEDCL to the extent of grid non-

availability for evacuation which is beyond the control of the Solar Power 

Generator.  

 

5.5.2 Shortfall in minimum generation: 

  During the PPA period, if for any contract year, it is found that the Solar Power 

Generator has not been able to generate minimum energy corresponding to the 

lower limit of CUF declared by the Solar Power Generator, such shortfall in 

performance shall make Solar Power Generator liable to pay the compensation 

to MSEDCL as mentioned in this Article. The amount of such compensation will 

be 25% (twenty-five per cent) of the cost of this shortfall in energy terms, 
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calculated at PPA tariff. This compensation shall be applied to the amount of 

shortfall in generation during the year. This will, however be relaxable by 

MSEDCL to the extent of grid non-availability for evacuation, which is beyond 

the control of the Solar Power Generator. 

   

5.5.3 Excess generation: 

In case the availability is more than the maximum CUF i.e over and above 10% of 

declared CUF by Solar Power Generator, the Solar Power Generator will be free to 

sell it to any other entity, however first right of refusal will vest with the Procurer. 

In case the Procurer purchases the excess generation, excess generation over and 

above 10% of declared annual CUF, the same may be done at 75% of the PPA 

tariff. MSEDCL shall inform the Solar Power Generator for procurement of excess 

power within 15 days of receiving a written intimation from the Solar power 

Generator for such excess generation. If in case MSEDCL fails to reply to the 

Solar Power Generator within the above stipulated time period then the generator 

shall be free to sell it to any other entity. 

   

5.5.4 Repowering:  

The Solar Power Generator shall be allowed a maximum period of six (6) months 

for repowering during the entire PPA term of 25 years. The generator shall not be 

in default for non-supply of power during this period of repowering. However, the 

Procurer will be obliged to buy power only within the range of CUF, specified in 

the PPA. Any excess generation will be dealt as specified in Article 5.5.3 of this 

PPA.  

 

5.6. Generation Compensation in offtake constraint due to transmission: 

During the operation of the plant, due to temporary transmission unavailability(during 8 

am to 6 pm) , if the power is not evacuated, for reasons not attributable to Solar Power 

Generator, then the generation loss shall be procured by MSEDCL at the PPA tariff so as 

to offset this loss in the succeeding 3 (three) Contract Years. 

Duration of Grid 

unavailability 

Provision for Generation Compensation 

Grid unavailability in a 

contract year as defined 

in the PPA: (only period 

from 8 am to 6 pm to be 

counted): 

Generation Loss = [(Average Generation per hour 

during the contract year) × (number of hours of grid 

unavailability during the contract year)] 

Where, Average Generation per hour during the 

contract year (kWh) = Total generation in the contract 

year (kWh) ÷ Total hours of generation in the contract 

year 

The excess generation by the Solar Power Generator 

equal to this generation loss shall be procured by the 
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Procurer at the PPA tariff so as to offset this loss in the 

succeeding 3 (three) Contract Years. 

 

5.7. Generation compensation due to Backed Down: 

The Solar Power Generator shall follow the forecasting and scheduling process as per 

prevailing MERC regulations as amended from time to time.  

The Government of India, as per Clause 5.2(u) of the Indian Electricity Grid Code 

(IEGC), encourages a status of “must-run” to solar power projects. Accordingly, no solar 

power plant, duly commissioned, should be directed to back down by a MSEDCL/ SLDC. 

In case such eventuality of Backdown arises, except for the cases where the back down is 

on account of events like consideration of grid security/ an emergency in CTU / STU’s / 

MSEDCL’s evacuation system for safe operation of its Grid or safety of any personnel or 

the other such condition, the Solar Power Generator shall suitably back down their 

generation. 

In case of backing down situation, the Solar Power Generator will be eligible for 

Minimum Generation Compensation from MSEDCL after receipt of State Energy 

Account or any other relevant documents certified by MSEDCL/SLDC as under: 

Duration of Back down Minimum Generation Compensation  

Hours of backdown during 

monthly billing cycle 

Minimum Generation Compensation = 

50% of (Average Generation per hour during the 

month) x (number of backdown hours during the 

month) x PPA tariff 

 

Where, Average Generation per hour during the 

month(kWh) = Total generation in the 

month(kwh)/Total hours of generation in the month 

 

The Generation Compensation is to be paid as part of the energy bill for the successive 

month after receipt of State Energy Accounts (SEA) or any other relevant documents 

certified by MSEDCL/SLDC. 
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Article 6: BILLING AND PAYMENT 

 

6.1. Billing Provision: 

 

 The Billing will be on monthly basis. MSEDCL will be billed by the Solar Power 

Generator based on Joint Meter reading/AMR/SEA as certified by Maharashtra 

SLDC or MSEDCL authority as may be applicable following the end of each month 

for the energy supplied and payment will be due on the thirtieth day following the 

delivery of the billing invoice. 

 

 

6.2. Payment: 

 

 MSEDCL shall make payment of the amounts due in Indian Rupees within thirty 

(30) days from the date of receipt of the Tariff Invoice by the designated office of 

the MSEDCL. 

 

 

6.3. Late Payment: 

 

 In regards to the payments against the Monthly bill, if paid beyond the 30 (Thirty) 

days of its due date, a late Payment charge shall be payable by MSEDCL to the 

Solar Power Generator at the rate of 1.25% (percent) in excess of the SBI, 1 year 

Marginal Cost of Funds Based Lending Rate (MCLR) per annum / any replacement 

thereof by SBI.  

  

 Provided that in case of unavailability of the above mentioned MCLR rates or the 

replacement thereof, the rates for calculations of Late payment charges shall be 

decided by mutual agreement of MSEDCL and the Solar Power Generator.  

 

6.4. Rebate: 

 

For payment of any Bill on or before Due Date, the following Rebate shall be paid 

by the solar power generator to MSEDCL in the following manner. 

a. A rebate of 2% shall be payable to MSEDCL for the payments made within a 

period of 10 days of the presentation of hard copy of Bill along with required 

supporting documents at MSEDCL office. 

b. Any payments made beyond a period of 10 days of the date of presentation of 

hard copy of Bill along with required supporting documents at MSEDCL office up 

to the due date shall be allowed a rebate of 1%. 

c. For the above purpose, the date of presentation of Bill shall be the next Business 

Day of delivery of the physical copy of the Bill at MSEDCL. 

d. No rebate shall be payable on the Bills raised on account of taxes, duties, cess etc. 
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6.5. Payment Security: 

1) Letter of Credit: 

a) MSEDCL shall establish and maintain irrevocable and unconditional 

revolving Letter of Credit in favour of, and for the sole benefit of, the Solar 

Power Generator for the contacted capacity. All the cost incurred by 

MSEDCL for opening, maintenance and other cost related to establishment 

of Letter of Credit shall be borne by the Solar Power Generator. 

b) The  Letter of  Credit shall be  established  in favour of, and  issued  to, 

the  Solar Power Generator on the date hereof and made operational thirty 

(30) days prior to due date of first invoice and shall be maintained 

consistent herewith by MSEDCL and all times during the Term of the 

Agreement. 

c) Such Letter of Credit shall be in form and substance acceptable to both 

the Parties and shall be issued by any Nationalized or Scheduled Bank and 

be provided on the basis that: 

i. In the event a Tariff Invoice or any other amount due and undisputed 

amount payable by MSEDCL pursuant to the terms of this Agreement 

is not paid in full by MSEDCL  as  and  when  due,  the  Letter  of  

Credit  may  be  called  by  the  Solar Power Generator for payment of 

undisputed amount. 

ii. The  amount  of  the  Letter  of  Credit  shall  be  equal  to  one  

month’s  projected payments during first contract year and thereafter 

during each contract year, the amount of Letter of Credit shall be 

equal to one month’s average billing of previous contract year. 

iii. The MSEDCL shall replenish the Letter of Credit to bring it to the 

original amount within 30 days in case of any valid drawdown. 

 

d) The Letter of Credit shall be renewed and/or replaced by the MSEDCL not 

less than 30 days prior to its expiration. 

e) Payment under the Letter of Credit: The drawl under the Letter of Credit 

in respect of a Tariff Invoice (excluding supplementary bills) shall require: 

 

i. a copy of the metering statement jointly signed by the official 

representatives of both the Parties, supporting the payments 

attributable to the Delivered Energy in respect of such Tariff Invoice. 

ii. a certificate from the Solar Power Generator stating that the amount 

payable by MSEDCL in respect of such Tariff Invoice has not been 

paid and disputed by MSEDCL till the Due Date of Payment of the 

Tariff Invoice. 

 

2) Payment Security Fund –  

The Payment Security Fund shall be suitable to support payment for at least 3 
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(three) months’ billing of all the Projects tied up with such fund. 

 

 

6.6. Disputes: 

 

In the event of a dispute as to the amount of any Tariff Invoice, MSEDCL shall 

notify the Solar Power Generator of the amount in dispute and MSEDCL shall pay 

the Solar Power Generator 100% of the undisputed amount within the due date. 

 

The Parties shall discuss within a week from the date on which MSEDCL notifies 

the Solar Power Generator of the amount in dispute and try and settle the dispute 

amicably. 

 

If the dispute is not settled during such discussion then the payment made by 

MSEDCL shall be considered as a payment under protest.    

 

Provided that either party shall have the right to approach the MERC to effect a 

higher or lesser payment on the disputed amount.  

 

Where any dispute arising out of or in connection with this agreement is not 

resolved mutually then such dispute shall be submitted for adjudication by the 

MERC under Section 79 or 86 of the Electricity Act, 2003.  

 

For dispute beyond the power conferred upon the MERC, such dispute shall be 

subject to jurisdiction of Bombay High Court at Mumbai,  

 

Upon resolution of the dispute, if Solar Power Generator is subsequently found to 

have overcharged, then it shall return the overcharged amount with an interest of 

SBI 1 year Marginal Cost of Funds Based Lending Rate (MCLR) per annum plus 

1.25% for the period it retained the additional amount.  

 

MSEDCL / Solar Power Generator shall not have the right to challenge any Tariff 

Invoice, or to bring any court or administrative action of any kind 

questioning/modifying a Tariff Invoice after a period of three years from the date of 

the Tariff Invoice is due and payable. 

 

 

 

 

.
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Article 7: METERING AND COMMUNICATION 

 

 

7.1. Reading and Correction of Meters 

 

i. The metering point will be shall be at 11 / 22 kV level substation of MSEDCL.   

ii. For the purpose of energy accounting, the ABT compliant meter shall be installed 

by Solar Power Generator at the metering point. Further, Solar Power Generator 

shall have to provide ABT Compliant Meters. Interface metering shall conform to 

the Central Electricity Authority (Installation and Operation of Meters) 

Regulations 2014 and amendment thereto. STU/MSEDCL shall stipulate 

specifications in this regard. 

iii. The Solar Power Generator shall bear all costs pertaining to installation, testing, 

calibration, maintenance, renewal and repair of meters at Delivery Point. 

iv. In the event that the Main Metering System is not in service as a result of 

maintenance, repairs or testing, then the Backup Metering System/Check Meter 

shall be used during the period the Main Metering System is not in service 

and the provisions above shall apply to the reading of the Backup Metering 

System. 

 

 

7.2. Sealing and Maintenance of Meters. 

 

i. The Main Metering System and the Backup Metering System shall be sealed in 

the presence of representatives of Solar Power Generator and MSEDCL. 

ii. When the Main Metering System and / or Backup Metering System/Check 

Metering System and / or any component thereof is found to be outside the 

acceptable limits of accuracy or otherwise not functioning properly, it shall be 

repaired, re-calibrated or replaced by the Solar Power Generator or MSEDCL at 

Solar Power Generator’s cost, as soon as possible. 

iii. Any meter seal(s) shall be broken only by MSEDCL’s representative in the 

presence of Solar Power Generator’s representative whenever the Main 

Metering System or the Backup Metering System is to be inspected, tested, 

adjusted, repaired or replaced. 

iv. All the Main and Check Meters shall be calibrated at least once in a period of one 

year. 

v. In case, both the Main Meter and Check Meter are found to be beyond 

permissible limit of error, both the meters shall be calibrated immediately and the 

correction applicable to main meter shall be applied to the energy registered by 

the Main Meter at the correct energy for the purpose of energy accounting / 

billing for the actual period during which inaccurate measurements were made, if 

such period can be determined or, if not readily determinable, shall be the shorter 

of: 
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a) the period since immediately preceding test of the relevant Main meter, or 

b) one hundred and eighty (180) days immediately preceding the test at 

which the relevant Main Meter was determined to be defective or 

inaccurate. 

 

 

7.3. Records 

 

Each Party shall keep complete and accurate records and all other data required by 

each of them for the purposes of proper administration of this Agreement and the 

operation of the Power Plant. Among such other records and data, the Solar Power 

Generator shall maintain an accurate and up-to-date operating log at the Power Plant 

with records of:- 

 

a) Fifteen  (15)  minutes  logs  of  real  and  reactive  power  generation,  

frequency, transformer tap position, bus voltage(s), Main Meter and Back up 

Meter Readings and any other data mutually agreed; 

b) any unusual conditions found during operation / inspections; 

c) chart and printout of event loggers, if any, for system disturbances/ outages; 

d) All the records will be preserved for a period of 36 months. 
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Article 8: FORCE MAJEURE 

 

 

8.1. Force Majeure Events: 

 

a) Neither Party shall be responsible or liable for or deemed in breach hereof because 

of any delay or failure in the performance of its obligations hereunder (except for 

obligations to pay money due prior to occurrence of Force Majeure events under this 

Agreement) or failure to meet milestone dates due to any event or circumstance (a 

"Force Majeure Event") beyond the reasonable control of the Party experiencing 

such delay or failure, including the occurrence of any of the following: 

i. acts of God; 

ii. typhoons, floods, lightning, cyclone, hurricane, drought, famine, 

epidemic, plague or other natural calamities; 

iii. acts of war (whether declared or undeclared), invasion or civil unrest; 

iv. any requirement, action or omission to act pursuant to any judgment or 

order of any   court or judicial authority in India (provided such 

requirement, action or omission to act is not due to the breach by the Solar 

Power Generator or MSEDCL of any Law or any of their respective  

obligations under this Agreement); 

v. inability despite complying with all legal requirements to obtain, renew or 

maintain required licenses or Legal Approvals; 

vi. earthquakes, explosions,  accidents, landslides; fire; 

vii. expropriation and/or compulsory acquisition of the Project in whole or 

in part by Government Instrumentality; 

viii. chemical or radioactive contamination or ionizing radiation; or 

ix. Exceptionally adverse weather condition which are in excess of the 

statistical measure of the last hundred (100) years. 

 

b) Force Majeure Exclusions: Force Majeure shall not include the following 

conditions, except to the extent that they are consequences of an event of Force 

Majeure: 

 

i. Unavailability,  Late  Delivery  or  Change  in  cost  of  plants  and  

machineries, equipment, materials, spares parts or consumables for the 

project; 

ii. Delay in performance of any contractor / sub-contractor or their agents; 

iii. Non - performance  resulting  from  normal  wear  and  tear  experience  

in  power generation materials and equipments; 

iv. Strike or Labour Disturbances at the facilities of affected parties; 

v. In efficiency of finances or funds or the agreement becoming onerous to 

perform, and 

vi. Non - performance caused by, or concerned with, the affected party’s 
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 Negligent and intentional acts, errors or omissions; 

 Failure to comply with Indian law or Indian Directive; or 

 Breach of, or default under this agreement or any Project agreement 

or Government agreement. 

 

c) The affected Party shall give notice to other party of any event of Force Majeure as 

soon as reasonably practicable, but not later than 7 days after the date on which such 

Party knew or should reasonably have known of the commencement of the event of 

Force   Majeure.   If   any   event   of   Force   Majeure   results   in   a   breakdown   

of communication rendering it not reasonable to give notice within the applicable 

time limit specified herein, then the party claiming Force Majeure shall give notice 

as soon as reasonably practicable after reinstatement of communication, but not later 

than one day after such reinstatement. Such notice shall include full particulars of 

the event of Force Majeure, its effects on the Party claiming relief and the remedial 

measures proposed, and the Affected Party shall give the other Party regular (and 

not less than monthly) reports on the progress of those remedial measures and such 

other information as the other party may reasonably request about the situation. 

d) The affected Party shall give notice to the other Party of (1) cessation of relevant 

event of Force Majeure; and (2) cessation of the effects of such event of Force 

Majeure on the performance of its rights or obligations under this agreement, as soon 

as practicable after becoming aware of each of these cessations. 

e) To  the  extent  not  prevented  by  a  Force  Majeure  event,  the  affected  party  

shall continue to perform its obligations pursuant to this agreement. The affected 

party shall use its reasonable efforts to mitigate the effect of any event of Force 

Majeure as soon as practicable. 

 

 

8.2. Available Relief for a Force Majeure Event: 

 

a) No Party shall be in breach of its obligations pursuant to this Agreement except to 

the extent that the performance of its obligations was prevented, hindered or 

delayed due to a Force Majeure event. However, adjustment in tariff shall not be 

allowed on account of Force Majeure event. 

b) For avoidance of doubt, neither Party's obligation to make payments of money due 

and payable prior to occurrence of Force Majeure events under this Agreement 

shall be suspended or excused due to the occurrence of a Force Majeure Event in 

respect of such Party. 

c) Provided that no payments shall be made by either Party affected by a Force 

Majeure Event for the period of such event on account of its inability to perform its 

obligations due to such Force Majeure Events 
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Article 9: CHANGE IN LAW 

 

 

9.1. Definitions In this Article 9, the following terms shall have the following meanings: 

 

"Change in Law" shall refer to the occurrence of any of the following events after the 

last date of the bid submission, including (i) the enactment of any new law; or (ii) an 

amendment, modification or repeal of an existing law; or (iii) the requirement to obtain a 

new consent, permit or license; or (iv) any modification to the prevailing conditions 

prescribed for obtaining an consent, permit or license, not owing to any default of the 

Solar Power Generator; or (v) any change in the rates of any Taxes, Duties and Cess 

which have a direct effect on the Project. However, Change in Law shall not include any 

change in taxes on corporate income or any change in any withholding tax on income or 

dividends. 

 

 

9.2. Relief for Change in Law 

 

9.2.1 In the event a Change in Law results in any adverse financial loss/ gain to the 

Solar Power Generator then, in order to ensure that the Solar Power Generator is 

placed in the same financial position as it would have been had it not been for 

the occurrence of the Change in Law, the Solar Power Generator/ Procurer shall 

be entitled to compensation by the other party, as the case may be, subject to the 

condition that the quantum and mechanism of compensation payment shall be 

determined and shall be effective from such date as may be decided by the 

MERC.  

9.2.2 If a Change in Law results in the Solar Power Generator’s costs directly 

attributable to the Project  being decreased  or  increased  by one  percent  (1%),  

of  the  estimated revenue from  the  Electricity for  the  Contract  Year  for  

which  such  adjustment becomes applicable or more, during Operation Period, 

the Tariff Payment to the Solar Power Generator shall be appropriately 

increased or decreased with due approval of MERC. 

9.2.3 The Power Procurer / MSEDCL or the Solar Power Generator, as the case may 

be, shall provide the other Party with a certificate stating that the adjustment in 

the Tariff Payment is directly as a result of the Change in Law and shall provide 

supporting documents to substantiate the same and such certificate shall 

correctly reflect the increase or decrease in costs. 

9.2.4 The revised tariff shall be effective from the date of such Change in Law as 

approved  by  MERC,  the  Parties  hereto  have  caused  this  Agreement  to  be 

executed by their fully authorized officers, and copies delivered to each Party, as 

of the day and year first above stated. 

9.2.5 For the excess amount to be recovered against the approved change in Law 

events, shall not attract any carrying costs or any other interest on such amount.
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Article 10: TERM, TERMINATION AND DEFAULT 

 

 

10.1. Term of the Agreement:  

This Agreement shall become effective upon the execution and delivery thereof by the 

Parties hereto and unless terminated pursuant to other provisions of the Agreement, 

shall continue to be in force for such time until the completion of a period of 25 

years from the Commercial Operation Date of proposed / new solar power projects. 

This Agreement may be extended for a further period on mutually agreed terms and 

conditions at least one hundred eighty (180) days prior to the Expiry Date. 

 

10.2. Survival:  

The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations and liabilities of the Parties under this Agreement, including the right to 

receive penalty as per the terms of this Agreement,  nor  shall  it  affect  the  survival  

of  any continuing  obligations for which this Agreement provides, either expressly or  

by necessary implication, which are to survive after the Expiry Date or termination 

including those under Article 8 (Force Majeure), Article 10 (Events of Default and 

Termination), Article 11 (Dispute Resolution), Article 12 (Indemnity), Article 13 

(Miscellaneous Provisions), and other Articles and Schedules of this Agreement which 

expressly or by their nature survive the Term or termination of this Agreement shall 

continue and survive any expiry or termination of this Agreement 

 

 

10.3. Events of Default and the consequences thereof: 

 

10.3.1 Solar Power Generator’s Default: 

The occurrence of any of the following events at any time during the Term of this 

Agreement shall constitute an Event of Default by Solar Power Generator: 

 

a) Failure to commission the project by scheduled commercial operation date or 

fails to supply power in terms of the PPA, or assigns or novates any of its 

rights or obligations contrary to the terms of the PPA. 

b) O&M Default on part of Solar Power Generator. 

c) Failure or refusal by Solar Power Generator to perform any of its material 

obligations under this Agreement including but not limited to financial closure. 

d) Solar Power Generator fails to make any payment required to be made to 

Power Procurer under this agreement within three (3) months after the due date 

of a valid invoice raised by MSEDCL on the Solar Power Generator. 

e) If the Solar Power Generator (i) assigns or purports to assign its assets or rights 

in violation of this agreement; or (ii) transfers or novates any of its rights and / 

or obligations under this agreement, in violation of this agreement. 

f) If  the  Power  producer  becomes  voluntarily  or  involuntarily  the  subject  

of proceeding under any bankruptcy or insolvency laws or goes into liquidation 
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or dissolution  or  has  a  receiver  appointed  over  it  or  liquidator  is  

appointed, pursuant to Law, except where such dissolution of the Solar 

Power Generator is for the  purpose  of  a  merger,  consolidated  or  

reorganization  and  where  the resulting entity has the financial standing to 

perform its obligations under this Agreement and creditworthiness similar to 

the Solar Power Generator and expressly assumes all obligations under this 

agreement and is in a position to perform them; or 

g) The Solar Power Generator repudiates this agreement. 

h) Change  in  controlling  shareholding  before  the  specified  time  frame  as 

mentioned in the RfS. 

i) Occurrence of any other event which is specified in this Agreement to be a 

material breach / default of the Solar Power Generator. 

 

10.3.2 Upon being in default, the Solar Power Generator shall be liable to pay 

MSEDCL, damages, as detailed in the PPA, the Procurer shall have the right to 

recover the said damages by way of forfeiture of bank guarantee without 

prejudice to resorting to any other legal course or remedy.  

10.3.3 In addition to the levy of damages as aforesaid, in the event of a default by the 

Solar Power Generator, the lenders shall be entitled to exercise their rights of 

substitution, in accordance with the substitution agreement provided in the PPA 

and in concurrence with the Procurers. However, in the event the lenders are 

unable to substitute the defaulting Solar Power Generator within the stipulated 

period, the Procurer may terminate the PPA and acquire the Project assets for 

an amount equivalent to 90% of the debt due, failing which, the lenders may 

exercise their mortgage rights and liquidate the Project assets. 

 

10.3.4 MSEDCL’s Default:  

(a) If MSEDCL is in default on account of reasons including inter alia: 

(i) Default by MSEDCL in performing its obligation under this agreement, 

(ii) Failure to pay the monthly and / or supplementary bills beyond 90 days, 

(iii) If MSEDCL becomes voluntarily or involuntarily the subject of proceeding 

under any bankruptcy or insolvency laws or goes into liquidation or dissolution 

or has a receiver appointed over it or liquidator is appointed, pursuant to Law, 

except where such dissolution of MSEDCL is for the purpose of a merger, 

consolidation or reorganization and where the resulting entity has the financial 

standing to perform its obligations under this Agreement and creditworthiness 

similar to MSEDCL and expressly assumes all obligations under this agreement 

and is in a position to perform them. 

The defaulting Procurer shall, subject to the prior consent of the Solar Power 

Generator, novate its part of the PPA to any third party, including its Affiliates 

within the stipulated period. 
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(b) In the event the aforesaid novation is not acceptable to the Solar Power Generator, 

or if no offer of novation is made by the defaulting Procurer within the stipulated 

period, then the Solar Power Generator may terminate the PPA and at its discretion 

require the defaulting Procurer to either:  

i) takeover the project assets by making a payment of the termination 

compensation equivalent to the amount  of the debt due and the 150% (one 

hundred and fifty per cent) of the adjusted equity as detailed in the PPA or 

ii) pay to the Solar Power Generator, damages,  equivalent to 6 (six) months,  

or balance PPA period whichever is less, of charges for its contracted capacity, 

with the project assets being retained by the Solar Power Generator. 

(c) In the event of termination of PPA, any damages or charges payable to the STU, for 

the connectivity of the plant, shall be borne by MSEDCL. 

 

10.4. Termination: 

 

10.4.1 Termination for Solar Power Generator’s Default: 

Upon the occurrence of an event of default as set out in sub-clause 10.3.1 above, 

MSEDCL may deliver a Default Notice to the Solar Power Generator in writing which 

shall specify in reasonable detail the Event of Default giving rise to the default notice, 

and calling upon the Solar Power Generator to remedy the same. 

 

At the expiry of 30 (thirty) days from the delivery of this default notice and unless the 

Parties have agreed otherwise, or the Event of Default giving rise to the default notice 

has been remedied, MSEDCL may deliver a Termination Notice to the Solar Power 

Generator. MSEDCL may terminate this Agreement by delivering such a Termination 

Notice to the Solar Power Generator and intimate the same to the MERC. Upon 

delivery of the Termination Notice this Agreement shall stand terminated and 

MSEDCL shall stand discharged of all its obligations. The Solar Power Generator 

shall have liability to make  payment  within  30  days  from  the  date  of  

termination  notice  towards compensation to MSEDCL equivalent to three years 

billing based on normative Capacity Utilization Factor of 19%. 

 

Where a Default Notice has been issued with respect to an Event of Default, which 

requires the co-operation of both MSEDCL and the Solar Power Generator to remedy, 

MSEDCL shall render all reasonable co-operation to enable the Event of Default to be 

remedied without any legal obligations. 
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10.4.2 Termination for MSEDCL’s Default: 

Upon the occurrence of an Event of Default as set out in sub-clause 10.3.4 above, the 

Solar Power Generator may deliver a Default Notice to MSEDCL in writing which 

shall specify in reasonable detail the Event of Default giving rise to the Default 

Notice, and calling upon MSEDCL to remedy the same. 

 

At the expiry of 30 (thirty) days from the delivery of the Default Notice and unless the 

Parties have agreed otherwise, or the Event of Default giving rise to the 

Default Notice has been remedied, the Solar Power Generator may serve a 

“Suspension Notice” to MSEDCL for a duration not exceeding one year (“Suspension 

Period”). 

 

During the “Suspension Period” mentioned herein above, MSEDCL shall allow the 

Solar Power Generator to sell power from the project, to any third party, in the open 

market either by finding the said consumers on its own or through any Central / State 

power trading utilities. In case of wheeling of power to such third parties, the 

transmission charges, transmission losses, wheeling charges and losses SLDC charges 

and cross subsidy surcharge etc. shall be applicable as per MERC’s regulation in force 

from time to time and paid directly to respective agencies by third party. No banking 

facility shall be allowed to Solar Power Generator and third parties. 

 

Till expiry of the Suspension Period, MSEDCL will be entitled to cure its default and 

buy power from the Solar Power Generator. In the event MSEDCL fails to cure the 

default, the Solar Power Generator may terminate this Agreement by delivering a 

Termination Notice to MSEDCL / its successor entity and in such an event MSEDCL 

shall have liability to make payment within 30 days from the date of termination notice 

toward compensation to Solar Power Generator equivalent to 6 (six) months, or balance 

PPA period whichever is less, of charges for its contracted capacity on normative CUF 

of 19%., with the Project assets being retained by the Solar Power Generator.  
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Article 11: DISPUTE RESOLUTION 

 

 

11.1. All disputes or differences between the Parties arising out of or in connection 

with this Agreement shall be first tried to be settled through mutual negotiation. 

11.2. The Parties hereto agree to attempt to resolve all disputes arising hereunder 

promptly, equitably and in good faith. 

11.3. Each Party shall designate in writing and communicate to the other Party its own 

representative  who  shall  be  authorized  to  resolve  any  dispute  arising  under  this 

Agreement in an equitable manner and, unless otherwise expressly provided herein, to 

exercise the authority of the Parties hereto to make decisions by mutual agreement. 

11.4. In the event that such differences or disputes between the Parties are not settled 

through mutual negotiations within sixty (60) days, after such dispute arises, 

then it shall be adjudicated by MERC in accordance with Law. 
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Article 12: INDEMNITY 

 

 

12.1. Solar Power Generator’s Indemnity: The Solar Power Generator agrees to 

defend, indemnify and hold harmless MSEDCL, its officers, directors, agents, 

employees and affiliates (and their respective officers, directors, agents and 

employees) from and against any and all claims, liabilities, actions, demands, 

judgments, losses, costs, expenses, suits, actions and damages arising by reason of 

bodily injury, death or damage to property sustained by third parties that are caused 

by an act of negligence or the willful misconduct of the Solar Power Generator,  or 

by an officer,  director,  sub-contractor, agent or  employee  of  the  Solar Power 

Generator except to the extent of such injury, death or damage as is 

attributable to the willful misconduct or negligence of, or breach of this 

Agreement by, MSEDCL, or by an officer, director, sub-contractor, agent or 

employee of the MSEDCL. 

 

12.2. MSEDCL’s Indemnity: MSEDCL agrees to defend, indemnify and hold 

harmless the Solar Power Generator, its officers, directors, agents, employees and 

affiliates (and their respective officers, directors, agents and employees) from and 

against any and all claims, liabilities, actions, demands, judgments, losses, costs, 

expenses, suits, actions and damages arising by reason of bodily injury, death or 

damage to property sustained by third parties that are caused by an act of 

negligence or the willful misconduct of MSEDCL, or by an officer, director, sub-

contractor, agent or employee of MSEDCL except to the extent of such injury, 

death or damage as is attributable to the willful misconduct or negligence of, or 

breach of this Agreement by, the Solar Power Generator, or by an officer, director, 

sub-contractor, agent or employee of the Solar Power Generator. 
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Article 13: MISCELLANEOUS PROVISIONS 

 

 

 

 

13.1. Governing Law: This Agreement shall be interpreted, construed and governed by the Laws of 

India. 

13.2. Insurance: The Solar Power Generator shall obtain and maintain necessary policies of insurance 

during the Term of this Agreement consistent with Prudent Utility Practice. 

13.3. Books and Records: The Solar Power Generator shall maintain books of account relating to the 

Project in accordance with generally accepted Indian accounting principles. 

13.4. Waivers: Any failure on the part of a Party to exercise, and any delay in exercising, 

exceeding three years, any right hereunder shall operate as a waiver thereof.  No waiver by a 

Party of any right hereunder with respect to any matter or default arising in connection with this 

Agreement shall be considered a waiver with respect to any subsequent matter or default. 

13.5. Limitation Remedies and Damages: Neither Party shall be liable to the other for any 

consequential, indirect or special damages to persons or property whether arising in tort, contract 

or otherwise, by reason of this Agreement or any services performed or undertaken to be 

performed hereunder. 

13.6. Notices: Any notice, communication, demand, or request required or authorized by this 

Agreement shall be in writing and shall be deemed properly given upon date of receipt if delivered 

by hand or sent by courier, if mailed by registered or certified mail at the time of posting to : 

 

In case of the Solar Power Generator: 

 

 

 

Name:    

Designation:     Address :      

Ph. Nos.:                

Email address:_______________ 

 

In case of Maharashtra State Electricity 

Distribution Company Limited:  

Designation: Chief Engineer (RE) 

Address: 5
th

 Floor, Prakashgad, Bandra (East), Mumbai – 400 051. 

Ph. Nos.: 022- 26474211   

Email address:_______________ 

 

13.7. Severability: 

 

Any provision of this Agreement, which is prohibited or unenforceable in any jurisdiction, shall, 

as to such jurisdiction, be ineffective to the extent of such prohibition or unenforceability without 
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invalidating the remaining provisions hereof and without affecting the validity, enforceability or 

legality of such provision in any other jurisdiction. 

 

 

13.8. Amendments: 

 

This Agreement shall not be amended, changed, altered, or modified except by a written 

instrument duly executed by an authorized representative of both Parties. However, MSEDCL 

may consider any amendment or change that the Lenders may require to be made to this 

Agreement. 

 

 

13.9. Assignment: 

 

Neither Party shall assign this Agreement or any portion hereof without the prior written consent 

of the other Party, provided further that any assignee shall expressly assume the assignor's 

obligations thereafter arising under this Agreement pursuant to documentation satisfactory to such 

other Party. However, such assignment shall be permissible only for entire contracted capacity. 

 

Provided however, no approval is required from MSEDCL for the assignment by the Solar Power 

Generator of its rights herein to the Financing Parties and their successors and assigns in 

connection with any financing or refinancing related to the construction, operation and 

maintenance of the Project. 

 

In furtherance of the foregoing, MSEDCL acknowledges that the Financing Documents may 

provide that upon an event of default by the Solar Power Generator under the Financing 

Documents, the Financing Parties may cause the Solar Power Generator to assign to a third 

party the interests, rights and obligations of the Solar Power Generator thereafter arising under 

this Agreement. MSEDCL further acknowledges that the Financing Parties, may, in addition to 

the exercise of their rights as set forth in this Section, cause the Solar Power Generator to sell or 

lease the Project and cause any new lessee or purchaser of the Project to assume all of the 

interests, rights and obligations of the Solar Power Generator thereafter arising under this 

Agreement. 

 

 

13.10. Entire Agreement, Appendices: 

 

This  Agreement  constitutes  the  entire  agreement  between  MSEDCL  and  the  Solar Power 

Generator, concerning the subject matter hereof. All previous documents, undertakings, and 

agreements, whether oral, written, or otherwise, between the Parties concerning the subject matter 

hereof are hereby cancelled and shall be of no further force or effect and shall not affect or 

modify any of the terms or obligations set forth in this Agreement, except as the same may 

be made part of this Agreement in accordance with its terms, including the terms of any of the 

appendices, attachments or exhibits. The appendices, attachments and exhibits are hereby made 

an integral part of this Agreement and shall be fully binding upon the Parties. 
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In the event of any inconsistency between the text of the Articles of this Agreement and the 

appendices, attachments or exhibits hereto or in the event of any inconsistency between the 

provisions and particulars of one appendix, attachment or exhibit and those of  any other 

appendix, attachment or exhibit  MSEDCL and  the Solar Power Generator shall consult to 

resolve the inconsistency. 

 

 

13.11. Further Acts and Assurances: 

 

Each of the Parties after convincing itself agrees to execute and deliver all such further 

agreements, documents and instruments, and to do and perform all such further acts and things, as 

shall be necessary or convenient to carry out the provisions of this Agreement and to consummate 

the transactions contemplated hereby. 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be executed by their 

fully authorized officers, and copies delivered to each Party, as of the day and year first above 

stated. 

 

 

 

FOR    AND    ON    BEHALF    OF    SOLAR 

POWER GENERATOR M/S. 

 

 

 

 

Authorised Signatory 

 

 

 

WITNESSES 

 

1.    

(                               ) 

 

2.    

(                               ) 

FOR AND ON BEHALF OF 

 

MAHARASHTRA STATE ELECTRICITY 

DISTRIBUTION COMPANY LIMITED 

 

 

 

MSEDCL 

 

 

WITNESSES 

 

1.    

(                               ) 

 

2.    

(                               ) 
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SCHEDULE 1: PARAMETERS AND TECHNICAL LIMITS OF SUPPLY 

 

 

 

1. Electrical characteristics 

 

 Three phase alternating current  

 

 

 

Nominal declared frequency : 

 

Final Voltage at Delivery Point: 

50.0 Hz 

 

kV 

 

Short circuit rating:   As a part of the detailed design process, the Solar Power Generator 

shall calculate the short circuit rating (minimum and maximum), and supply this information to 

the MSEDCL. 

 

 

Note:  The tolerances & Electrical characteristics variations and Basic Insulation level will be 

as per relevant grid code and CEA standards. 

 

 

2. Quality of Service 

 

The  Power  Producer  shall  be  responsible  for  the  delivery  of  energy  conforming 

Performance Standards for Transmission and Bulk Supply as approved by MERC. 

 

The maximum current and voltage waveform distortion shall be in accordance with the limits 

prescribed under Central Electricity Authority (Grid Standards) Regulations 2010, as 

amended from time to time. 

 

3. Power Factor: 

 

The Generator shall maintain the Power Factor as per the prevailing MERC/CERC regulations 

and as may be stipulated / specified by STU/MSEDCL from time to time. The Solar Power 

Generator shall  provide  suitable  protection  devices,  so  that  the  Electric  Generators  could  

be isolated automatically when grid supply fails. 

 

Connectivity criteria like short circuit level (for switchgear), neutral Grounding, fault clearance 

time, current unbalance (including negative and zero sequence currents), limit of harmonics 

etc. shall be as per Grid Code. 
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SCHEDULE 2: TECHNICAL LIMITS 

 

 

 

1.  The nominal steady state electrical characteristics of the system are as follows: 

 

a)  Three phase alternating current at 50 Hertz plus or minus 0.5 Hertz  

b)  Nominal voltage of 11/22 kV with 6% on higher side to 9% on the lower side variation. 

 

2.  The Project shall be designed and capable of being synchronized and operated within a 

frequency range as per relevant Grid Code and voltage of 11/22 kV 

 

3.  Operation of the Project outside the nominal voltage and frequency specified above will 

result in reduction of power output consistent with generator capability curves. 
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SCHEDULE 3: APPROVALS 

 

 

 

1. Consent from the STU /MSEDCL for the evacuation scheme for evacuation of the 

power generated by the     MW Solar Photovoltaic Grid Interactive Power Projects. 

2. Approval of the Electrical Inspectorate, Government of Maharashtra for 

commissioning of the transmission line and the solar project installed at the Project 

Site. 

3. Certificate of Commissioning of the Solar Photovoltaic Grid Interactive Power 

Project issued by STU/MSEDCL/SLDC/MEDA. 

4. SNA/MEDA registration certificate. 

5. Permission from all other statutory and non-statutory bodies required for the Project. 

6. Clearance from Department of Forest, Ecology and Environment, if required 
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Appendix-A-1 
 

i) The Solar Power Generator shall give to the concerned SLDC, State Nodal Agency (SNA) and 

MSEDCL at least Thirty (30) days advance written notice, of the date on which it intends to 

synchronize the Power Project to the Grid System. The Solar Power Generator shall be 

solely responsible for any delay or non-receipt of the notice by the concerned agencies, 

which may in turn affect the Commissioning Schedule of the Project. 

ii) A Solar PV Project will be considered as commissioned if all equipment as per rated project 

capacity has been installed and energy has flown into the grid. 

iii)   Solar Power Generator shall ensure that the equipment up to the rated Capacity has been 

installed and completed in all respects before the Schedule Commissioning Date.  
 

Documents to be submitted to MSEDCL within 30 days after synchronization: 
 

The Solar Power Generator shall have to submit the hardcopies to MSEDCL: 

1.     Covering Letter 

2.     Board resolution for authorized signatory. 

3. Invoice of the major equipment (including but not limited to modules, Inverters/PCUs, 

Weather Monitoring Stations/ DC Cables and for all the equipment’s). 

4. All supporting documents towards meeting the technical compliance along with datasheet/ 

warranty certificates/ contract agreement etc.  as mentioned  in  Annexure-A.  

5.     Installation report duly signed by the authorized signatory as per Appendix-A-2 

6.     Plant Layout clearly mentioning the details of rows and number of modules in each row. 

7. Electrical inspector report along with all annexures/attachments.  It would be the 

responsibility of the Solar Power Generator to collect the certificate. 

8.     Solar Power Generator shall ensure Connectivity to the grid from concerned STU/ 

Transmission Utility/MSEDCL. Connectivity report as per the Appendix-A-3 

9. Synchronization Certificate as per prescribed format issued by respective 

STU/Transmission Utility/MSEDCL for ascertaining injection of power into grid as per 

Appendix-A-4. 

10. Relevant document from SLDC acknowledging successful data communication between 

plant end and SLDC. 

iv) In case any additional supporting/revised documents are asked by MSEDCL, the same 

have to be submitted/uploaded by the Solar Power Generator. 

v)      The Solar Power Generator s h a l l  have to submit commissioning date along with 

commissioning order issued by State Nodal Agency/State Utility. 

vii)    Early Commissioning of a Solar Project prior to the scheduled commissioning date is 

permitted on acceptance of power by MSEDCL. In order to facilitate this, shall inform the 

concerned SLDC and MSEDCL well in advance the date on which it intends to 

synchronize the Power Project to the Grid System. The SOLAR POWER GENERATOR 

shall be required to give an advance notice of at least 90 days prior to the proposed 

commissioning date. 

xi)     Joint Meter Reading (JMR) shall be taken at Delivery Point and Pooling Substation (if 

applicable)/plant premise at the time of connectivity of the Project with Grid. This shall 

include information of respective meters installed at delivery/ interconnection point and 

pooling substation/plant premises. 
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Installation Report 

Appendix-A-2 

(To be provided by SOLAR POWER GENERATOR  and to be submitted at least 10 days prior to 

commissioning date by Appropriate Authority of State) 

 

 

Sr. No. Capacity of the Project (MW)  

Capacity already commissioned (MW)  

Capacity proposed to be commissioned (MW)  

I. Technology used 

 

(Mono/Multi Crystalline / thin film / Others; please specify 

along with capacity of each type) 

 

II. Rating of the each module (Wp)  

III. Angle from horizontal at which array is installed  

IV. Number of modules installed of each type  

V. Source(s) of the cells installed of each type  

VI. Source(s) of the Modules installed of each type  

VII. Number of PCUs / Inverters installed  

VIII. Source of the PCUs / Inverters (Name of supplier with address)  

IX. Rating of PCUs / Inverters  

X. Date of installation of full capacity (as per capacity proposed to 

be commissioned) 

------- 

PV arrays  

PCUs / Inverters  

Transformers  
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Sample Connectivity Report 

Appendix-A-3 

(To be provided by concerned STU/Transmission Utility/MSEDCLs) 

This is in compliance to the office order of the -----,------ MSEDCL, <Place> issued vide office 

order 

<No.><dated>, the committee constituted vide said order has completed the work for commissioning 

of <kV> Bay & Metering Equipment to interconnect the <MW> Solar Power Generation Plant 

(having 

<technology>) with Grid installed at <Village>, <Tehsil>, <District> in the <State> on <date>. The 

details of Solar Power Plant are as under:- 

 

S. 

No 

Name of 

 

Solar Power 

Generator 

 

& Location 

Capacity 

Mentioned 

in 

PPA 

Connectivity Details of Solar Power 

Plant (Transformer, 

Inverter, Modules, 

Switchgear) 

1 <M/s> 

 

<Village> 

 

<Tehsil> 

 

<District. 

<> MW Metering Detail at Delivery 

Point 

 

(<Village>) 

 

S.No. of <kV> CT 

 

i) <R- Phase>  

ii) <Y-Phase>  

iii) <B- Phase> 

 

S.No. of < kV> PT 

 

i) <R- Phase>  

ii) <Y-Phase>  

iii) <B- Phase> 

 

S.No. of Main<ABT> 

Meter>  

 

S.No. of Check <ABT 

Meter> 

Metering Equipment 

installed at Receiving end 

on dated: <> 

 

33 kV GSS, <>, <>, 

(<Distt.>) 

Transformer 

 

<Make/Type:> 

 

<Sr. No.> 

Inverters 

<Make/Type:> 

 

<Sr. No.> 

 

Modules <Make: > 

 

<W>, < W > 

 

<Total: Nos.> 

Switchgear Panels 

<Make/Type:> 

 

<Sr. No.> 

 

Protection Provided: 

Under/Over voltage, 

Over current & Earth fault. 
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The Commissioning date of various equipment is as under: 

<kV> line from --- to -----, completed on date -----. 

Line Bay at < kV > GSS, ------ charged for ---- on -----. 

<kV> line charged from ------to-------- on date------. 

Main & check metering commissioned on ……… (initial record of main/Check meters at 

the time of 

Commissioning is to be taken and 

enclosed) Complete system 

commissioned on date-------- 

 

The Joint Inspection Report of metering arrangement & copy of permission of Electrical 

Inspector is enclosed herewith. 
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Appendix-A-4 

 

 

Sample Synchronization Certificate 

 

 

It is certified that ----- MW (Capacity) Solar Photovoltaic Power Project of M/s. -----

,Village - 

------ Tehsil/Taluka --------, District ---------- was Grid connected on ………. (Date) at-----

------ Hrs. 

 

 

It is further certified that the Project was synchronized and supply of power into the 

grid from the 

Project connected on ………… (Date) at -------- Hrs. 

 

 

The above certificate is issued on the basis of 

MRI record. NB: 

(i) The above certificate shall be issued by concerned STU/ Transmission 

Utility/MSEDCLs 

(ii) Copy of duly signed MRI is to be enclosed. 
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Appendix-A-5 

 

 

Sample Part Commissioning / Full Commissioning 

Certificate 

of Solar PV 

Power Project 

 

 

This is to certify that <M/s> having its registered office at --------- has successfully 

commissioned Capacity < MW > out of total <MW> installed Capacity on (Date) of their 

Solar PV Power Generation Project at Village ------, Tehsil/Taluka ------- & Dist. ------ 

The Commissioning Certificate has been issued on the basis of the following 

documents enclosed: 

 

 

(i)        Installation Report including Snap shots of the Project from various angles 

(ii)       Electrical Inspector Report 

(iii)       Connectivity Report 

(iv)      Synchronization Certificate including MRI record 

 

 

NB:     To be issued by as mentioned in 

clause 3.17. 
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SCHEDULE 4: SPECIFICATION OF ELECTRICAL ENERGY DELIVERY 

 

 

 

1.  The generation voltage from the Solar Photovoltaic Grid Interactive Power Project of M/s. 

                                              is     

transformer and unit transformer. 

KV.  It  uses  unit  connection  of  generator,  generator 

 

2.  The  generated  power  at     

 

KV  will  be  stepped  up  to     

 

KV at the Project Site and 

connected     KV at for the purpose of interconnection with the Grid System. 


