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This Power Purchase Agreement is made and entered into at Mumbai on this day of ------ 
2019 between M/s-------------------------------------------------------- Company having its registered 
office ------at ----------------------------------------------------------- India (hereinafter referred 
to as "Power Producer", which expression shall, unless repugnant to the context or 
meaning thereof, include its successors and assignees) as party of first part.  

AND  
Maharashtra State Electricity Distribution Company Limited incorporated under the Companies 
Act 1956 (1 of 1956) having its Registered office at Prakashgad, Bandra (East), Mumbai – 400 
051, (hereinafter referred to individually, as “MSEDCL” or "Power Procurer", which expression 
shall, unless repugnant to the context or meaning thereof, include its successors and assignees) as 
party of the second part. 

 
MAHARASHTRA ELECTRICITY DISTRIBUTION COMPANY LIMITED incorporated 
under The Companies Act 1956 (1 of 1956) having its Registered office at Prakashgad, Plot G 
9, Prof. Anant Kanekar Marg, Bandra (East), Mumbai 400 051, (hereinafter referred to 
individually, as “MSEDCL” or "Power Procurer", which expression shall, unless repugnant to 
the context or meaning thereof, include its  successors  and  assignees)  as  party  of  the  second 
part. 

 
WHEREAS MSEDCL vide RfS No. MSEDCL/RE/2019/500 MW Solar/Ph-IV/T-074 dated 
06.11.2019 has floated tender for procurement of 500 MW power from Intra-state Solar Power 
Projects through Competitive Bidding (followed by reverse auction) and the Power Producer 
has been declared Successful Bidder pursuant to Letter of Award (LoA) dated ……….… for 
development of Solar Power Project of …………..MW capacity located at------ and sale of 
entire of electrical energy, so produced, for commercial purposes from such Power Plant to 
MSEDCL. 

 
AND,   WHEREAS   the   Power   Producer   has    furnished    Performance    Bank  Guarantee 
no.………………………………………… dated  ……………….  amounting  to Rs. ………… 
(calculated at INR 14 Lakh / MW) as per the RfS No. MSEDCL/RE/2019/500 MW Solar/Ph-
IV/T-074 dated 06.11.2019. 

 
 

AND, WHEREAS the Power Producer desires to set-up/has set up Solar  Energy  based  Power 
Plant of ……………… MW capacity at Village ………….. Taluka ………………. District 
……………………. State ……………………. and may change the project location, provided 
if the location is changed by the Solar Power Producer once at the time of achievement of 
Financial Closure i.e. within 9 (nine) months from the date of execution of the Power Purchase 
Agreement, for projects being set up in Solar park, and within 12 (twelve) months from the date 
of execution of the Power Purchase Agreement, for projects being set up outside Solar park as 
per the RfS provisions, by executing supplementary agreement. 
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AND, WHEREAS the power producer has taken responsibility to set up requisite power 
injection system into MSETCL/MSEDCL network. 

 
AND, WHEREAS the Parties hereby agree to execute this Power Purchase Agreement setting 
out the terms and conditions for the sale of power by Power Producer to MSEDCL. 

 
NOW THEREFORE IN VIEW OF THE FOREGOING PREMISES AND IN 
CONSIDERATION OF THE MUTUAL COVENANTS AND CONDITIONS 
HEREINAFTER SET FORTH, MSEDCL AND THE POWER PRODUCER, EACH 
TOGETHER WITH THEIR RESPECTIVE SUCCESSORS AND PERMITTED ASSIGNS, 
A PARTY AND COLLECTIVELY THE PARTIES, HEREBY AGREE AS FOLLOWS: 
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Article 1: DEFINITIONS  
1. For all purposes of this Agreement, the following words and expressions shall have the 

respective meanings set forth below: 
 

“Agreement” shall mean this Power Purchase Agreement executed hereof, including the 
schedules hereto, amendments, modifications and supplements made in writing by the Parties 
from time to time. 
“AMR” shall mean Automated Meter Reading. 
“Approvals” means the permits, clearances, licenses and consents as are listed in Schedule 3 
hereto and any other statutory approvals. 
“Billing Period” means (subject to Article 6.1 of the Agreement) the calendar  month ending 
with the Metering Date. The first Billing Period shall commence from the Commercial 
Operation Date and end with the Metering Date corresponding to the month in which the 
Commercial Operation Date occurs. 
“Billing Date” shall be the first Business Day after the Metering Date of each Billing Period. 

 
“Business Day” shall mean a Day other than Sunday or a statutory holiday on which banks 
remain open for business in Vadodara. 
“Change in Law” shall have the meaning ascribed thereto in Article 9 of this Agreement. 
“Commissioning” with respect to the Project/ Unit as certified by SLDC/DISCOM shall mean 
when all equipment’s as per rated capacity has been installed and energy has flown into the grid. 
“Commercial Operation Date” with respect to the Project / Unit shall mean the date on which 
the Project/ Unit is commissioned (certified by SLDC/DISCOM) and available for commercial 
operation and such date as specified in a written notice given at least 30 days in advance by the 
Solar Power Producer to MSEDCL.” 
“CERC” means Central Electricity Regulatory Commission. 
“Competent Court” means the Supreme Court of India or any High Court, or any tribunal or 
any similar judicial or quasi-judicial body that has jurisdiction in relation to issues relating to 
the Project. 
“Contracted Capacity” means the AC capacity of the project at the generating terminal(s) and 
contracted with MSEDCL for supply from the Solar Power Project which shall be equal 
to……..(Insert MW). 
"Contract Year" shall mean, with respect to the initial Contract Year, the period beginning on 
the Commercial Operation Date and ending at 12.00 midnight on 31st March of that  Fiscal 
Year i.e. a period of twelve months commencing on April 1 and ending on following March 31. 
Each successive Contract Year shall coincide with the succeeding Fiscal Year, 
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except that the final Contract Year shall end on the date of expiry of the Term or on Termination 
of this Agreement whichever is earlier. 

 
"Delivery Point”; shall mean the point(s) of connection(s) at which energy is delivered into the 
Grid System:  For existing intra - state projects, metering shall be at the existing metering point(s).  For new intra - state projects, metering shall be at the HV side of pooling substation of 

MSEDCL/MSETCL. 
“Delivered Energy” means the kilowatt hours of Electricity actually fed and measured by the 
energy meters at the Delivery Point and as certified by SLDC/DISCOM authorities. 
“Due Date of Payment” in respect of a Tariff Invoice means the date, which is 30 (thirty) days 

from the date of receipt of such invoices by the designated official of the MSEDCL. 
 

“Electricity Laws” shall mean the Electricity Act, 2003 and the relevant Rules, Notifications, 
and amendments issued there  under  and  all  other  Laws  in  effect  from  time to time and 
applicable to the development, financing, construction,  ownership, operation or maintenance or 
regulation of electric generating companies and Utilities  in India, the rules, regulations and 
amendments issued by the MERC from time to time. 
"Emergency" means a condition or situation of physical damage to STU electrical system 
including the Grid System, which threatens the safe and reliable operation of such system or 
which is likely to result in disruption of safe, adequate and continuous electric supply by STU or 
DISCOM Grid System or could endanger life or property. 
“Expiry Date” shall mean the date occurring after twenty five (25) years from the Commercial 
Operation Date in case of proposed/new solar power projects (i.e. from the date on which full 
commissioning of the project capacity is achieved) or for a period of 25 years from the date of 
execution of PPA for existing solar power projects. 

 
“Financing Documents” mean the agreements and documents (including asset leasing 
arrangements) entered/to be entered into between the Power Producer and the Financing Parties 
relating to the financing of the Project. 
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"Financial Closure" or “Project Financing Arrangements” shall mean arrangement of 
necessary funds by the Bidder / Solar Power Producer either by way of commitment of funds 
by the Company from its internal resources and/or tie up of funds through a bank / financial 
institution by way of a legally binding agreement for commitment of such finances. 

 “Financing Parties” shall mean the parties financing the Project, pursuant to the Financing 
Documents. 
“Force Majeure Event” shall have the meaning set forth in Article 8. 
“MERC” means the Maharashtra Electricity Regulatory Commission. 
“GoI” shall mean the Government of the Republic of India and any agency, legislative 
body, department, political subdivision, authority or instrumentality thereof. 
"GoM" shall mean the Government of the State of Maharashtra and any agency, legislative 
body, department, political subdivision, authority or instrumentality thereof. 
"Government Instrumentality" shall mean the GoI, the GoM and their ministries, 
inspectorate, departments, agencies, bodies, authorities, legislative bodies. 
“Grid System” shall mean STU / Discom’s power transmission system / distribution system 
through which Delivered Energy is evacuated and distributed. 
“Interconnection Facilities” in respect of the Power Producer shall mean all the facilities 
installed by the Power Producer to enable MSEDCL to receive the Delivered Energy from 
the Project at the Delivery Point, including transformers, and associated equipment, relay 
and switching equipment, protective devices and safety equipment and transmission lines 
from the project to nearest sub-station. 
“Interconnection Point”; shall mean the point(s) of connection(s) at which the project is 
connected to the grid: 

 For existing intra - state projects, it shall be at the existing interconnection point(s). 
 For new intra - state projects, it shall be at the HV side of pooling substation of 

MSEDCL/MSETCL. 
“kV” shall mean kilo Volts. 
“kWh” shall mean kilo Watt-hour. 
"Law" shall mean any valid legislation, statute, rule, regulation, notification, directive or 
order, issued or promulgated by any Governmental Instrumentality. 
“Letter of Award (LoA)” shall mean the letter dated …………. issued by MSEDCL to 
the Power Producer for award of the Contract. 
"Metering Date" for a Billing Period, means the midnight of the last Day of the calendar 
month. 
“Metering Point” The metering point will be at the receiving end of STU /MSEDCL 
substation. For the purpose of energy accounting the developer/generator would install ABT 
compliant meter at the metering point. 
“Monthly Charge” shall have the meaning set forth in Article 5. 
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“MRI” shall mean Meter Reading Instrument. 
“MW” means Mega Watts. 

 
“O & M Default” shall mean any default on the part of the Power Producer for a  
continuous period of ninety (90) days to (i) operate and/or (ii) maintain (in accordance with 
Prudent Utility Practices), the Project at all times. 
“Performance Bank Guarantee” shall mean the irrevocable unconditional bank guarantee 
submitted by the Power Producer as per the RfS No. MSEDCL/RE/2019/500 MW Solar/Ph-
IV/T-074 dated 06/11/2019. 
“Project” shall mean a Solar Photovoltaic Grid Interactive Power Station to be established 
by the Power Producer at -------------, Dist:-------- in  the  -------  State  comprising  of 
number of units at single/multiple locations, aggregating to capacity of -----MW and shall 
include land, buildings, plant, machinery, ancillary equipment, material, switch- gear, 
transformers, protection equipment and the like necessary to deliver the Electricity generated 
to MSEDCL at the Delivery Point. 

 
"Project Site" means any and all parcels of real property, rights-of-way, easements and 
access roads located at Village-           , Taluka-  , District-  State, upon which 
the Project and its related infrastructure will be located. 

 
“Project Developer” or “Power Producer” or “Developer” or “Solar Power Developer 
(SPD)” or “Bidder” shall mean the Bidding Company or a Bidding Consortium 
participating in the bid and having been selected and allocated a project capacity by 
MSEDCL (through a competitive bidding process), including the SPV formed by the 
selected bidder/ consortium for the purpose of setting up of project and signing of PPA with 
MSEDCL; 

 
“Prudent Utility Practices” shall mean those practices, methods, techniques and  standards, 
that are generally accepted for use in electric utility industries taking into account conditions 
in India, and commonly used in prudent electric utility engineering and operations to design, 
engineer, construct, test, operate and maintain equipment lawfully, safely, efficiently and 
economically as applicable to power  stations  of  the  size,  service and type of the Project, 
and that generally conform to the manufacturers' operation and maintenance guidelines. 

 
“SBI 1 Year MCLR Rate” means 1 year Marginal Cost of Funds Based Lending Rate 
(MCLR) fixed by State Bank of India (SBI) / any replacement thereof by SBI for the time 
being in effect applicable for 1 year period, as on 1st April of the respective financial year in 
accordance with regulations and guidelines of Reserve Bank of India. In absence of
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such rate, any other arrangement that substitutes such rate as mutually agreed to by the 
Parties. 
“Scheduled COD” or “Scheduled Commercial Operation Date” means {insert  date} (not 
exceeding 15 (fifteen) months from the date of execution of the  PPA, for projects  being set 
up in Solar  park, and 18 (eighteen) months from the date of  execution of the  PPA, for 
projects being set up outside Solar park). 
“SEA” means the State Energy Account issued by State Load Dispatch Centre. 
“SLDC” means the State load dispatch center as notified by the State Government. 

 
“SNA” shall mean State Nodal Agency. 
 
“STU or State Transmission Utility” shall mean the State Transmission Utility notified 
by respective State Government under Sub-section (1) of Section 39 of the Act. 
“Tariff” shall have the meaning set forth in Article 5. 
“Tariff Invoices” shall have the meaning set forth in Article 6. 
“Technical Limits” means the limits and constraints described in Schedule 2, relating to 
the operations, maintenance and dispatch of the Project. 
“Term” means the term of the Agreement as defined in Article 10. 
“Unit” means o n e  set of   Solar   Photovoltaic   Grid Interactive power plant and 
auxiliary equipment and facilities forming part of the Project. 
“Voltage of Delivery” means the voltage at which the Electricity generated by the Project 
is required to be delivered to the MSEDCL and shall be  kV. 
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2. Interpretation: 
 

a) Unless otherwise stated, all references made in this Agreement to "Articles" and 
"Schedules" shall refer, respectively, to Articles of, and Schedules to, this Agreement. 
The Schedules to this Agreement form part of this Agreement and will be in full force 
and effect as though they were expressly set out in the body of this Agreement. 

b) In this Agreement, unless the context otherwise requires (i)  the  singular  shall  
include plural and vice versa; (ii) words denoting persons shall include partnerships, 
firms, companies  and  Discom  (iii)  the  words  "include"  and  "including"  are  to  
be construed without limitation and (iv) a reference to any Party includes that Party's 
successors and permitted assigns. 
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Article 2: LICENCES, PERMITS  

The Power Producer, at its sole cost and expense, shall acquire and maintain in effect all 
clearances, consents, permits, licenses and approvals required from time to time by all 
regulatory / statutory competent authority (ies) in order to enable it to perform its 
obligations under the Agreement. 
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Article 3: OBLIGATIONS  

3.1. Obligations of the Power Producer: 
 

(i) The Power Producer shall  obtain  all  statutory  approvals,  clearances  and  permits 
necessary for the Project at his cost in addition to those Approvals as listed in 
Schedule 3. 

(ii) The Power Producer shall obtain financial closure within 9 (nine) months from the 
date of execution of the Power Purchase Agreement, for projects being set up in Solar 
park, and within 12 (twelve) months from the date of execution of the Power Purchase 
Agreement, for projects being set up outside Solar park. 

(iii) The Power Producer shall construct, operate and maintain the Project during the 
term of PPA at his cost and risk including the required Interconnection Facilities 
and in close co-ordination with STU/DISCOM’s feasibility. 

(iv) The Power Producer shall sell all available capacity from identified Solar 
Photovoltaic Grid-Interactive Power Plants to the extent of contracted capacity on 
first priority basis to MSEDCL and not to sell to any third party. 

(v) The Power Producer shall seek approval of STU/DISCOM in respect of 
interconnection Facilities. 

(vi) The Power Producer shall undertake at its own cost construction/ upgradation of (a) 
the Interconnection Facilities, (b) the Transmission Lines and as per the 
specifications and requirements of STU/DISCOM, as notified to the Power 
Producer at schedule 4. 

(vii) The   Power   Producer   shall   undertake   at   its   own   cost   maintenance   of   
the Interconnection Facilities, excluding the transmission line beyond the Sending 
Station as per the specifications and requirements of STU/ DISCOM, as notified to 
the Power Producer, in accordance with Prudent Utility Practices. 

(viii) The Power Producer shall operate and maintain the Project in accordance with 
Prudent Utility Practices. 

(ix) The Power Producer shall be responsible for all payments on  account  of  any  
taxes, cesses, duties or levies imposed by the GoI/State Government or its 
competent statutory authority on the land, equipment, material or works of the 
Project or on the Electricity generated or consumed by the Project or by itself or on 
the income or assets owned by it. 

(x) For evacuation facility and maintenance of the transmission, the Power Producer 
shall enter into separate agreement with STU/DISCOM, if applicable. 

(xi) To apply for start up power required for the plant from MSEDCL (for intra-State 
only). 
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(xii) Fulfilling all other obligations undertaken by him under this Agreement. 
(xiii) The  Power  Producer  cannot   inject   power   three   months   earlier   to Scheduled 

Commercial Operation Date from Project / Unit without MSEDCL’s consent.  
3.2. Obligations of MSEDCL: 

 i. MSEDCL shall off-take and purchase the electricity generated by power producer 
as per the terms and conditions of this Agreement. 

ii. MSEDCL to open the Letter of Credit as per terms and conditions of this 
agreement 

 
3.3. Liquidated damages for delay in Commissioning the Project/Solar Photovoltaic 

Grid Interactive Power Plant beyond Scheduled Commercial Operation Date: 
 1) The Projects shall be commissioned within a period of 15 (fifteen) months from 

the date of execution of the PPA, for projects being set up in Solar park, and 
within a period of 18 (eighteen) months from the date of execution of the PPA, 
for projects being set up outside Solar park. 

2) The Power Producer shall have to submit Commissioning Certificate  as  verified, 
inspected and certified by SLDC/DISCOM. In case of failure to achieve this 
milestone, MSEDCL shall forfeit the Performance Bank Guarantee (PBG) in the 
following manner: 
a) Delay upto Three (3) months from SCOD – MSEDCL will forfeit total 

Performance Bank Guarantee on per day basis and proportionate to the 
balance capacity not commissioned. 

b) In   case   the   commissioning   of   the   project   is    delayed    beyond 
Three (3) months from SCOD, the tariff discovered after e-Reverse 
Auction shall be reduced at the rate of 0.50 paise/kWh per day of delay  for 
the delay in such remaining capacity which is not commissioned. The 
maximum time period allowed for commissioning of the full Contracted 
Capacity with encashment of Performance Bank Guarantee and reduction in 
the fixed tariff shall be limited to 21 (Twenty One) months from the date of 
execution of the PPA, for projects being set up in Solar park, and within a 
period of 24 (Twenty Four) months from the date of execution of the PPA, 
for projects being set up outside Solar park or till the Tariff becomes zero, 
whichever is earlier. 

c) In case, the Commissioning of the Project is delayed beyond this period as 
mentioned in Article (b) above, the PPA capacity shall stand reduced / 
amended to the Capacity commissioned and the PPA for the balance 
Capacity will stand terminated and shall be reduced from the Contracted 
Capacity. 
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3.4. Generation compensation due to evacuation issues at the time of SCOD: 1. Upon the occurrence of an Emergency in STU’s / DISCOM evacuation system for 
safe operation of its Grid, STU / DISCOM reserves the right to shut down the line 
and has no obligation to evacuate the power. 

2. If plant is ready before Schedule Commercial Operation Date, but the off take is 
constrained because of incomplete power evacuation infrastructure, no 
compensation shall be payable. [Applicable only in case of New plant yet to be 
commissioned] 

3. However, if the plant is ready but necessary evacuation is not ready on Schedule 
Commercial operation date, the generation loss shall be calculated considering the 
normative CUF of 19%. Corresponding to this generation loss, considering the 
excess generation by the generator in the succeeding 3 (three) Contract Years, 
shall be procured by MSEDCL at the PPA tariff so as to offset this loss. 
[Applicable only in case of New plant yet to be commissioned] 



Page 15  

 

Article 4: SYNCHRONISATION, COMMISSIONING 
AND COMMERCIAL OPERATION 

4.1. Synchronization, Commissioning and Commercial Operation 4.1.1 The Power Producer shall give at least Thirty (30) days written notice to the 
SLDC/SNA and MSEDCL, of the date on which it intends to synchronize the 
Power Project to the Grid System. 

4.1.2 Subject to Article 4.1.1, the  Power  Project  may  be  synchronized  by  the  
Power Producer to the Grid System when  it  meets  all  the  connection  
conditions prescribed in the Grid Code and otherwise meets all other Indian legal 
requirements for synchronization to the Grid System. 

4.1.3 The synchronization equipment and all necessary arrangements/ equipment 
including Remote Terminal Unit (RTU) for scheduling of power generated from 
the Project and transmission of data to the concerned authority as per applicable 
regulation shall be installed by the Power Producer at its generation facility of the 
Power Project at its own cost. The Power Producer shall synchronize its system 
with the Grid System only after the approval of STU and SLDC or DISCOM. 

4.1.4 The Power Producer shall immediately after each synchronization / tripping of 
generator, inform the sub-station of the Grid System to which the Power Project is 
electrically connected in accordance with applicable Grid Code. 

4.1.5 The projects shall be commissioned within a period of 15 (fifteen) months from 
the date of execution of the PPA, for projects being set up in Solar park, and 
within a period of 18 (eighteen) months from the date of execution of the PPA, for 
projects being set up outside Solar park. 

4.1.6 The part commissioning of the project may be accepted by MSEDCL subject to 
the condition that minimum capacity for acceptance of first and subsequent part 
commissioning shall be 50 MW.  

4.1.7 The early commissioning of solar power project is permitted for full 
commissioning as well as part commissioning up to 3 months before SCOD. In 
case of early full commissioning, MSEDCL will purchase the generation till 
SCOD at PPA tariff. In case of part commissioning till SCOD as described in 
Section 4.1.6 above, MSEDCL will purchase the generation till SCOD at 75% of 
PPA tariff. 

4.2. Performance Bank Guarantee: 
 4.2.1 The Performance Bank Guarantee furnished by Power Producer to MSEDCL as 

prescribed in the RfS shall be for guaranteeing the commissioning / commercial 
operation of the project / unit up to the Contracted Capacity within SCOD. 

4.2.2 If the Solar Power Developer fails to achieve Financial Closure as prescribed in 
Clause 3.13 of the RfS and Article 3.1.(ii) of this PPA, the MSEDCL shall  
encash the Performance Bank  Guarantee (PBG) unless the delay is  on account  
of delay caused due to a Force Majeure. An extension for the attainment of the 
financial closure can however be considered by MSEDCL, on the sole request of 
the Solar Power Producer, on advance payment of extension charges of Rs. 
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10,000/- per day per MW plus GST @ 18%, (if applicable) in  case of any delay 
in depositing this extension charge, the Solar Power Producer has to pay an 
interest on this extension charge for the days lapsed beyond due date of financial 
closure @ SBI MCLR (1 Year).  
An extension will not have any impact on the SCOD. Any extension charges paid 
so, shall be returned to the Power Producer without any interest on achievement 
of successful commissioning within the SCOD on pro-rata basis, based on the 
Project capacity commissioned on SCOD. However in case of any delay in 
commissioning of the project beyond the Scheduled Commissioning Date, the 
amount as deposited above by the Power  Producer shall not be refunded by 
MSEDCL. 

 
4.2.3 If the Power Producer fails to commission the project / Unit on or before 

Scheduled Commercial Operation Date, MSEDCL shall have the right to forfeit 
the Performance Bank Guarantee without prejudice to the other rights of the 
Power Producer under this Agreement as per Article 3.3. 
 

4.2.4 MSEDCL  shall   release   the   Performance   Bank   Guarantee   upon   
successful commissioning of full contracted capacity after adjusting Liquidated 
Damages (if any) as per Article 3.3.  

4.3. Dispatch and Scheduling: 
 4.3.1 The Power Producer shall be required to Schedule its power as per the applicable 

regulations / requirements / guidelines of CERC / MERC and maintain compliance 
to the Grid Code requirements and directions, as specified by SLDC from time to 
time. Any deviation from the Schedule will attract the provisions of applicable 
regulation / guidelines / directions and any financial implication on account of this 
shall be to the account of the Power Producer. 

4.3.2 Power Producer shall be responsible for deviations made by it from the dispatch 
schedule and for any resultant liabilities on account of charges for deviation as per 
applicable regulations. 
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Article 5: RATES AND CHARGES  
5.1. Monthly Energy Charges: The MSEDCL shall pay for the Scheduled /Delivered Energy as 

certified by SLDC/ MSEDCL/Appropriate authority through REA/SEA/ Meter Reading 
(AMR/MRI), for the Term of this Agreement from the Commercial Operation Date, to the 
Power Producer every month. The Tariff payable by MSEDCL for energy purchased shall 
be as per Article below. 

5.2. MSEDCL shall pay a fixed rate of Rs. ……………. (in words Rs.----) per kWh as 
discovered under the Competitive Bidding (followed by e-reverse auction) and as agreed 
by the Parties upon commissioning of a Unit / Project (as certified by SLDC/DISCOM) 
for delivered/scheduled energy during the period of PPA. 

5.3. In case the commissioning of the project is delayed over Three (3) months from SCOD, 
the tariff discovered under the Competitive Bidding (followed by reverse auction) shall be 
reduced at the rate of 0.50 paise/kWh per day of delay for the delay in such remaining 
capacity which is not commissioned for entire term of PPA. 

5.4. Start-up power/Auxiliary consumption: 
MSEDCL shall supply electricity to the Power Producer at the MSEDCL’s prevailing HT 
Industrial Tariff rate in force from time to time and Generator shall pay for this electricity 
(Fixed Demand (kVA) & variable power in kWh) at that rate. MSEDCL shall ensure that 
the power as required by the Power Producer under reasonable notice shall be available 
without delay. 

 
5.5. Capacity Utilisation Factor (CUF): 

 5.5.1 Criteria for generation: 
The Solar Power Producer has declared a CUF of …..% of their project at the 
time of executing this PPA and will be allowed to revise the same only once at 
the time of first anniversary of the project i.e. on completion of 1 year from COD. 
Such revision of the CUF shall be done within 1 month of completion of 1 (one) 
year from COD and no such revision shall be allowed thereafter. The declared 
CUF shall in no case be less than 19% over a contract year. They shall maintain 
generation so as to achieve CUF in the range of ±10 % of their declared value 
during the entire PPA duration of 25 years either from the Commercial Operation 
Date in case of proposed/new solar power projects i.e. the date on which full 
commissioning of the project capacity is achieved or from the date of execution of 
PPA for existing solar power projects. The lower limit will, however, be relaxable 
by MSEDCL to the extent of grid non-availability for evacuation which is 
beyond the control of the developer. 

 
5.5.2 Shortfall in minimum generation: During the PPA term, if for any contract year, it is found that the developer has 

not been able to generate minimum energy corresponding to the lower limit of 
CUF declared by the developer, such shortfall in performance shall make 
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Developer liable to pay the compensation provided in the PPA as payable to 
MSEDCL This will, however be relaxable by MSEDCL to the extent of grid non-
availability for evacuation, which is beyond the control of the developer. The 
amount of such penalty will be 25% (twenty-five per cent) of the cost of this 
shortfall in energy terms, calculated at PPA tariff. This compensation shall be 
applied to the amount of shortfall in generation during the year. However, this 
compensation shall not be applicable in events of Force  Majeure  identified under 
PPA with trading company affecting supply of solar power  by seller/power 
producer. 
 

5.5.3 Excess generation: 
In case the availability is more than the maximum CUF specified, the Solar Power 
Producer will be free to sell it to any other entity provided first right of refusal will 
vest with the Procurer. In case the Procurer purchases the excess generation, excess 
generation over and above 10% of declared annual CUF, the same may be done at 
75% of the PPA tariff. 

 5.5.4 Repowering: The Solar Power Producer shall be allowed to repower the project as per its 
requirement for a maximum cumulative period of six (6) months during the entire 
term of the PPA. The generator shall not be in default for non-supply of power 
during this period of repowering. However, the Procurer will be obliged to buy 
power only within the range of CUF, specified in the PPA. Any excess generation 
will be dealt as specified in clause 5.5.3 of these Guidelines. 

 
5.6. Generation Compensation in off take constraint due to transmission: During the operation of the plant, due to temporary transmission unavailability(during 8 

am to 6 pm) , if the power is not evacuated, for reasons not attributable to the solar power 
generator, then the generation loss shall be procured by MSEDCL at the PPA tariff so as 
to offset this loss in the succeeding 3 (three) Contract Years. 

 
Duration of Grid 

unavailability 
Provision for Generation Compensation 

Grid unavailability in a 
\contract year as 
defined in the PPA: 
(only period from 8 am 
to 6 pm to be counted): 

Generation Loss = [(Average Generation per hour during the 
contract year) × (number of hours of grid unavailability 
during the contract year)] 
Where, Average Generation per hour during the contract year 
(kWh) = Total generation in the contract year (kWh)÷ Total 
hours of generation in the contract year 

 The excess generation by the Solar Power Developer 
equal to this generation loss shall be procured by the 
Procurer at the PPA tariff so as to offset this loss in the 
succeeding 3(Three) contract Years. 
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5.7. Generation compensation due to Backed Down: The solar power producer shall follow the forecasting and scheduling process as per 
CERC/MERC regulations as amended from time to time. 
The Government of India, as per Clause 5.2(u) of the Indian Electricity Grid Code 
(IEGC), encourages a status of “must-run” to solar power projects. Accordingly, no solar 
power plant, duly commissioned, should be directed to back down by a Discom/ Load 
Dispatch Centre (LDC). In case such eventuality of Backdown arises, except for the cases 
where the back down is on account of events like consideration of grid security/ an 
emergency in STU’s / Discom’s evacuation system for safe operation of its Grid or safety 
of any personnel or the other such condition, the Power Producer shall suitably back down 
their generation. 
In case of backing down situation, the power producer will be eligible for Minimum 
Generation Compensation from Procurer/MSEDCL after receipt of State Energy Account 
or any other relevant documents certified by MSEDCL/SLDC as under: 

 Duration of Back down Minimum Generation Compensation 
Hours of backdown during 
monthly billing cycle 

Minimum Generation Compensation = 
50% of (Average Generation per hour during the 
month) x (number of backdown hours during the 
month) x PPA tariff 

 
Where, Average Generation per hour during the 
month(kWh) = Total generation in the 
month(kwh)/Total hours of generation in the month 

 
The Generation Compensation is to be paid as part of the energy bill for the successive 
month after receipt of Regional Energy Accounts (REA) or any other relevant documents 
certified by MSEDCL/SLDC. 
It is clarified that Article 5.7 shall not be applicable, if in future, Merit Order Despatch is 
made applicable to generation from renewable sources; from Solar power project in this 
case. 
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Article 6: BILLING AND PAYMENT  
6.1. Billing Provision: 

 The Billing will be on monthly basis. MSEDCL will be billed by the Power  Producer 
based on Meter reading (MRI/AMR)/SEA as certified by Maharashtra SLDC or 
MSEDCL authority as may be applicable following the end of each month for the energy 
supplied and payment will be due on the thirtieth day  following the delivery of the 
billing invoice. 

 
The Power Producer would raise bills (online) for the power supplied during the month 
by the 10th day of the following month. 

 
The Power Producer shall open a bank account ("Power Producer’s Designated 
Account"), and shall notify MSEDCL as per the format enclosed with this PPA as 
Schedule 5, for all Tariff Payments be made by the Procurer to the Power Producer, and 
notify the Procurer of the details of such account at least thirty (30) Days before the 
dispatch of the first Monthly Bill. The Procurer shall also designate a bank account (the 
"Procurer’s Designated Account") for payments to be made by the Seller to the Procurer, 
if any, and notify the Seller of the details of such account thirty (30) days before the 
dispatch of the first Monthly Bill. The Seller and the Procurer shall instruct their 
respective bankers to make all payments under this Agreement to the Procurer‟ 
Designated Account or the Seller’s Designated Account, as the case may be, and shall 
notify either Party of such instructions on the same day. 

 
6.2. Payment: 

 MSEDCL shall make payment of the amounts due in Indian Rupees within thirty 
(30) days from the date of receipt of the Tariff Invoice by the designated office of  the 
MSEDCL. 

 
6.3. Late Payment: 

For payment of Monthly bill by MSEDCL thirty (30) days beyond its due date, if paid 
after Due date of Payment, a late Payment charge shall be payable by MSEDCL to the 
Power Producer at the rate of 1.25% (percent) in excess of the SBI, 1 year Marginal Cost 
of Funds Based Lending Rate (MCLR) per annum / any replacement thereof by SBI. 

 
6.4. Rebate: For payment of Bill on or before Due Date, the following Rebate shall be paid by the 

Solar Power Developer to MSEDCL in the following manner. 
(a) A rebate of 1% shall be payable to MSEDCL for the payments made within a 
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period of 15 days of the presentation of Tariff Invoice by modes as mentioned 
in Article 6.3 . along with required supporting documents at MSEDCL office. 
No rebate shall be applicable for payment beyond 15 days of the presentation 
of Tariff Invoice. 

(b) For the above purpose, the date of presentation of Bill shall be the next 
Business Day of delivery of the Tariff Invoice at MSEDCL. 

(c) No rebate shall be payable on the Bills raised on account of taxes, duties, cess 
etc. 

 
6.5. Payment Security: 

1) Letter of Credit: a) MSEDCL shall establish and maintain irrevocable and unconditional 
revolving Letter of Credit in favour of, and for the sole benefit of, the 
Power Producer for the contracted capacity. All the cost for opening, 
maintenance and other cost related to establishment of Letter of Credit shall 
be borne by MSEDCL.  

b) The Letter of Credit shall  be  established  in  favour  of,  and  issued  to,  
the Power Producer on the date hereof and made operational thirty (30) 
days prior to due date of first invoice and shall be maintained consistent 
herewith by MSEDCL and all times during the Term of the Agreement. 

c) Such Letter of Credit shall be in form and  substance acceptable to  both  
the Parties and shall be issued by any Scheduled Bank and be provided on 
the basis that: 

i. In the event a Tariff Invoice or any other amount due and undisputed 
amount payable by MSEDCL pursuant to the terms of this Agreement 
is not paid in full by MSEDCL as and when  due,  the  Letter  of 
Credit may be called by the Power Producer for payment of 
undisputed amount. 

ii. The amount of  the  Letter  of  Credit  shall  be  equal  to  one  
month’s projected payments during first contract year and thereafter 
during each contract year, the amount of Letter of Credit shall be 
equal to one month average billing of previous contract year. 

iii. The MSEDCL shall replenish the Letter of Credit to bring it to the 
original amount within 30 days in case of any valid drawdown. 

d) The Letter of Credit shall be renewed and/or replaced by the MSEDCL not 
less than 30 days prior to its expiration. 

e) Payment under the Letter of Credit:  The drawl under the Letter of Credit  
in respect of a Tariff Invoice (excluding supplementary bills) shall require: 

i. a copy of the metering statement jointly signed by the official 
representatives of both the Parties, supporting the payments 
attributable to the Delivered Energy in respect of such Tariff Invoice. 

ii. a certificate from the Power Producer stating  that  the  amount 
payable by MSEDCL in respect of such Tariff Invoice has not been 
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paid and disputed by MSEDCL till the Due Date of Payment of the 
Tariff Invoice. 

 
2) Payment Security Fund – The Payment Security Fund shall be suitable to support payment for at least 3 

(three) months’ billing of all the Projects tied up with such fund.  
6.6. Disputes: 

 In the event of a dispute as to the amount of any Tariff Invoice, resolution process as 
described in Article 11 shall be followed. 
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Article 7: METERING AND COMMUNICATION  
7.1. Reading and Correction of Meters  
7.1.1. The metering point will be as given below: 

a) For existing intra - state projects, metering shall be at the existing metering 
point(s). 

b) For new intra - state projects, metering shall be at the HV side of pooling 
substation of MSEDCL/MSETCL.  

7.1.2. For the purpose of energy accounting, the ABT compliant meter with Automated 
Meter Reading (AMR) feature shall be installed by Power Producer at the 
metering point. 

7.1.3. Interface metering shall conform to the Central Electricity Authority (Installation 
and Operation of Meters) Regulations 2014 and amendment thereto. 
STU/DISCOM shall stipulate specifications in this regard. 

7.1.4. The SPD shall bear all costs pertaining to installation, testing, calibration, 
maintenance, renewal and repair of meters at SPD’s side of Delivery Point. 

7.1.5. The ABT metering equipment consisting of Main and Check Meters with 
separate CT and PT shall be identical in make, technical standards and of 0.2s 
accuracy class and calibration and comply with the requirements of Electricity 
Rules. 

7.1.6. The meters installed at the Metering Point shall have four quadrant, three phase, 
four wires and provision for on line/automatic reading and time slots as required 
by purchaser and SLDC. 

7.1.7. The Solar Power Developer shall also establish backup metering system/check 
meter. In the event of the Main Metering System is not in service for the reason 
of maintenance, repairs or testing, then the Backup Metering System/Check 
Meter shall be used during the period for which the Main Metering System is not 
in service and the provisions above shall apply to the reading of the Backup 
Metering System. 

 
7.2. Testing of the metering equipment (wherever applicable): 

7.2.1. The Main and Check Meters shall be tested for accuracy, with a portable standard 
meter, by the National accredited Labs and sealed by MSEDCL at its own cost. 
MSEDCL/MSETCL/STU shall carry out the calibration, periodical testing, 
sealing and maintenance of meters in the presence of the authorized 
representative(s) of the Solar Power Developer and the representative of the Solar 



Page 24  

Power Developer shall sign on the results thereof. 
7.2.2. The frequency of meter testing shall be annual. All the meters will be tested only 

at the Metering Point. Purchaser will provide a copy of the test reports to Seller. 
7.2.3. If during testing, both the Main and Check Meter are found within the 

permissible limit of error i.e. 0.2%, the energy computation will be as per the 
Main Meter. If during test, any of the Main Meters is found to be within the 
permissible limits of error but the corresponding Check Meter is beyond the 
permissible limit; the energy computation will be as per the Main Meter. The 
Check Meter shall be calibrated immediately. 

7.2.4. If during the tests, any of the Main Meters is found to be beyond permissible 
limits of error, but the corresponding Check Meters is found to be within the 
permissible limits of error, then the energy computation for the month upto date 
and time of such test check shall be in accordance with Check Meter. The Main 
Meter shall be calibrated immediately and the energy for the period thereafter 
shall be as per the calibrated Main Meter. 

7.2.5. If during any of the monthly meter readings, the variation between the Main 
meter and the Check meter is more than 0.5%, all the meters shall be re-tested 
and calibrated at the Seller’s cost immediately by Purchaser. During this period 
energy recorded with SCADA shall be used for billing & payment purposes. 

7.2.6. For all times the reading of the Main meter only will be considered except in 
rarest conditions such as maintenance, repairs, testing or discrepancy in meter 
reading with compare to check meters then the Check meter reading may be 
considered 

 
7.3. Sealing and Maintenance of Meters. 

 i. The Main Metering System and the Backup Metering System shall be sealed in 
the presence of representatives of Power Producer, STU and DISCOM. 

ii. When the Main Metering System and / or Backup Metering System/Check 
Metering System and / or any component thereof is found to be outside the 
acceptable limits of accuracy or otherwise not functioning properly, it shall be 
repaired, re-calibrated or replaced by the Power Producer and / or STU/DISCOM 
at Power Producer’s cost, as soon as possible. 

iii. Any meter seal(s) shall be broken only by STU/DISCOM’s representative in the 
presence of Power Producer’s representative  whenever the  Main Metering 
System or the Backup Metering System is to be inspected, tested, adjusted, 
repaired or replaced. 

iv. All the Main and Check Meters shall be calibrated at least once in a period of one 
year. 

v. In case, both the Main Meter and Check Meter are found to be beyond  
permissible limit of error, both the meters shall be calibrated immediately and the 
correction applicable to main meter shall be applied to the energy registered by 
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the Main Meter at the correct energy for the purpose of energy accounting /  
billing for the actual period during which inaccurate measurements were made, if 
such period can be determined or, if not readily determinable, shall be the shorter 
of: 

a) the period since immediately preceding test of the relevant Main meter, or b) one hundred and eighty (180) days immediately preceding the test at 
which the relevant Main Meter was determined to be defective or 
inaccurate. 

 
7.4. Records 

 Each Party shall keep complete and accurate records and all other data required by 
each of them for the purposes of proper administration of this Agreement and the 
operation of the Power Plant. Among such other records and data, the Power 
Producer shall maintain an accurate and up-to-date operating log at the Power Plant 
with records of:- 
a) Fifteen  (15)  minutes  logs  of  real  and  reactive   power   generation,  

frequency, transformer tap position, bus voltage(s), Main Meter and Back up 
Meter Readings and any other data mutually agreed; 

b) any unusual conditions found during operation / inspections; 
c) chart and printout of event loggers, if any, for system disturbances/ outages; 
d) All the records will be preserved for a period of 36 months. 
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Article 8: FORCE MAJEURE  
8.1. Force Majeure Events: 

 
a) Neither Party shall be responsible or liable for or deemed in breach hereof because  

of any delay or failure in the performance of its obligations hereunder (except for 
obligations to pay money due prior to occurrence of Force Majeure events under this 
Agreement) or failure to meet milestone dates due to any event or circumstance (a 
"Force Majeure Event") beyond the reasonable control of the Party experiencing 
such delay or failure, including the occurrence of any of the following: 

i. acts of God; 
ii. typhoons, floods, lightning, cyclone, hurricane, drought, famine, 

epidemic, plague or other natural calamities; 
iii. acts of war (whether declared or undeclared), invasion or civil unrest; 
iv. any requirement, action or omission to act pursuant to any judgment or 

order of any court or judicial authority in India (provided such 
requirement, action or omission to act is not due to the breach by the 
Power Producer or MSEDCL of any Law or any of their respective 
obligations under this Agreement); 

v. inability despite complying with all legal requirements to obtain, renew or 
maintain required licenses or Legal Approvals; 

vi. earthquakes, explosions, accidents, landslides; fire; 
vii. expropriation and/or compulsory acquisition of  the Project  in  whole or  

in part by Government Instrumentality; 
viii. chemical or radioactive contamination or ionizing radiation; or 

ix. An event of force majeure affecting the concerned STU/MSEDCL, as the 
case may be, thereby affecting the evacuation of power from the delivery 
points by MSEDCL. 

x. damage to or breakdown of transmission facilities
 of STU/DISCOM; 

xi. Exceptionally adverse weather condition which are in excess of the 
statistical measure of the last hundred (100) years. 

b) Force Majeure Exclusions: Force Majeure shall not include the following 
conditions, except to the extent that they are consequences of an event of Force 
Majeure: 

i. Unavailability, Late Delivery or Change in cost of plants  and  
machineries, equipment, materials, spares parts or consumables for the 
project; 

ii. Delay in performance of any contractor / sub - contractor or their agents; 
iii. Non - performance  resulting  from  normal  wear   and   tear   experience 

in power generation materials and equipments; 
iv. Strike or Labour Disturbances at the facilities of affected parties; 
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v. In efficiency of finances or funds or the agreement becoming onerous to 
perform, and 

vi. Non-performance caused by, or concerned with, the affected party’s 
 Negligent and intentional acts, errors or omissions;  Failure to comply with Indian law or Indian Directive; or  Breach of, or default under this agreement or any Project agreement     

or Government agreement. 
c) The affected Party shall give notice to other party of any event of Force Majeure as 

soon as reasonably practicable, but not later than 7 days after the date on which such 
Party knew or should reasonably have known of the commencement of the event of 
Force  Majeure.   If   any   event   of   Force   Majeure   results   in   a   breakdown   
of communication rendering it not reasonable to give notice within the applicable 
time limit specified herein, then the party claiming Force Majeure shall give notice 
as soon as reasonably practicable after reinstatement of communication, but not later 
than one day after such reinstatement. 

d) Provided that such notice shall be a pre-condition to the affected party’s entitlement 
to claim relief under this Agreement. Such notice shall include full particulars of the 
event of Force Majeure, its effects on the Party claiming relief and the remedial 
measures proposed, and the Affected Party shall give the other Party regular (and not 
less than monthly) reports on the progress of those remedial measures and such other 
information as the other party may reasonably request about the situation. 
i. The affected Party shall give notice to the other Party of (1) cessation  of 

relevant event of Force Majeure; and (2) cessation of the effects of such event  
of Force Majeure on the performance of its rights or obligations under this 
agreement, as soon as practicable after becoming aware of each of these 
cessations. 

ii. To the extent not prevented by a Force Majeure  event,  the  affected  party  shall 
continue to perform its obligations pursuant to this agreement.  The affected 
party shall use its reasonable efforts to mitigate the effect of any event of Force 
Majeure as soon as practicable. 

 
 

8.2. Available Relief for a Force Majeure Event: 
 

a) No Party shall be in breach of its obligations pursuant to this Agreement except to 
the extent that the performance of its obligations was prevented, hindered  or  
delayed due to a Force Majeure event. However, adjustment in tariff shall not be 
allowed on account of Force Majeure event. 

b) For avoidance of doubt, neither Party's obligation to make payments of money due 
and payable prior to occurrence of Force Majeure events under this Agreement    
shall be suspended or excused due to the occurrence of a Force Majeure Event in 
respect of such Party. 

c) Provided that no payments shall be made by either Party affected by a  Force 
Majeure Event for the period of such event on account of its inability to perform its 
obligations due to such Force Majeure Events 



Page 28  

 

Article 9: CHANGE IN LAW  
9.1. Definitions In this Article 9, the following terms shall have the following meanings: 

 
"Change in Law" shall refer to the occurrence of any of the following events after the 
last date of the bid submission, including: 

(i) the enactment of any new law; or 
(ii) an amendment, modification or repeal of an existing law; or 
(iii) the requirement to obtain a new consent, permit or license; or 
(iv) any modification to the prevailing conditions prescribed for obtaining an 

consent, permit or license, not owing to any default of the Solar Power 
Producer; or 

(v) any change in the rates of any Taxes, Duties and Cess which have a direct 
effect on the Project. 

 
However, Change in Law shall not include any change in taxes on corporate income or 
any change in any withholding tax on income or dividends. 

 
9.2. Relief for Change in Law 

 9.2.1 In the event a Change in Law results in any adverse financial loss/ gain to the 
Power Producer then, in order to ensure that the Power Producer is placed in the 
same financial position as it would have been had it not been for the occurrence 
of the Change in Law, the Power Producer/ Procurer shall be entitled to 
compensation by the other party, as the case may be, subject to the condition 
that the quantum and mechanism of compensation payment shall be determined 
and shall be effective from such date as may be decided by the MERC. 

9.2.2 If a Change in Law results in the Power Producer’s costs directly attributable to 
the Project being decreased or increased by one  percent  (1%),  of  the estimated 
revenue from the Electricity for the Contract Year for which such adjustment 
becomes applicable or more, during Operation Period, the Tariff Payment to the 
Power Producer shall be appropriately increased or decreased with due approval 
of MERC. 

9.2.3 The Power Procurer / MSEDCL or the Power Producer, as the case may be, 
shall provide the other Party with a certificate stating that the adjustment in the 
Tariff Payment is directly as a result of the Change in Law and shall provide 
supporting documents to substantiate the same and such certificate shall 
correctly reflect the increase or decrease in costs. 

9.2.4 The revised tariff shall be effective from the date of such Change in Law as 
approved by MERC, the Parties hereto have caused this Agreement to be 
executed by their fully authorized officers, and copies delivered to each Party, as 
of the day and year first above stated. 
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9.3. Notification of Change in Law 
9.3.1 If the Seller is affected by a Change in Law in accordance with Article 9.1 and 

wishes to claim change in Law under this Article, it shall give notice to 
MSEDCL of such Change in Law within 7 days after becoming aware of the 
same or should reasonably have known of the Change in Law. 

9.3.2 Notwithstanding Article 9.3.1, the Solar Power Developer shall be obliged to 
serve a notice to MSEDCL if it is beneficially affected by a Change in Law. 
Without prejudice to the factor of materiality or other provisions contained in 
this Agreement, the obligation to inform the Procurer contained herein shall be 
material. Provided that in case MSEDCL has not provided such notice, the Solar 
Power Developer shall have the right to issue such notice to MSEDCL. 

9.3.3 Any notice served pursuant to this Article 9.3.2 shall provide, amongst other 
thing, precise details of: 
a) The Change in Law: and 
b) The effect on MSEDCL of the matters referred to in Article 9.2 

 
9.4. Tariff Adjustment Payment on account of Change in Law. 

9.4.1 Subject to the application and Principles for computing impact of Change in 
Law mentioned in this Article 9, the adjustment in Monthly Tariff Payment shall 
be effective from: 

9.4.2 The date of adoption, promulgation, amendment, re-enactment or repeal of the 
Law or Change in Law; or 

9.4.3 The date of Order/Judgment of the Competent Court or Tribunal or Indian 
Governmental Instrumentality, if the Change in Law is on account of a change 
in interpretation of Law. 

9.4.4 The revised tariff shall be effective from the date of such Change in Law as 
approved by MERC, the Parties hereto have caused this Agreement to be 
executed by their fully authorised officers, and copies delivered to each Party, as 
of the day and year first above stated. 

9.4.5 The payment for Change in Law shall be through Supplementary Bill. However, 
in case of any change in Tariff by reason of change in Law, as determined in 
accordance with this Agreement, the Monthly Invoice to be raised by the Solar 
Power Developer after such Change in Tariff shall appropriately reflect the 
changed Tariff. 
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Article 10: TERM, TERMINATION AND DEFAULT  
10.1. Term of the Agreement: 

This Agreement shall become effective upon the execution and delivery thereof by the 
Parties hereto and unless terminated pursuant to other provisions of the Agreement, 
shall continue to be in force for such time until  the  completion  of  a period of 25 
years from the Commercial Operation Date in case of proposed/new solar power 
projects i.e. the date on which full commissioning of the project capacity is achieved or 
for a period of 25 years from the date of execution of PPA for existing solar power 
projects. This Agreement may be extended for a further period on mutually agreed 
terms and conditions at least one hundred eighty (180) days prior to the Expiry Date. 

 
 

10.2. Survival: 
The expiry or termination of this Agreement shall not affect any accrued rights, 
obligations and liabilities of the Parties under this Agreement, including the right to 
receive penalty as  per  the  terms  of  this  Agreement,  nor  shall  it  affect  the 
survival of any continuing obligations for which this Agreement provides, either 
expressly or by necessary implication, which are to survive after the Expiry Date or 
termination including those under Article 8 (Force Majeure), Article 10 (Events of 
Default and Termination), Article 11 (Dispute Resolution), Article 12 (Indemnity), 
Article 13 (Miscellaneous Provisions), and other Articles and Schedules of this 
Agreement which expressly or by their nature survive the Term or termination of this 
Agreement shall continue and survive any expiry or termination of this Agreement 

 
10.3. Events of Default and the consequences thereof: 

 
10.3.1 Power Producer’s Default: The occurrence of any of the following events at any time during the Term of this 
Agreement shall constitute an Event of Default by Power Producer: 

 
a) Failure to commission the project by scheduled commercial operation date or 

fails to supply power in terms of the PPA, or  assigns or novates any of its  
rights or obligations contrary to the terms of the PPA. 

b) O &M Default on part of Power Producer. 
c) F a i l u r e or refusal by Power Producer to perform any of its material 

obligations under this Agreement including but not limited to financial closure. 
d) Power producer fails to make any payment required to be made to Power 

Procurer under this agreement within three (3) months after the due date of a 
valid invoice raised by MSEDCL on the Power Producer. 

e) If the Power Producer (i) assigns or purports to assign its assets or rights in 
violation of this agreement; or (ii) transfers or novates any of its rights and / or 
obligations under this agreement, in violation of this agreement. 
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f) If  the  Power  producer  becomes   voluntarily  or  involuntarily  the   subject  
of proceeding under any bankruptcy or insolvency laws or goes into liquidation 
or dissolution or  has  a  receiver  appointed  over  it  or  liquidator  is  
appointed, pursuant to Law, except where such dissolution of the Power 
producer  is  for the  purpose  of  a  merger,  consolidated  or  reorganization 
and where the resulting entity has the financial standing to perform its 
obligations under this Agreement and creditworthiness similar to the Power 
Producer and expressly assumes all obligations under this agreement and is in a 
position to perform them; or 

g) The Power Producer repudiates this agreement. 
h) Change in controlling shareholding before the specified time frame as 

mentioned in the RfS. 
i) Occurrence of any other event which is specified in this Agreement to be a 

material breach / default of the Power Producer. 
 

10.3.2 Upon being in default, the Power Producer shall be liable to pay MSEDCL, 
damages, as detailed in the PPA, The Procurer shall have the right to recover the 
said damages by way of forfeiture of bank guarantee without prejudice to 
resorting to any other legal course or remedy. 

10.3.3 In addition to the levy of damages as aforesaid, in the event of a default by the 
Power Producer, the lenders shall be entitled to exercise their rights of 
substitution, in accordance with the substitution agreement provided in the PPA 
and in concurrence with the Procurers. However, in the event the lenders are 
unable to substitute the defaulting Solar Power Producer within the stipulated 
period, the Procurer may terminate the PPA and acquire the Project assets for an 
amount equivalent to 90% of the debt due, failing which, the lenders may 
exercise their mortgage rights and liquidate the Project assets. 

 
10.3.4 MSEDCL’s Default: 
(a) If MSEDCL is in default on account of reasons including inter alia: 

 (i) Default by MSEDCL in performing its obligation under this agreement, 
 (ii) Failure to pay the monthly and / or supplementary bills beyond 90 days, 
 (iii) If MSEDCL becomes voluntarily or involuntarily the subject of proceeding 

under any bankruptcy or insolvency laws or goes into liquidation or dissolution 
or has a receiver appointed over it or liquidator is appointed, pursuant to Law, 
except where such dissolution of MSEDCL is for the purpose of a merger, 
consolidation or reorganization and where the resulting entity has the financial 
standing to perform its obligations under this Agreement and creditworthiness 
similar to MSEDCL and expressly assumes all obligations under this agreement 
and is in a position to perform them. 
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The defaulting Procurer shall, subject to the prior consent of the Solar Power Producer, 
novate its part of the PPA to any third party, including its Affiliates within the 
stipulated period. 
(b) In the event the aforesaid novation is not acceptable to the Solar Power Producer, or 
if no offer of novation is made by the defaulting Procurer within the stipulated period, 
then the Solar Power Producer may terminate the PPA and at its discretion require the 
defaulting Procurer to either: 

i) takeover the project assets by making a payment of the termination 
compensation equivalent to the amount of the debt due and the 150% (one 
hundred and fifty per cent) of the adjusted equity as detailed in the PPA or 
ii) pay to the Solar Power Producer, damages, equivalent to 6 (six) months, or 
balance PPA period whichever is less, of charges for its contracted capacity, 
with the project assets being retained by the Solar Power Producer. 

(c) In the event of termination of PPA, any damages or charges payable to the STU, 
for the connectivity of the plant, shall be borne by MSEDCL. 

 
10.4. Termination:  

10.4.1 Termination for Power Producer’s Default: 
 Upon the occurrence of an event of default as set out in sub-clause 10.3.1 above, 

MSEDCL may deliver a Default Notice to the Power Producer in writing which shall 
specify in reasonable detail the Event of Default giving rise to the default notice, and 
calling upon the Power Producer to remedy the same. 

 
At the expiry of 30 (thirty) days from the delivery of this default notice and unless the 
Parties have agreed otherwise, or the Event of Default giving rise to the default notice 
has been remedied, MSEDCL may deliver a Termination Notice to the Power 
Producer. MSEDCL may terminate this Agreement by delivering such a Termination 
Notice to the Power Producer and intimate the same to the MERC. Upon delivery of 
the Termination Notice this Agreement shall stand terminated and MSEDCL shall 
stand discharged of all its obligations. The Power Producer shall have liability to  
make payment within 30 days from the date of termination notice towards 
compensation to MSEDCL equivalent to three years billing based on normative 
Capacity Utilization Factor of 19%. 

 
Where a Default Notice has been issued with respect to an Event of Default, which 
requires the co-operation of both MSEDCL and the Power Producer to remedy, 
MSEDCL shall render all reasonable co-operation to enable the Event of Default to be 
remedied without any legal obligations. 



Page 33  

10.4.2 Termination for MSEDCL’s Default: 
 Upon the occurrence of an Event of Default as set out in sub-clause 10.3.4 above, the 

Power Producer may deliver a Default Notice to MSEDCL in writing which shall 
specify in reasonable detail the Event of Default giving rise to the Default Notice, and 
calling upon MSEDCL to remedy the same. 

 
At the expiry of 30 (thirty) days from the delivery of the Default Notice and unless the 
Parties  have  agreed  otherwise,  or  the  Event  of  Default  giving  rise  to   the 
Default Notice has been remedied, the Power Producer may serve a “Suspension 
Notice” to MSEDCL for a duration not exceeding one year (“Suspension Period”). 

 
During the “Suspension Period” mentioned herein above, MSEDCL shall, subject to 
the prior consent of the Solar Power Producer, novate its part of the PPA to any third 
party, including its affiliates or the Solar Power Producer shall be free to sell in the 
open market by finding the said consumers on its own or through any Central / State 
power trading utilities. In case of wheeling of power to such third parties, the 
transmission charges, transmission losses, wheeling charges and losses SLDC charges 
and cross subsidy surcharge etc. shall be applicable as per MERC’s regulation in force 
from time to time and paid directly to respective agencies by third party. No banking 
facility shall be allowed to Power Producer and third parties. 

 
Till expiry of the Suspension Period, MSEDCL will be entitled to cure its default and 
buy power from the Power Producer. In the event novation is not acceptable to the 
Solar Power Producer, or if no offer of novation is made by the defaulting procurer 
within the stipulated period, then the Solar Power Producer may terminate the PPA and 
at its discretion require the defaulting procurer to either  
1) takeover the project assets by making a payment of the termination compensation 

equivalent to the amount of the debt due and the 150% (one hundred and fifty per 
cent) of the adjusted equity as detailed in the PPA or  

2) pay to the Solar Power Producer, damages, equivalent to 6 (six) months, or balance 
PPA period whicher is less, of charges for its contracted capacity with the project 
assets being retained by the Solar Power Producer.  
In the event of termination of PPA, any damages or charges payable to the 
STU/CTU, for the connectivity of the plant, shall be borne by MSEDCL.      
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Article 11: DISPUTE RESOLUTION 
 

11.1. All disputes or differences between  the  Parties  arising  out  of  or  in  connection 
with this Agreement shall be first tried to be settled through mutual negotiation. 

11.2. The Parties hereto agree to attempt to resolve all disputes  arising  hereunder  
promptly, equitably and in good faith. 

11.3. Each Party shall designate in writing and communicate to the other Party its own 
representative who shall be authorized to resolve any dispute arising under this 
Agreement in an equitable manner and, unless otherwise expressly provided herein, to 
exercise the authority of the Parties hereto to make decisions by mutual agreement. 

11.4. In the event that such differences or disputes between the Parties are not settled 
through mutual  negotiations  within  sixty  (60)  days,  after  such dispute  arises,   
then it shall be adjudicated by MERC in accordance with Law. 

11.5. In the event of a dispute as to the amount of any Tariff Invoice, MSEDCL shall notify 
the Solar Power Producer of the amount in dispute and MSEDCL shall pay the Solar 
Power Producer 100% of the undisputed amount within the due date provided either 
party shall have the right to approach the MERC to effect a higher or lesser payment 
on the disputed amount. 

11.6. The Parties shall discuss within a week from the date on which MSEDCL notifies the 
Solar Power Producer of the amount in dispute and try and settle the dispute amicably. 

11.7. If the dispute is not settled during such discussion then the payment made by 
MSEDCL shall be considered as a payment under protest. 

11.8. Upon resolution of the dispute, in case the Solar Power Producer is subsequently 
found to have overcharged, then it shall return the overcharged amount with an 
interest of SBI 1-year Marginal Cost of Funds Based Lending Rate (MCLR) per 
annum plus 1.25% for the period it retained the additional amount. 

11.9. MSEDCL / Solar Power Producer shall not have the right to challenge any Tariff 
Invoice, or to bring any court or administrative action of any kind 
questioning/modifying a Tariff Invoice after a period of three years from the date of 
the Tariff Invoice is due and payable. 

11.10. The Parties hereto agree to attempt to resolve all disputes arising hereunder promptly, 
equitably and in good faith. 

11.11. Each Party shall designate in writing and communicate to the other Party its own 
representative who shall be authorized to resolve any dispute arising under this 
Agreement in an equitable manner and, unless otherwise expressly provided herein, to 
exercise the authority of the Parties hereto to make decisions by mutual agreement. 

11.12. Where any dispute arises from a claim made by any change in or determination of 
Tariff or any matter related to Tariff or claims made by any party which partly or 
wholly relate to any change in the Tariff or determination of any matter agreed to be 
referred to the MERC, such dispute shall be submitted to adjudication by the MERC. 
Appeal against the decision of the MERC shall be made only as per the provisions of 
the Electricity Act, 2003, as amended from time to time. 
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11.13. If the Disputes arises out of or in connection with any claims not covered in Article 
11, such disputes shall be resolved by arbitration under Indian Arbitration and 
Conciliation Act, 1996 and any amendments thereto. 
(i) The arbitration tribunal shall consist of three arbitrators. Each party shall 

appoint an arbitrator and the arbitrators so appointed shall appoint the 
President Arbitrator. 

(ii) The place of the arbitration shall be Mumbai, India. The language of the 
arbitration shall be English. 

(iii) The arbitration tribunal’s award shall be substantiated in writing. The 
arbitration tribunal shall also decide on the costs of the arbitration proceeding 
and the allocation thereof. 

(iv) Courts in Mumbai shall have exclusive jurisdiction to enforce any award 
under this agreement, subject to the applicable Laws 

(v) The provisions of this clause shall survive the termination of this PPA for any 
reason whatsoever 

11.14. The disputes beyond the jurisdiction of MERC shall be filed before the Bombay High 
Court, Mumbai. 
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Article 12: INDEMNITY 
12.1. Power Producer’s Indemnity: The Power Producer agrees to defend, indemnify 

and hold harmless MSEDCL, its officers, directors, agents, employees and affiliates 
(and their respective officers, directors, agents and employees) from and against  
any and all claims, liabilities, actions, demands, judgments, losses, costs, expenses, 
suits, actions and damages arising by reason of bodily injury, death or damage to 
property sustained by third parties that are caused by an act of negligence or the 
willful misconduct of the Power Producer, or by an officer, director,  sub- 
contractor, agent or employee of the  Power Producer  except  to  the  extent  of 
such injury, death or damage as is attributable to the willful misconduct or 
negligence of, or breach of this Agreement by, MSEDCL, or by an officer, director, 
sub-contractor, agent or employee of the MSEDCL. 

 
12.2. MSEDCL’s Indemnity: MSEDCL agrees to defend, indemnify  and  hold  

harmless the Power Producer, its officers, directors, agents, employees and  
affiliates (and their respective officers, directors, agents and employees) from and 
against any and all claims, liabilities, actions, demands, judgments, losses, costs, 
expenses, suits, actions and damages arising by reason of bodily injury, death or 
damage to property sustained by third parties that are caused by an act of  
negligence or the willful misconduct of MSEDCL, or by an officer, director, sub- 
contractor, agent or employee of MSEDCL except to the extent of such injury, 
death or damage as is attributable to the willful misconduct or negligence of, or 
breach of this Agreement by, the Power Producer, or by an officer, director, sub- 
contractor, agent or employee of the Power Producer. 
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Article 13: MISCELLANEOUS PROVISIONS 
13.1. Governing Law: This Agreement shall be interpreted, construed and governed by the Laws of 

India. 
13.2. Insurance: The Power Producer shall obtain and maintain necessary policies of insurance 

during the Term of this Agreement consistent with Prudent Utility Practice. 
13.3. Books and Records: The Power Producer shall maintain books of account  relating to the 

Project  in accordance with generally accepted Indian accounting principles. 
13.4. Waivers: Any failure on the part of  a  Party  to  exercise,  and  any  delay  in  exercising, 

exceeding three years, any right hereunder shall operate as a waiver thereof.  No  waiver by a  
Party of any right hereunder with respect to any matter or default arising in connection with 
this Agreement shall be considered a waiver with respect to any subsequent matter or default. 

13.5. Limitation Remedies and Damages: Neither Party shall be liable to the other for any  
consequential, indirect or special damages to persons or property whether arising in tort, 
contract  or otherwise, by reason of this Agreement or any services performed or undertaken 
to be  performed hereunder. 

13.6. Notices: Any notice, communication, demand, or request required or authorized  by  this 
Agreement shall be in writing and shall be deemed properly given upon date of receipt if 
delivered by hand or sent by courier, if mailed by registered or certified mail at the time of 
posting, if sent  by fax when dispatched (provided if the sender’s transmission report shows 
the entire fax to have been received by the recipient and only if the transmission was received 
in legible form), to : 

 
In case of the Power Producer: 

 
 
 Name:    

Designation:   Address :     
Ph. Nos.:  Fax No.:     

  
In case of Maharashtra State Electricity 
Distribution Company Limited: 
Designation: Chief Engineer (RE) 
Address: 5th Floor, Prakashgad, Bandra (East), Mumbai – 400 051. 
Ph. Nos.: 022- 26474211 

13.7. Severability: 
Any provision of this Agreement, which is prohibited or unenforceable in any jurisdiction, 
shall, as to such jurisdiction, be ineffective to the extent of such prohibition or 
unenforceability without invalidating the remaining provisions hereof and without affecting 
the validity, enforceability or legality of such provision in any other jurisdiction. 
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13.8. Amendments: 
 

This Agreement shall not be amended, changed, altered, or modified except by a written 
instrument duly executed by an authorized representative of both Parties. However, MSEDCL 
may consider any amendment or change that the Lenders may require to be made to this 
Agreement. 

 
 

13.9. Assignment: 
 

Neither Party shall assign this Agreement or any portion hereof without the prior written 
consent of the other Party, provided further that any assignee shall expressly assume the 
assignor's obligations thereafter arising under this Agreement pursuant to documentation 
satisfactory to such other Party. However, such assignment shall be permissible only for entire 
contracted capacity. 

 
Provided however, no approval is required from MSEDCL for the assignment by the Power 
Producer of its rights herein to the Financing Parties and their successors and assigns in 
connection with any financing or refinancing related to the construction, operation and 
maintenance of the Project. 

 
In furtherance of the foregoing, MSEDCL acknowledges that the Financing Documents may 
provide that upon an event of default by the Power Producer under the Financing Documents, 
the Financing Parties may cause the Power Producer to assign  to  a  third party the interests, 
rights and obligations of the Power Producer thereafter arising under this Agreement. 
MSEDCL further acknowledges that the Financing Parties, may, in addition to the exercise of 
their rights as  set forth in this Section, cause the Power Producer to sell or lease the Project 
and cause any new lessee or purchaser of the Project to assume all of the interests, rights and  
obligations of the  Power Producer thereafter arising under this Agreement. 

 
13.10. Entire Agreement, Appendices:  

This Agreement constitutes  the  entire  agreement  between  MSEDCL  and  the  Power  
Producer, concerning the subject matter hereof. All previous documents, undertakings, and 
agreements, whether oral, written, or otherwise, between the Parties concerning the subject 
matter hereof are hereby cancelled and shall be of no further force or effect and shall not 
affect or  modify any of the  terms  or  obligations  set  forth  in  this  Agreement, except as the 
same may  be made part of this Agreement in accordance with its terms, including the terms 
of any of the appendices, attachments or exhibits. The appendices, attachments and exhibits 
are hereby made  an integral part of this Agreement and shall be fully binding upon the 
Parties. 
In the event of any inconsistency between the text of the Articles of this Agreement and the 
appendices, attachments or exhibits hereto or in the event of any inconsistency between the 
provisions and particulars of one appendix, attachment or exhibit and those of any  other  
appendix, attachment or exhibit MSEDCL and the Power Producer shall consult to resolve 
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the inconsistency. 
 

13.11. Further Acts and Assurances: 
 

Each of the Parties after convincing itself agrees to execute and deliver all such further 
agreements, documents and instruments, and to do and perform all such further acts and 
things, as shall be necessary or convenient to carry out the provisions of this Agreement and to 
consummate the transactions contemplated hereby. 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be executed by 
their fully authorized officers, and copies delivered to each Party, as of the day and year first 
above stated. 

 
 

 FOR AND ON BEHALF OF  POWER  FOR AND ON BEHALF OF 
PRODUCER M/S.  MAHARASHTRA STATE ELECTRICITY 

  DISTRIBUTION COMPANY LIMITED 

Authorised Signatory   
MSEDCL 

WITNESSES  WITNESSES 
1.     1.    
( )  ( ) 
2.     2.    
( )  ( ) 
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SCHEDULE 1: PARAMETERS AND TECHNICAL LIMITS 
OF SUPPLY 

  
1. Electrical characteristics 

Three phase alternating current 
Nominal declared frequency : 
Final Voltage at Delivery Point: 

 
 
 

50.0 Hz 
kV 

 
Short circuit rating: As a part of the  detailed  design  process,  the Power Producer  
shall calculate the short circuit rating (minimum and maximum), and supply this 
information to the MSEDCL. 

 
Note: The tolerances & Electrical characteristics variations and Basic Insulation level 
will be as per relevant grid code and CEA standards. 

 
2. Quality of Service 

The Power Producer shall be responsible  for  the   delivery   of   energy   conforming 
Performance Standards for Transmission and Bulk Supply as approved by MERC. 
The maximum current and voltage waveform distortion shall be in accordance with the 
limits prescribed under Central Electricity Authority (Grid Standards) Regulations 
2010, as amended from time to time. 

 
3. Power Factor: 

The Generator shall maintain the Power Factor as per the prevailing MERC regulations 
and as may be stipulated / specified by STU/DISCOM from time to time. The Power 
Producer shall provide suitable protection devices, so that the Electric Generators could 
be isolated automatically when grid supply fails. 
Connectivity criteria like short circuit level (for switchgear), neutral Grounding, fault 
clearance time, current unbalance (including negative and zero sequence currents), limit 
of harmonics etc. shall be as per Grid Code. 
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SCHEDULE 2: TECHNICAL LIMITS  
 

1. The nominal steady state electrical characteristics of the system are as follows: 
a) Three phase alternating current at 50 Hertz plus or minus 0.5 Hertz 
b) Nominal voltage of  KV with +10% to – 12.5% variation. 

 
 

2. The Project shall be designed and capable of being synchronized and operated within a 
frequency range as per relevant Grid Code and voltage of  KV 

3. Operation of the Project outside the nominal voltage and frequency specified above will  
result in reduction of power output consistent with generator capability curves. 
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SCHEDULE 3: APPROVALS 
 
 

1. Consent from the STU /DISCOM for the  evacuation scheme for evacuation  of the 
power generated by the MW Solar Photovoltaic Grid Interactive  Power Projects. 

2. Approval of the Electrical Inspectorate, Government of Maharashtra for 
commissioning of the transmission line and the solar project installed at the Project 
Site. 

3. Certificate of Commissioning of the Solar Photovoltaic Grid Interactive Power  Project 
issued by STU/MSEDCL/SLDC/MEDA. 

4. SNA/MEDA registration certificate. 
5. Permission from all other statutory and non-statutory bodies required for the Project. 
6. Clearance from Department of Forest, Ecology and Environment, if required 
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Appendix-A-1 
 

i) The Power Producer shall give to the concerned SLDC, State Nodal Agency (SNA) and MSEDCL at 
least Thirty (30) days advance written notice, of the date on which it intends to synchronize the 
Power Project to the Grid System. The Power Producer shall be solely responsible for any delay or 
non-receipt of the notice by the concerned agencies, which may in turn affect the Commissioning 
Schedule of the Project. 

ii) A Solar PV Project will be considered as commissioned if all equipment as per rated project capacity 
has been installed and energy has flown into the grid. 

iii) Power Producer shall ensure that the equipment up to the rated Capacity has been installed and 
completed in all respects before the Schedule Commissioning Date. 

 
Documents to be submitted to MSEDCL within 30 days after synchronization: 

 
The Power Producer shall have to submit the hardcopies to MSEDCL: 

1. Covering Letter 
2. Board resolution for authorized signatory. 
3. Invoice of the major equipment (including but  not  limited  to  modules,  Inverters/PCUs,  

Weather Monitoring Stations/ DC Cables and for all the equipment’s). 
4. All supporting documents towards meeting the technical compliance along with datasheet/ warranty 

certificates/ contract agreement etc. as mentioned in Annexure-A. 
5. Installation report duly signed by the authorized signatory as per Appendix-A-2 
6. Plant Layout clearly mentioning the details of rows and number of modules in each row. 
7. Electrical inspector report along with all annexures/attachments. It would be the responsibility of 

the Power Producer to collect the certificate. 
8. Power Producer shall ensure Connectivity to the grid from concerned CTU/ STU/ Transmission 

Utility/DISCOM. Connectivity report as per the Appendix-A-3 
9. Synchronization Certificate as per prescribed format issued by respective CTU/STU/Transmission 

Utility/DISCOM for ascertaining injection of power into grid as per Appendix-A-4. 
10. Relevant document from SLDC  acknowledging  successful  data  communication  between plant 

end and SLDC. 
iv) In case any additional supporting/revised documents are asked by MSEDCL, the same have to be 

submitted/uploaded by the Power Producer. 
v) The power producer s h a l l have to submit commissioning date along with commissioning order 

issued by State Nodal Agency/State Utility. 
vii)     Early Commissioning of a Solar Project prior to the scheduled commissioning date is permitted     

on acceptance of power by MSEDCL. In order to facilitate this, shall inform the concerned SLDC 
and MSEDCL well in advance the date on which it intends to synchronize the Power Project to the 
Grid System. The POWER PRODUCER shall be required to give an advance notice of at least 90 
days prior to the proposed commissioning date. 

xi) Joint Meter Reading (JMR) shall be taken at Delivery Point and Pooling Substation (if 
applicable)/plant premise at the time of connectivity of the Project with Grid. This shall include 
information of respective meters installed at delivery/ interconnection point and pooling 
substation/plant premises. 
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Appendix-A-2 
 Installation Report 

(To be provided by POWER PRODUCER and to be submitted at least 10 days prior to commissioning 
date by Appropriate Authority of State) 

 
 Sr. No. Capacity of the Project (MW)  

Capacity already commissioned (MW)  
Capacity proposed to be commissioned (MW)  

I. Technology used 
 

(Mono/Multi Crystalline / thin film / Others; please specify along 
with capacity of each type) 

 

II. Rating of the each module (Wp)  
III. Angle from horizontal at which array is installed  
IV. Number of modules installed of each type  
V. Source(s) of the cells installed of each type  
VI. Source(s) of the Modules installed of each type  
VII. Number of PCUs / Inverters installed  
VIII. Source of the PCUs / Inverters (Name of supplier with address)  
IX. Rating of PCUs / Inverters  
X. Date of installation of full capacity (as per capacity proposed to be 

commissioned) 
------- 

PV arrays  
PCUs / Inverters  
Transformers  
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Appendix-A-3 
 Sample Connectivity Report 

(To be provided by concerned CTU/STU/Transmission Utility/Discoms) 
This is in compliance to the office order of the -----,------ Discom, <Place> issued vide office order 
<No.><dated>, the committee constituted vide said order has completed the work for commissioning of <kV> 
Bay & Metering Equipment to interconnect the <MW> Solar Power Generation Plant (having 
<technology>) with Grid installed at <Village>, <Tehsil>, <District> in the <State> on <date>. The details of 
Solar Power Plant are as under:- 

 
 S. 

No 
Name of Solar 
Power 
Developer 
& Location 

Capacity 
Mentioned 
in PPA 

Connectivity Details of Solar Power 
Plant (Transformer, 
Inverter, Modules, 
Switchgear) 

1 <M/s> <> MW Metering Detail at Delivery 
Point 
(<Village>) 

 S.No. of <kV> CT 
i) <R- 
Phase> ii) 
<Y-Phase> 
iii) <B- 
Phase> 
S.No. of < kV> PT 

 i) <R- 
Phase> ii) 
<Y-Phase> 
iii) <B 
Phase> 
S.No. of Main<ABT> Meter> 
S.No. of Check <ABT Meter> 
Metering Equipment installed at 
Receiving end on dated: <> 
33 kV GSS, <>, <>, (<Dist.>) 

Transformer 
 <Village>  <Make/Type:> 
 <Tehsil> 

<District. 
 <Sr. No.> 

Inverters 
<Make/Type:> 

   <Sr. No.> 
   Modules <Make: > 
   <W>, < W > 
   <Total: Nos.> 

Switchgear 
Panels 
<Make/Type:> 

   <Sr. No.> 
   Protection Provided: 

Under/Over voltage, 
Over current & Earth fault. 
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The Commissioning date of various equipment is as under: 
<kV> line from --- to -----, completed on date -----. 
Line Bay at < kV > GSS, ------ charged for ---- on -----. 
<kV> line charged from ------to-------- on date------. 
Main & check metering commissioned on ……… (initial record of main/Check meters at the 
time of Commissioning is to be taken and enclosed) Complete system commissioned on date-----
--- 

 
The Joint Inspection Report of metering arrangement & copy of permission of Electrical 
Inspector is enclosed herewith. 
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Appendix-A-4 
 
 

Sample Synchronization Certificate 
 
 

It is certified that ----- MW (Capacity) Solar Photovoltaic Power Project of M/s. -----, Village - 
------ Tehsil/Taluka --------, District ---------- was Grid connected on ………. (Date) at----------- 
Hrs. 

 
It is further certified that the Project was synchronized and supply of power into the grid  from  
the 
Project connected on ………… (Date) at -------- Hrs.  
The above certificate is issued on the basis of MRI 
record. NB: 
(i) The above certificate shall be issued by concerned CTU/ STU/ Transmission Utility/Discoms 
(ii) Copy of duly signed MRI is to be enclosed. 
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Appendix-A-5 
 
 

Sample Part Commissioning / Full Commissioning 
Certificate 
of Solar PV 

Power Project 
 

This is to certify that <M/s> having its registered office at --------- has successfully commissioned 
Capacity < MW > out of total <MW> installed Capacity on (Date) of their Solar PV Power 
Generation Project at Village ------, Tehsil/Taluka ------- & Dist. ------ 
The Commissioning Certificate has been issued on the basis of the following documents 
enclosed: 

 
(i) Installation Report including Snap shots of the Project from various angles 
(ii) Electrical Inspector Report 
(iii) Connectivity Report 
(iv) Synchronization Certificate including MRI record 

NB: To be issued by as mentioned in clause 3.17. 
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SCHEDULE 4: SPECIFICATION OF ELECTRICAL ENERGY 
DELIVERY 

 
 
 

1. The generation voltage from the Solar Photovoltaic Grid Interactive Power Project of M/s. 
   is  
transformer and unit transformer. 

KV. It uses unit connection of generator, generator 

 
2. The  generated power at  KV  will  be  stepped up to  KV at the Project Site and 

connected  KV at for the purpose of interconnection with the Grid System. 
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SCHEDULE 5: 
 
 
 


