
Sr.

No.

RFP Section & Clause Existing Clause Proposed Clause

1 1.3.  SPECIFICATIONS 

FOR GENERAL SCOPE 

NIL Clause Added:

Acceptance of link will be provided sitewise, but only 

after acceptance of control center link at the earliest

2 20. Liquidated Damages 

for delay in Completion 

and Penalty

If the Bidder fails to deliver any or all of the Deliverables or 

perform the Related Services within the period specified in 

the Contract, the Purchaser may without prejudice to all its 

other remedies under the Contract, deduct from the Contract 

Price, as liquidated damages, a sum equivalent to 0.5% of the 

value of the Deliverables or Related Services, supplied beyond 

stipulated delivery schedule for each week or part thereof of 

delay until actual delivery or performance, subject to a 

maximum of 10% of value of such Deliverables and services.

Further Liquidity Damages for works not executed due to the 

reasons attributed to the contractor, maximum 10% on value 

of unexecuted work shall be levied in addition to Risk and 

cost.

If the Bidder fails to deliver any or all of the Deliverables 

or perform the Related Services within the period 

specified in the Contract, the Purchaser may without 

prejudice to all its other remedies under the Contract, 

deduct from the Contract Price, as liquidated damages, 

a sum equivalent to 0.5% of the value of the 

Deliverables or Related Services, supplied beyond 

stipulated delivery schedule for each week or part 

thereof of delay until actual delivery or performance, 

subject to a maximum of 10% of value of such 

Deliverables and services. 

Liquidity Damages for works not executed due to the 

reasons attributed to the contractor, maximum 10% on 

value of unexecuted work shall be levied.

3 C. QUALIFICATION 

CRITERIA, Sr. No.5

Bidder (except in case of Govt. Organizations/PSUs) should 

have a positive net worth & should be profitable at least once 

in any of the last three audited financial years.

Bidder (excluding Govt. Organizations/PSUs) should 

have a positive net worth in any of the last three 

audited financial years. (FY‐17‐18, FY‐18‐19, FY‐19‐20 Or 

FY‐18‐19, FY‐19‐20, FY‐20‐21 )

4 1.3.  SPECIFICATIONS 

FOR GENERAL SCOPE :

NIL Clasue Added:

Make and Models of Router are

Make : HUAWEI Model: AR2200 (AR0M0022BA00)

5 12. Settlement of 

Disputes/Arbitration 

Clause 

ii. Dispute Settlement

 The matters to be determined by the Chief General Manager 

(IT):

 

All disputes and differences of any kind whatsoever arising 

out of or in connection with the contract,

whether during the progress  of  the  work  or  after  its  

completion  and  whether before  or  after  the 

determination of  the  contract,  shall  be referred by the 

contractor to the Chief General Manager (IT)  and

the Chief General Manager (IT) shall (within 120 days) after 

receipt  of  the  contractor’s  representation 

make  and  notify decisions of all matters referred to by the 

contractor in writing

 Arbitration: 

(a) All disputes or differences between the parties under 

or in connection with this Agreement or any breach 

thereof shall be sought to be referred to the Chief 

General Manager(IT).

b) If such differences or disputes as between the parties 

cannot be settled through Chief General Manager (IT) 

within 180 days of such disputes, they shall be settled by 

arbitration as per the procedure stipulated in Tender 

document. The arbitration shall be conducted in 

accordance with the provisions of the Arbitration and 

Conciliation Act  ,1996 and any statutory modification 

thereof from time to time.

(c) The language of the arbitration shall be English and 

the place of arbitration shall be Mumbai.

(d) Notwithstanding the existence of any dispute 

referred to arbitration, the parties shall continue to 

perform their obligations under this Agreement.

6 14. Taxes and duties 

Sr. no. ix.

Stamp duty is applicable as per rule.  Stamp duty if applicable will be in bidder scope

Tender:  Supply, Installation, Integration, Testing and Commissioning of wired MPLS Leased Lines (1:1) for SCADA project in 7 towns

Annexure B: Corrigendum Tender no. CGM/IT/SCADA‐Links/21‐22 VERSION‐ 2 dtd. 02.09.2021



Sr.

No.

RFP Section & Clause Existing Clause Proposed Clause

Tender:  Supply, Installation, Integration, Testing and Commissioning of wired MPLS Leased Lines (1:1) for SCADA project in 7 towns

Annexure B: Corrigendum Tender no. CGM/IT/SCADA‐Links/21‐22 VERSION‐ 2 dtd. 02.09.2021

7 G. SPECIAL CONDITIONS 

OF CONTRACT 

Sr. No. XVIII 

Leased Line Re‐Allocation: 

If for particular location the link is down & current service 

provider (successful bidder) is unable to restore the link 

within 30 days, then MSEDCL reserves right to allot the link to 

other service

provider  who is feasible at the locations at the risk and cost 

of the current service provider (successful bidder). The risk 

and cost may be recovered from the successful bidder’s 

pending payments & Performance Security Deposit. 

   The link shall be treated as non‐feasible if it is not 

commissioned within stipulated timeframe mentioned in the 

tender or if it was commissioned and is down for more than 

30 days.   MSEDCL may issue link termination letter to non‐

feasible service provider.   

Leased Line Re‐Allocation: 

MSEDCL reserves right to issue link termination letter to 

current service provider (successful bidder) and may  

allot these link(s) to other 

service provider(s) at the locations at the risk and cost 

of the current service provider (successful bidder)  in 

following two scenarios,

a) Link is commissioned but is down for more than 30 

days,

b) Link is not commissioned within stipulated timeframe 

mentioned in the tender.

Note:  The risk and cost may be recovered from the 

successful bidder’s pending payments & Performance 

Security Deposit.

8 C. QUALIFICATION 

CRITERIA

Sr. No. 3

Bidder should have Supplied, Installed, Integrated, Tested and 

Commissioned wired MPLS Leased Lines during preceding 

seven years (till the date of bid submission) fulfilling either 

any one of the following criteria:

➢One similar completed work costing not less than the 

amount equal to ₹ 6.2 Crore.

➢Two similar completed works each costing not less than 

the amount equal to ₹ 3.9 Crore.

➢Three similar completed works each costing not less than 

the amount equal to ₹ 3.1 Crore

in any sector in India.

Bidder should have Supplied, Installed, Integrated,

Tested and Commissioned wired/wireless MPLS Leased 

Lines during preceding seven years (till the date of bid 

submission) fulfilling either any one of the following 

criteria:

➢One similar completed work costing not less than the 

amount equal to ₹ 6.2 Crore.

➢Two similar completed works each costing not less 

than the amount equal to ₹ 3.9 Crore.

➢Three similar completed works each costing not less 

than the amount equal to ₹ 3.1 Crore 

in any sector in India.

9 1.3 Specifiactions for 

General Scope

Bidder should commission each new leased line (as per 

Quantity Variation Clause) within 1 month from the date of 

written request from MSEDCL. If the bidder fails to 

commission the leased line withinstipulated period, penalty 

may be levied as per Subclause 21. Liquidated Damages for 

delay in Completion and Penalty, of Clause F. general 

Conditions of Contract.

Bidder should commission each new leased line (as per 

Quantity Variation Clause) within 60 days from the date 

of written request from MSEDCL. If the bidder fails to 

commission the leased line within stipulated period, 

penalty may be levied as per Subclause 21. Liquidated 

Damages for delay in Completion and Penalty, of Clause 

F. general Conditions of Contract.

10 28.    Termination 

Sr. No. vi

Nil Clasue Added:

The Vendor may, by not less than one hundred & eighty 

(180) days’ written notice to the Owner, terminate this 

contract; if the vendor plans to discontinue its services 

or business.

If the vendor does not intimate the owner in advance as 

above before ceasing any of its service types provided to 

MSEDCL or business, the owner will have full right to 

impose appropriate penalty on the vendor, due to the 

loss of business of the owner.


