

Ref: CE (Projects)/OH to UG/ EE-III/ 22-23 / 013336

Date: 27.05.2022

To,

All Prospective Bidders under the Mahavitaran OH to UG Tenders

Sub: Addendum no: 1 to Bidding Document for tender floated for OH to UG scheme for Civil Lines Division under Nagpur Urban Circle, Nagpur Zone.

**Turnkey Contract for Electrification Works for
MSEDCL OH to UG scheme Tenders**

Addendum Number – 1

To


**Tender Number : CE (Projects)/Mumbai/OH to UG/2022-23/T-01
OH to UG Scheme Tender**

In Pursuant to Volume I, Section 1, (ITB) Clause B, 12 Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project. In Pre-bid meeting held on Dt 19.05.2022 various queries were raised by prospective bidders. Following are the changes applicable as per the Pre-bid meeting in Tender No T-01.

1. For Activity No 1420, the Concreting ratio 1:3:6, Unit, Quantity and Cost data rate is already given, however not considered in total payment. The Payment of concreting related to this activity will be done as per executed quantity, treating it as a missing item.
2. Being dismantling charges is not considered in activity 5505, 5510, 5511 for Tender No T-01. The dismantling charges will be paid at the rate of 10% of the material credited by the Agency in respective division store considering the rate of that material from the standard activity no. 907 for HT Line and 1420 for LT Line treating it as Non BoQ item.

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.

The other terms & conditions of the tender remain unchanged.



Chief Engineer (Projects)
MSEDCL, Mumbai