

Ref. No. CE/APDRP/Tech./ **No 06491**

Date: **26 FEB 2014**

To
M/s. ADCC Infocad Pvt. Ltd.
10/5 ,IT Park ,
Opp VNIT , Nagpur -400022

DETAILED LETTER OF AWARD

Name of Contract: Partial Turnkey Contract of Tender no. CE/APDRP/ Part A /T-02 / 33 towns MDAS 3 towns GIS /13-14 for Rs 9, 71, 82,033 of R-APDRP Part "A" for GIS MDAS and FMS for 2 years in 3 towns for the left out project work of M/s AMI Tech. (India) Pvt Ltd.

Contract References:

1. Bid No. CE/APDRP/ Part A /T-02/33 Towns MDAS 3 towns GIS /13-14
2. Your Offer dtd. 20.11.2013

Dear Sirs,

This is to notify that your offer dtd. 20.11.2013 for GIS, MDAS and FMS for 2 years in 3 towns i.e. Nashik ,Kolhapur and Ichalkaraji for the left out project work under R-APDRP Part "A" Project on a single point responsibility "Turnkey" basis under CE/APDRP/ Part A /T-02/33 Towns MDAS 3 towns GIS /13-14 , for the Contract Price of Rs 9, 71, 82,033 (Rupees Nine Crores Seventy one Lakhs Eighty two Thousand and Thirty Three Only) inclusive of all Taxes is hereby accepted by us.

Scope of Work:

The Scope of this tender includes only Left out R-APDRP Project works in 3 towns i.e. Nashik , Kolhapur and Ichalkaranji, which includes

1. Procurement of Satellite images, Creation of Base maps, complete DGPS survey, Complete Consumer Indexing, Complete Asset Mapping, Delta Update, digitization of all GIS Data collected, digitization, creation of cache data, reconcile and posting of GIS data into GIS servers and corresponding troubleshooting to achieve the desire output and finally the integration with existing systems/software/solutions of MSEDCL & 1st ITIA for 95 towns and integration with DC/DR for making the same operational . Establishment of MDAS system for modems supplied and installed by the bidder using existing system /software/solutions of MSEDCL
2. Complete Connectivity (Bandwidth) from Modem to ITC/Data Center.
3. Seamless Integration with existing systems/software/solutions of MSEDCL and integration with DC/DR for making the same operational
4. FMS for the all the modems and the complete IT infrastructure (including previously installed Modems & IT Hardware). Bidder will do all the needful to make all the modems previously installed READ into the MDAS solution.
5. The detailed scope of Work shall be as clarified in the section MOP SRS Definitions for MSEDCL and any other scope as mentioned in the RFP under ref (1).



Details of the award of contract are as under

a) RFP sections as part of award of Contract

Section	Name of Document
Section G1	MOP SRS Section G1.doc
Section G2	MOP SRS Section G2 for MSEDCL.doc
Section G3	MOP SRS Section G3.doc
Section G4	MOP SRS Section G4.doc
Section G5	MOP SRS Section G5.doc
Section G6	MOP SRS Section G6.doc
Section	Content
Section I	Preface
Section II	Instructions to Bidders
Section III	Bid Data Sheet
Section IV	Eligibility Criteria
Section V	Bidding Forms
Section VI	Scope of Work
Section VII	General Conditions of Contract
Section VIII	Special Conditions of Contract
Section IX	Contract Forms
	Appendices
Appendix A	Mandatory technical specifications
Appendix B	Technical specifications
Appendix C	Service level agreement
Appendix D	Supplier response format
Appendix E	Evaluation methodology
Appendix G	List of offices for WAN connectivity
Appendix H	Review of current IT systems
Appendix I	List of manual/ business processes to be converted to electronic form
Appendix J	Review of current business processes
Appendix K	Website
Appendix L	List of goods and related services
Appendix M	Estimated manpower requirement
Appendix N	Expected implementation schedule
Appendix O	Abbreviations (Please refer to Abbreviations in SRS document published by PFC. All other abbreviations used have been explained in the document in-line)

MSEDCL documents inclusive in this RFP defining amendments with respect to Tender no CE/APDRP/ Part A /T-02/33 Towns MDAS 3 towns GIS /13-14 and definitions with respect to MoP SRS and hence included as award of contract

Sr. No.	Name of Document
1	MOP SRS MSEDCL Definitions.doc

The details of the LOA price is enclosed as Annexure 'A'



b) **Period of Completion:**

You are expected to complete the works mentioned in the contract, with-in 3 (Three) calendar months, from the date of LOA

- c) You are advised to submit Performance Security Deposit in the form of irrevocable Bank Guarantee (BG) from any Nationalized/ Scheduled Bank payable at Mumbai for an amount of Rs 97,18,203 within 14 (fourteen) Days from the date of this letter of award. The BG should be valid for a period of 36 months from the date of this letter of award.

d) **Erection All Risk (EAR) Policy/Contractor All Risk Policy:**

In order to comply the directives of the Government of Maharashtra resolution

- a. AIF/2183/CR-174/83ADM-5 Date 16/01/1984
- b. Vimasa-1098/Pr.Kra28/98/Shashan Hami Dt.19/08/1998
- c. Vimasa-1011/Prakra 15/Vima Prashasan Date 29/04/2011 and
- d. L.No: AIF/2311/Co-Ins/MST Co/Ltd/F da.04.02.2012

and the directives issued by the Executive Director (H.R) MSEDCL vide letter No: IR Insurance/9623 Date 13.04.2012, the contractor All Risk Policy (CAR) or Transit cum Erection (TCE) or Erection All Risk Insurance Policy (EAR) in respect of contract works awarded by MSEDCL as principle to the contract and workman's compensation insurance in respect of the workmen engaged and deployed by the contractor's to complete the contract work is required to be obtained from M/s National Insurance Co.Ltd on co-insurance cum servicing basis under indirect method in the ratio of 40:60 (i.e.Govt.Insurance fund @ 40% and national Insurance co.@ 60%) and their offices as specified in the circulars or following divisional / Branch office only.

- i. National Insurance Co.Ltd.Red Cross House,11 M.G.Road, Pune 411 001
Ph 020 26134267/ 9890011793
- ii. National Insurance Co.Ltd.104,Bharat House 3rd Floor,Mumbai
Samachar Marg, Fort Mumbai 400023 Phone 022-22610110/22673692/9820308755

As per the Directive of Govt.Of Maharashtra letter No: NMP1009/Sankra 39/NV 26 date: 16th March 2009, in case the directives are followed by the contractor, the concerned authority of MSEDCL shall recover (1 %) one percent amount of the contract value and deposit the same with Director of Insurance Govt.Maharashtra through Cheque/demand draft with complete particulars of contract works along with copy of work order.

e) **Contract Agreement Bond**

You are requested to execute the Contract Agreement Bond of the value as per Bombay Stamp Act. (Copy enclosed) as per RFP document format within 14 (Fourteen) days of issue of this letter. The format of this is as per Agreement Format specified in RFP Section IX. Please ensure to attach following documents to the contract agreement:


- a) the Letter of award of contract; (this letter)
- b) the Service level agreement;
- c) Instructions to Bidders
- d) the Special Conditions of Contract;
- e) the General Conditions of Contract;
- f) the SRS document
- g) the Scope of Work;
- h) the Technical Specifications


h

- i) the Purchaser's Notification to the Supplier for Award of Contract;
 - j) Vendor's response (proposal) to the RFP, including the Bid Submission Sheet and the Price Schedules submitted by the Supplier;
 - k) Appendix A to B & E to O;
 - l) Acceptance of purchaser's notification
- All terms and conditions mentioned above are binding to you as per RFP document
You are requested to convey your acceptance to Letter of award of Contract.

Thanking you,

Yours faithfully,


(V.P.Gurjar)
Chief Engineer (APDRP)
MSEDCL, Mumbai


26/2 26/2

Copy SWRs to:-


- 1) The Managing Director, MSEDCL, Mumbai.
- 2) The Director (Projects), MSEDCL, Mumbai.
- 3) The Director (Operations), MSEDCL, Mumbai.
- 4) The Director (Finance), MSEDCL, Mumbai.
- 5) The Executive Director (Projects)/(CP), MSEDCL, Mumbai. /HR
- 6) The Regional Executive Director – I/II/III, MSEDCL.

Copy f.w.cs to :-

- 1) Chief .Engineer (O&M), Nashik and Kolhapur Zones.
- 2) The C.G.M. (I/A), MSEDCL, Mumbai
- 3) The CGM (IT) MSEDCL, Mumbai

Copy to: -

- 1) The G.M. (IT), MSEDCL, MSEDCL, Mumbai
- 2) The DGM (IT) MSEDCL (At Zonal Level)
- 3) Superintending Engineers (O&M) , Nashik (U), Kolhapur / Intra
- 4) Executive Engineer Nashik /Kolhapur / Ichalkaranji towns

Received

26/04/2014
(Prakash Yadav)
General Manager.