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" Ref No: CE/APDRP/Tech./jo 5 S 4 2 9 Date: [{ 4 SEP 2012,

To

By Reqd.Post A/D

M/s ADCC Infocad Private Ltd,
10/5 IT Park,

Opp.VNIT Campus,

Nagpur 440022

Maharashtra

LETTER OF AWARD

(Kind Attention: Shri Pratap Dhumale)

Name of Contract: Turnkey Contract of Tender no. CE/APDRP/Part -A/ MDS /T-01

/12-13 Version 1.2 for Rs 10,22,17,999/- for Managed Data
Services for GIS & NA Activities in 128 Towns,

Contract Ref: 1) Bid No. CE/APDRP/Part -A/ MDS /T-01 /12-13 Version 1.2

2)} Offer from M/s ADCC Infocad Pvt. Ltd on 25.07.2012

Dear Sirs,

This is to notify that the offer submitted by M/s ADCC Infocad Pvt. Ltd on 25.07.2012

for Appointment of GIS Resources for Managed Data Services for GIS and NA Activities
under R-APDRP Part “A” Project in 128 Towns on a single point responsibility “Turnkey”
basis under RFP no. CE/APDRP/Part —-A/ MDS /T-01 /12-13 Version 1.2, for the
Contract Price of Rs 10,22,17,999/- (Rupees Ten Crores Twenty Two Lakhs Seventten

Thousand Nine Hundred Ninety Nine oniy) inclusive of all Taxes is hereby accepted by us.

1. You are advised to submit Performance Security Deposit within a period of Fifteen

(15) days from the date of receipt of this letter. The Performance Security Deposit
should be in the form of irrevocable Bank Guarantee (BG) from any Nationalised/
Scheduled Bank payable at Mumbai for an amount of Rs.1,02,21,799/- . The BG
should be valid for a period of Twelve (12) months from the date of receipt of this

letter of award.

. Scope of Work - The detailed scope of work will be as mentioned in Section I

mentioned in RFP will also have to be covered.

. You are requested to submit the Project Plan in accordance with the Technical

Requirements. The Project plan should also include activity breakdown strcture with
timeline and resource requirement during the project. The plan should also bring out

the critical areas needing continuous attention of the MSEDCL. '
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Further, you are advised to contact our Chief Engineer (APDRP), Corporate Office,
Mumbai immediately, who will organize a joint meeting with the concerned
Superintending Engineers, Executive Engineers, Dy.Executive Engineers of the

respective Towns to finalise the monthly Milestone Implementation plan.

. A Contract Agreement will have to be executed within Fifteen (15) days from the

date of receipt of this LOA on stamp papers Stamp Paper of appropriate value as per
Bombay Stamp Act 1958 (non-judicial)., The copy of the draft Contract Agreement is
already available in RFP no CE/APDRP/Part -A/ MDS /T-01 /12-13 Version 1.2.

RFP is part of LOA and all terms and conditions mentioned there in shall be binding.

. Detailed order based on RFP no. CE/APDRP/Part -A/ MDS /T-01 /12-13

Version 1.2 & project Plan will be issued in due course of time.

Therefore you are now required to proceed with the preparation of the works

awarded to you in accordance with the terms and conditions mentioned in the RFP

document.

Kindly acknowledge the receipt of this letter.

Yours faithfully,

A
Rzl
Chief Effigineer { APDRP )

MSEDCL

Copy s.w.r. to :-

1)
2)
3)
4)
- 5)
6)

The Managing Director, MSEDCL, Mumbai.

The Director (Projects), MSEDCL, Mumbai.

The Director (Operations), MSEDCL, Mumbai.

The Director (Finance), MSEDCL, Mumbai.

The Executive Director (Projects)/ (CP), MSEDCL, Mumbai.
The Regional Executive Director — I/11/1II, MSEDCL.

Copy f.w.cs to :-

~ 1) All C.Es (As per Mailing List), MSEDCL.
2) The C.G.M. (I/A), MSEDCL, Mumbai

3) The CGM (IT) MSEDCL, Mumbai

Copy to: - ;
1) The G.M. (IT), M5EDCL, MSEDCL, Mumbai
2) The DGM (IT) MSEDCL (At Zonal Level)

3) All
MSEDCL.

Superintending Engineers / Executive Engineers (As per Mailing List),
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