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LETTER OF AWARD

Name of Contraci: - Turnkey Contract of Tender no.CE/APDRP/Part —A / GIS /T-03/12-13 V2.0
for Rs 7,61,44,468 of R-APDRP Part “A” for GIS activities in 8 towns for the
left out project work of RAPDRP part A under the scope of M/s.SPANCO

Contract Ref: 1) Bid No. CE/APDRP/Part -A / GIS /T-03/12-13 V2.0
2) Offer from M/s.ADCC Ltd. no. Nil. dtd. 21.08.2012
3) Negotiation meeting dtd 08.11.2012
4) Your Letter no ADCC / infocad /12-13 /11-16 dtd 15.11.2012
Dear Sirs,

This is to notify that your offer dtd. 21.08.2012 for GIS activities in 8 towns i.e.Bhusawal,
Nanded, Pune, Khamgaon, Malkapur, Umarga , Wahim and Greater Mumbai ( Thane and Badiapur ) for
the left out project work under R-APDRP Part “A” Project on a single point responsibility “Turnkey”
basis under RFP no. CE/APDRP/Part —A / GIS /T-03/12-13 V2.0, and subsequent amendment to the
specifications for the Contract Price of Rs. 7,61,44,468, (Rupees Seven Crores Sixty One lakhs Fort
Four thousand Four hundred and Sixty Eight only) inclusive of all Taxes is hereby accepted by us.

1 You are advised to submit Performance Security Deposit within a period of Fifteen (14) days

from the date of receipt of this letter. The Performance Security Deposit should be in the form of
irrevocable Bank Guarantee (BG) from any Nationalized/ Scheduled Bank payable at Mumbai for an
amount of Rs. 76.144 Lakhs. The BG should be valid for a period of Sixty (60) months from the date of
receipt of this letter of award.

2. Further, you are advised to contact our Chief General Manager (IT)/ Chief Engineer (APDRP),

Corporate Office, Mumbai immediately, who will organize a joint meeting with the concerned
Superintending Engineers, Executive Engineers, Dy.Executive Engincers of the respective Towns to

finalise the monthly Milestone Chart and Construction Schedule.
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3 RFP is part of LOA and all terms and conditions mentioned there in shall be binding.

4, Detailed order based on RFP will be issued in due course of time.

You are now requested to proceed with the preparation of the works awarded to you in
accordance with the terms and conditions set forth in the RFP document.
Kindly acknowledge the receipt of this letter.

Yours faithfully,

o
g T330)) -
Chief Engineer (APDRP)
MSEDCL

Copy SWRsto:-
1) The Managing Director, MSEDCL, Mumbai.
2) The Director ( Projects), MSEDCL, Mumbai.
3) The Director (Operations), MSEDCL, Mumbai.
4) The Director {Finance), MSEDCL, Mumbai.
5) The Executive Director (Projects)/(CP),MSEDCL, Mumbai.
5) The Regional Executive Director — VIV =MSEDCL.

Copy fiw.cs to:-
1) All C.Es (As per Mailing List), MSEDCL.
2) The C.G.M. (YA}, MSEDCL, Mumbai
3) The CGM (IT) MSEDCL, Mumbai
Copy to: - 1} The G.M. (IT), MSEDCL, MSEDCL, Mumbai
2j The DGM (IT) MSEDCL (At Zonal Level)
3) All Superintending Engineers/ Exccutive Engincers (As per Mailing List),
MSEDCL.
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