



**Maharashtra State Electricity Distribution Co. Ltd.**  
**Office of the Chief Engineer (Infrastructure Plan)**  
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,  
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email : ceinfra@mahadiscom.in

Ref : CE(Infra)/Infra-Plan – VIB / Mumbai/10-11/ **39115** Date : **29 DEC 2010**

To,

All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-VIB

Sub: Addendum to Bidding Document

Turnkey Contract for Electrification Works for  
Mahavitaran Infrastructure Plan Phase – VIB  
Addendum Number – 7

to

Tender Number : CE(Infra)/Infra Plan- VIB / Mumbai /10-11

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project.

1. The deadlines for submission of the bids and opening of technical bids for tenders which were upto 2:00 PM and at 3:00 PM on December 31, 2010 are now post-poned to January 31, 2011 with the timings remaining the same.
2. The dates & times of deadlines for submission of bids and opening of technical bids wherever appearing in the bidding document may please be considered as modified accordingly.

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.

  
Chief Engineer (Infrastructure Plan)  
MSEDCL, Mumbai

Subject: Infrastructure Plan Project Phase – VIB  
- Addendum to the Bidding Document  
Page 1 of 1