

Maharashtra State Electricity Distribution Co. Ltd.
Office of the Chief Engineer (Infrastructure Plan)
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email : ceinfra@mahadiscom.in

Ref : CE(Infra)/Infra-Plan – III/ Mumbai/09-10

Date : February 23, 2010

To,

All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-III

Sub: Addendum to Bidding Document

Turnkey Contract for Electrification Works for
Mahavitaran Infrastructure Plan Phase – III
Addendum Number – 11

to

Tender Number : CE(Infra)/Infra Plan-III/ Mumbai /09-10

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project.

- 1. The date of Pre-Bid Meeting which was extended upto February 22, 2010, is now further extended upto March 22, 2010.**
- 2. The deadline for submission of the bids, which was extended upto March 03, 2010, is now further extended upto April 05, 2010.**
- 3. The time & venue for Pre-Bid Meeting and submission of bids remain unchanged.**
- 4. The date of Pre-Bid Meeting and deadline for submission of bids, wherever appearing in the bidding document may please be considered as modified accordingly.**

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.

Sd/-

Chief Engineer (Infrastructure Plan)
MSEDCL, Mumbai

Subject:	Infrastructure Plan Project Phase – III - Addendum to the Bidding Document Page 1 of 1
-----------------	---