



**Maharashtra State Electricity Distribution Co. Ltd.**  
**Office of the Chief Engineer (Infrastructure Plan)**  
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,  
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email : ceinfra@mahadiscom.in

---

**Ref : CE(Infra)/Infra-Plan – VI(B) / Mumbai/10-11**

**Date : July 14, 2010**

**To,**

**All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-VI(B)**

**Sub: Addendum to Bidding Document**

**Turnkey Contract for Electrification Works for  
Mahavitaran Infrastructure Plan Phase – VI(B)**

**Addendum Number – 1**

**to**

**Tender Number : CE(Infra)/Infra Plan-VI/ Mumbai /10-11/140**

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project.

- 1. The deadlines for submission of the bids and opening of technical bids for tender which were upto 2:00 PM and at 3:00 PM on July 15, 2010, are now post-poned to August 16, 2010 with the timings remaining the same.**
- 2. The dates & times of deadlines for submission of bids and opening of technical bids wherever appearing in the bidding document may please be considered as modified accordingly.**

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.

**Sd/-**

**Chief Engineer (Infrastructure Plan)  
MSEDCL, Mumbai**

Subject: Infrastructure Plan Project Phase – VI(B) - Addendum to the Bidding Document Page 1 of 1
---