

**Maharashtra State Electricity Distribution Co. Ltd.**  
**Office of the Chief Engineer (Infrastructure Plan)**  
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,  
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email : ceinfra@mahadiscom.in

---

**Ref : CE(Infra)/Infra-Plan – III/ Mumbai/09-10**

**Date : September 17, 2009**

**To,**

**All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-III**

**Sub: Addendum to Bidding Document**

**Turnkey Contract for Electrification Works for**  
**Mahavitaran Infrastructure Plan Phase – III**  
**Addendum Number – 1**

**to**

**Tender Number : CE(Infra)/Infra Plan-III/ Mumbai /09-10**

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project.

1. The date of Pre-Bid Meeting which was September 19, 2009, is now extended upto October 5, 2009.
2. The deadline for submission of the bids, which was October 09, 2009, is now extended upto October 26, 2009.
3. The time & venue for Pre-Bid Meeting and submission of bids remain unchanged.
4. The date of Pre-Bid Meeting and deadline for submission of bids, wherever appearing in the bidding document may please be considered as modified accordingly.

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.

**Sd/-**

**Chief Engineer (Infrastructure Plan)**  
**MSEDCL, Mumbai**

<b>Subject:</b>	Infrastructure Plan Project Phase – III - Addendum to the Bidding Document Page 1 of 1
-----------------	--