

Maharashtra State Electricity Distribution Co. Ltd.
Office of the Chief Engineer (Infrastructure Plan)
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email: ceinfra@mahadiscom.in

Ref: CE (Infra)/Infra-Plan – VIB / Mumbai/10-11

Date: August 30, 2010

To,

All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-VIB

Sub: Addendum to Bidding Document

Turnkey Contract for Electrification Works for
Mahavitaran Infrastructure Plan Phase – VIB
Addendum Number – 3

to

Tender Number : CE(Infra)/Infra Plan-VIB/ Mumbai /10-11

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project.

- 1. The deadlines for submission of the bids and opening of technical which were upto 3:00 PM and at 4:00 PM on August 31, 2010, are now post-poned to September 30, 2010 with the timings remaining the same.**
- 2. The dates & times of deadlines for submission of bids and opening of technical bids wherever appearing in the bidding document may please be considered as modified accordingly.**

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.

Chief Engineer (Infrastructure Plan)
MSEDCL, Mumbai