

**Maharashtra State Electricity Distribution Co. Ltd.**  
**Office of the Chief Engineer (Infrastructure Plan)**  
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,  
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email : ceinfra@mahadiscom.in

---

**Ref : CE(Infra)/Infra-Plan – III/ Mumbai/09-10**

**Date : November 07, 2009**

**To,**

**All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-III**

**Sub: Addendum to Bidding Document**

**Turnkey Contract for Electrification Works for**  
**Mahavitaran Infrastructure Plan Phase – III**  
**Addendum Number – 4**

**to**

**Tender Number : CE(Infra)/Infra Plan-III/ Mumbai /09-10**

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project.

- 1. The date of Pre-Bid Meeting which was extended upto November 09, 2009, is now further extended upto November 24, 2009.**
- 2. The deadline for submission of the bids, which was extended upto November 30, 2009, is now further extended upto December 15, 2009.**
- 3. The time & venue for Pre-Bid Meeting and submission of bids remain unchanged.**
- 4. The date of Pre-Bid Meeting and deadline for submission of bids, wherever appearing in the bidding document may please be considered as modified accordingly.**

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.

**Sd/-**

**Chief Engineer (Infrastructure Plan)**  
**MSEDCL, Mumbai**

<b>Subject:</b>	<b>Infrastructure Plan Project Phase – III</b> <b>- Addendum to the Bidding Document</b> <b>Page 1 of 1</b>
-----------------	---