

Maharashtra State Electricity Distribution Co. Ltd.
Office of the Chief Engineer (Infrastructure Plan)
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email: ceinfra@mahadiscom.in

Ref: CE (Infra) / Infra-Plan – VI (D)/ Mumbai / 11-12 **16278** Date: May 25, 2011

To,
All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-VI (D)
Sub: Addendum to Bidding Document

Turnkey Contractors for Electrification Works for
Mahavitaran Infrastructure Plan Phase – VI D
Addendum Number – 1


to

Tender Number : CE(Infra)/Infra Plan-VI (D)/ Mumbai /11-12

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project. The Estimated cost of balance works & amount of bid security are revised for Tender No T-144 & T-145 as below.

Sr. No.	Tender No.	Zone	Circle	Division	Original Estimated cost of the works (Rs. Crs)	Publish Estimated Cost of Balance Works (Rs. Crs)	Revised Estimated Cost of Balance Works (Rs. Crs)	Amount of Bid Security (Rs. Lakhs)
1	144	Kolhapur	Kolhapur	Gadhinglaj & Kolhapur (R-1)	149.81	17.50	42.84	42.83
2	145	Baramati	Solapur	Solapur (U) & Solapur (R)	152.92	56.03	43.28	43.28

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal. The other terms & conditions of the tender remain unchanged.


Chief Engineer (Infrastructure Plan)
MSEDCL, Mumbai

Subject: Infrastructure Plan Project Phase – VI (D)
- Addendum No 1 to the Bidding Document
Page 1 of 1