

No.SE/AKL/T/ PUK/ 6924

Date:- 15.11.2011

## **CORRIGENDUM**

**Sub:- Corrigendum in tender T-56 to T-65 (2011-12)**

**Ref:- T.O. Tender No. SE/AKL/T/T-56 to T-65 (2011-12)**

With reference to above subject, this office has floated the e-tender For Full Turnkey Contract for Electrification Works under Agricultural Pumps Energisation Project for Works in Akola Circle vide letter under ref. & pre-bid meeting was held as Circle Office, Akola on dtd. 14.11.2011

The following point were discussed in pre-bid meeting and agreed by Tendering Authority i.e. Superintending Engineer O&M Circle, Akola.

- 1) Contractor profit 5% shall be on total project cost in all Activity schedule. Same will be provided at the time of order.
- 2) Meter will be provided by MSEDCL and loading as per meter cost will be added in schedule. Same will be provided at the time of order.
- 3) Time period of Ag Pump work completion should be 6 months only
- 4) Proforma of JV (Joint Venture) is not attached in tender document. This is available with this office during office hours.
- 5) E.M.D. should be submit on dtd 17.11.2011 upto 17.30 PM to Asst. Engineer (P), Circle Office, Akola.
- 6) Date of submission of e-tender is extended upto 18.11.2011 upto 17.30 Hrs.
- 7) Instead of 20% net worth in original tender, now as per modification, **the net worth should be 10%.**
- 8) Bid Security should be payable at Akola instead of Amravati.  
Other Terms & condition of tender remain unchanged.

**Sd/-**  
Superintending Engineer,  
O&M Circle, Akola