



Maharashtra State Electricity Distribution Co. Ltd.
Office of the Chief Engineer (Infrastructure Plan)
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email: ceinfra@mahadiscom.in

Ref: CE (Infra) / Infra-Plan – VI (D)/ Mumbai / 11-12 / 1565

Date: June 15, 2011

To,

All Prospective Bidders under the Mahavitaran Infrastructure Plan Project Phase-VI (D)

Sub: Addendum to Bidding Document

Turnkey Contractors for Electrification Works for
Mahavitaran Infrastructure Plan Phase – VI D
Addendum Number – 3.

to


Tender Number : CE(Infra)/Infra Plan-VI (D)/ Mumbai /11-12

- T-144 for Gadhinglaj & Kolhapur (R-1) Division under Kolhapur Zone.
- T-145 for Solapur (U) & Solapur (R) Division under Baramati Zone.

Pursuant to Clause 12 of Volume-I, Section 1, Instructions to Bidders, the following modifications are made to, and shall form a part of the bidding documents for the above referred Project.

- The deadlines for submission of the bids and opening of technical bids which were up to 14:00 Hrs and at 15:00 Hrs on June 15, 2011, are now post-poned to June 22, 2011 with the timings remaining the same.
- The dates & times of deadlines for submission of bids and opening of technical bids wherever appearing in the bidding document may please be considered as modified accordingly.

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.
The other terms & conditions of the tender remain unchanged.


Chief Engineer (Infrastructure Plan)
MSEDCL, Mumbai

Subject: Infrastructure Plan Project Phase – VI (D)
- Addendum No 3 to the Bidding Document
Page 1 of 1