

Announcement

Sub: Addendum-3 to the Tender No R-APDRP/ Part B/ T-01 to T-16/11-12

The addendum to the Tender No R-APDRP/ Part B/ T-01 to T-16/11-12, has been uploaded on Mahavitaran's Works Web site <http://works.mahadiscom.in/eTender/etender>.

The list of Modifications made after the queries raised by the prospective Bidders is enclosed herewith.

Sr. No.	Zone	Tender No.	Estimated Cost of the works (Rs in Crs)	Bid Security (Rs in Crs)
1	Amarawati	R-APDRP Part B / T01	191.02	1.91
2	Aurangabad Nanded	R-APDRP Part B / T02	134.4	1.34
3	Baramati	R-APDRP Part B / T03	122.8	1.23
4	Jalgaon	R-APDRP Part B / T04	93.62	0.94
5	Kalyan	R-APDRP Part B / T05	93.77	0.94
6	Kolhapur	R-APDRP Part B / T06	99.54	1.00
7	Konkan	R-APDRP Part B / T07	19.57	0.20
8	Latur	R-APDRP Part B / T08	112.39	1.12
9	Nagpur (R) / (U)	R-APDRP Part B / T09	88.17	0.88
10	Nashik	R-APDRP Part B / T10	85.68	0.86
11	Pune	R-APDRP Part B / T11	13.78	0.14
12	Thane(BZ)	R-APDRP Part B / T12	145.38	1.45
13	Wagale Estate (BZ)	R-APDRP Part B / T13	95.53	0.96
14	Mulund-Bhandup (BZ)	R-APDRP Part B / T14	138.8	1.39
15	Ambarnath-Badlapur-Ulhasnagar (KZ)	R-APDRP Part B / T15	89.61	0.90
16	Kalyan-Dombivli (KZ)	R-APDRP Part B / T16	156.88	1.57

Tender Fee:- Rs 25,000/- per tender plus MVAT

The Last date of submission of RFP is now 21st September 2011 upto 13.00 Hrs and the Technical bid will be opened on 21st September 2011 at 15.00 Hrs

(Last date for purchasing the tender by DD and online payment will be 3 days prior to the closing date)

Please note that all the Control & Relay Panels for incomer and feeder panels have Numerical Relays, compatible to SCADA.

Chief Engineer (APDRP)

Tender No: R-APDRP PartB/ T01-T16/11-12**List of Queries raised by prospective bidders and rectifications made thereby**

Sr. No.	Section	Clause No.	Page No.	Existing Description	Modified Description
A	B	C	D	E	
1	1	5.1 - Second line of Paragraph after j)	5	i) above, (Turnover, Networth & Assured line of credit)	sub-paras b) & h) above(Turnover and Net worth)
2	1	14.4-vi)-a)-iv	14	Schedule IV not given	Provided
3	5	Schedule-VIII (Annual Turnover)	12	Total Turnover	Average Turnover of Last 5 Years
4	5	Mobilization (Deployment of Proposed Personnel)	21	Format given for 12 Months including period mentioned in Note	Format given for 24 Months including period mentioned in Note
5	5	Deployment Schedule of Major Items of Constructional Plant & Equipment	24		
6	5	Schedule - XXI	27		