

Date: 23.10.2021

Corrigendum-2

(RFP No. – MSEDCL/COMM/2021/PHASE-II RTS/T-01_Dated: 12.10.2021)

MSEDCL has floated an E-Tender on 12.10.21 for Empanelment of Vendors for Design, Supply, Erection, Testing and Commissioning including warranty, Comprehensive Operation & Maintenance of Grid-Connected Rooftop Solar Plant of various capacities for Residential consumers aggregating to 200 MWp under the Phase-II of Grid Connected Rooftop Solar Scheme of MNRE in MSEDCL jurisdiction of Maharashtra.

Vide Corrigendum -1 dated 18.10.21, the e-tender Capacity is revised to **50 MWp** (to be enhanced further as per MNRE approval) and the revised version of Tender document has been made available on MSEDCL e-tender portal for download.

In view of the change in aggregate capacity of tender, the timelines for last date of bid sale, pre-bid meeting, online submission of bid, opening of bids were rescheduled.

Accordingly, the Pre-Bid meeting was scheduled on 25.10.21 at 11.00 Hrs.

However, due to exigencies of work, the **Pre-bid meeting** will take place on **25.10.21 at 15.00 Hrs.** which may please be noted.

The link for online pre-bid meeting will be provided separately on MAHADISCOM web portal on 25.10.21 at 13:00Hrs.

Chief Engineer (Commercial)
MSEDCL, Mumbai