



CORRIGENDUM

CORRECTION IN TENDER ACTIVITY SCHEDULE

This office E-Tender No. **EE /MOUDA/TECH/E-Tender/2017-18/ T-64** is published on date 02.04.2018 & tenders **EE /MOUDA/TECH/E-Tender/2018-19/T-21,T-22,T-23 & T-24** published on dated 19.07.2018 amounting to Rs.300Lacs,Rs 250 Lacs, Rs 165 lacs & Rs 50.00lacs respectively to carry out the work under DPDC-SI,DPDC-ND,DPDC(SCP-DLF) & DPDC(SCP-Str. Light) scheme under Mouda Division. Now as per directives of competent authority , activity schedule is revised as per final revised updated cost data 2018-19 & all other conditions will be remain same. Hence, the activity schedules rate should be considered as per revised schedule enclosed in Volume V of revised Version of above tender.

The Previous schedules enclosed should be treated as cancelled. Also, the tender due date is extended up dt 01.08.2018 before 01.00 PM

**Executive Engineer
O&M Division Mouda,
M.S.E.D.C.L. ,Mouda.**