



Corrigendum-1- e-Bidding

(RFS No. MSEDCL/ RE/WIND/500 MW /T-39 dated 20.12.2018)

The pre-bid meeting scheduled on 03.01.2019 at 11.00 hrs regarding MSEDCL tender for procurement of 500 MW wind power on long term basis through competitive bidding process (followed by reverse e-auction) is postponed and now rescheduled on **04.01.2019 at 15.00 Hrs**

Sd/-

Chief Engineer (Renewable Energy)

MSEDCL, Prakashgad, Mumbai.

Tel: 022-26474211 Extn. No. 2322/2416