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ADDENDUM - 04
To,
All Prospective Bidders,
Registered on Mahavitaran E-tender portal

Name of Contract: Tender for Feeder Separation works in various Circles.
Tender No: CE/SPC/Feeder Separation/ T- 01 to T-11 dtd. 14.06.2019.
In Pursuant to subject Tenders for Feeder Separation works in various Circles viz: Buldhana,

Nagpur Rural, Chandrapur, Gondia, Bhandara, Ahmednagar, Jalgaon, Baramati, Satara, Kolhapur
and Sangli, the following modifications are made and shall form part of bidding document for this

tender:

= Section / Clakge Existing Clause Revised Clause

No. No.

1 Clause No. 1.6 |All certificates, notices or | All certificates, notices or written

(Communications)
(c) of Section-2
(contract
conditions)

written orders to be given to the
Contractor by the Employer or
the Employer's Representative,
and all notices to be given to the
Employer or to the Employer's
Representative by the
Contractor, shall either be
delivered by hand against
written acknowledgement of
receipt, or be sent by email or
one of the agreed systems of
electronic transmission. The
address of Employer for the
receipt of such
communications is as below:

The Chief Engineer (SPD)
MSEDCL, 5th
Prakashgad

Bandra (East) - Pin-400051
Telephone: (022) 26478252
Extn.: 2231

Floor,

orders to be given to the
Contractor by the Employer or the
Employer's Representative, and
all notices to be given to the
Employer or to the Employer's
Representative by the Contractor,
shall either be delivered by hand
against written acknowledgement
of receipt, and by email or one of
the agreed systems of electronic
transmission. The address of
Employer for the receipt of such
communications is as below:

The Chief Engineer (SPD)
MSEDCL, 5th Floor, Prakashgad
Bandra (East) - Pin-400051
Telephone: (022) 26478252
Extn.: 2231
Email:cesp.msedcl@gmail.com
Communication done at any other
address will not be considered for




s Sestion / Ciewne Existing Clause Revised Clause
No. No.
Email:cesp.msedcl@gmail.com | any action during the execution of
e the project or during the Defect
Communication done at any Liability Period.
other address will not be
considered for any action during
the execution of the project or
during the Defect Liability
Period.

2 Clause 4 (Contract | The commencement date of the | The commencement date of the
Commencement Contract shall be the date of LOA | Contract shall be the date of LOA
and Completion ) |issued by Chief Engineer | issued by Chief Engineer MSEDCL
of "Draft Contract | MSEDCL Special _ Project.The | Special _ Project. The time
Agreement” of | time stipulated for completion of | stipulated for completion of works
Section-6 in | works shall be the essence of the | shall be the essence of the
respect of Tender | contract. The contract period of | contract. The contract period of
No. T-01, T-02,| Works of = FEEDER | Works of “ FEEDER SEPERATION
T-03, T-04, T-05, | SEPERATION and other allied | and other allied works” shall be
T-06, T-07, T-08 | works” shall be 18 (Eighteen) | 15 months from the
and T-09 months from the | Commencement Date. And further

Commencement Date. And | contract period for other allied
further contract period for other | works, including
allied works, including | guarantee/defects liability shall
guarantee/defects liability shall | be 2 (two) years from the date of
be 2 (two) years from the date of | commissioning of useful section
commissioning of useful section | for works & materials.

for works & materials. The contractor shall so organize
The contractor shall so organize | his resources and perform and
his resources and perform and | complete the works within the
complete the works within the | aforesaid period.

aforesaid period.

3 Clause 8.2 Contractual period shall be 18 | Contractual period shall be 15
(Contractual months from the date of LOA. | months from the date of LOA.
Period ( Time for | The contractor shall complete | The contractor shall complete all
Completion) of all works allotted to them in all | works allotted to them in all
Section-2 in respect & commission within 18 | respect & commission within 15
respect of Tender | months form issue of LOA to the | months form issue of LOA to the
No.T-01,T-02, contractor. contractor. '
T-03, T-04, T-05,

T-06,T-07, T-08 The contract period shall be read
and T-09 as 15 (Fifteen) months in place of

18 months in tender documents
4. For Tender No. T-01, T-02, T-03, T-04, T-05, T-06, T-07, T-08 and T-09, the milestone

period will be 15 months instead of 18 months for all the Schedules.




5. The successful bidder should preferably use advanced methodology for execution of
works, e.g. Erection of poles using Auger Machine, Stringing of conductors by winch

machine, etc.

Please note that this ‘ADDENDUM-04’ forms a part of the bidding document and a confirmation
of its acceptance is to be submitted by signing copy of this Addendum as a part of Bidder's

Technical Proposal.

AP
o
Chief Engineer,
Special Project Department
MSEDCL, Mumbai



