

Maharashtra State Electricity Distribution Co. Ltd.
Office of the Chief Engineer (HVDS)
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email: cehvds@gmail.com

Ref: CE (HVDS)/ HVDS Ph-A & East Vidharbha-II/19-20/22911

Date:19.08.2019

To,

All Prospective Bidders under the MSEDCL (T-01 to T-16- HVDS Ph-A & East Vidharbha-II)

Sub: Changes in estimates and clarification to Bidding Document for HVDS Ph-A & East Vidharbha-II scheme floated by Chief Engineer, HVDS.

Turnkey Contract for Electrification Works for

HVDS Ph-A & East Vidharbha-II

Addendum Number – 1

To

Tender Number: CE (HVDS)/Phase-A/ Mumbai /19-20/T- 01 to T-16

In Pursuant to "Litigation History", Section 1 Clause 5.7, "Utilization of polymer Insulators. (for Pin, Post including AB Switches)", "Recovery of mobilization advance", Section 1 Clause 16.7, "list of locations for New Substation, Additional Power Transformer, APFC" the following clarifications are made to, and shall form a part of the bidding documents for the above referred Project.

Also, as not more than 2 substations are to be connected on existing 33 KV incoming line, modifications are made in tender estimates to include the 33KV source line from EHV substation. The change in estimate cost & EMD cost is as below.

The revised dates of submission and opening of the bids are as below.

- Last Date & time for submission of Bid : - 27.08.2019 upto 15:00 Hrs.
- Date and time of opening of Technical Bids : - 27.08.2019 at 16.00 Hrs
- Date and time of opening of Price Bids : - To be notified later on.

Please note that this Addendum forms a part of the Bid Documents and a confirmation of its acceptance is to be submitted as a part of Bidder's technical proposal.

Name of Scheme	Tender No	Name of Circle	Tender in (Rs. Lakhs)	EMD in (Rs. Lakhs)
East Vidharbha-II	T-01	Nagpur	2544.26	12.72
	T-04	Chandrapur	2781.07	13.91
HVDS Phase A	T-07	Amravati	1560.95	7.80
	T-08	Yavatmal	1946.08	9.73
	T-09	Akola	3222.85	16.11
	T-10	Auranagbad	1791.57	8.96
	T-13	Beed	2621.69	13.11
	T-15	Hingoli	1310.77	6.55
	T-16	Parbhani	1204.58	6.02

Maharashtra State Electricity Distribution Co. Ltd.
Office of the Chief Engineer (HVDS)
"Prakashgad", 5th Floor, Station Road, Bandra (E), Mumbai -400 051,
Tel.: (P) 26478252, Extn. 2231, Fax: (022) 26472937, Email: cehvds@gmail.com

Section 1 Clause 5.7 "Litigation History"

Please read as under

Section-I, 5.7 Litigation History:

1. The bidder (in case of JV) partners have to submit the details of all on-going Litigations either in the court of law and/or arbitral panel.
2. The aggregate amount of pending litigations shall not exceed 50% of Bidder's net worth.
3. In case amount is more than 50%, bidders shall be disqualified.

Definition for pending litigations: This includes litigations filed against the bidder and litigations filed by the bidder.

Section 1, Clause 16.7, "Recovery of mobilization advance"


(BE READ AS UNDER)

- i) The mobilization advance shall be recoverable/ adjustable in maximum six equal instalments, starting from adjustment against first R.A Bill.
- ii) If in case contractor do not raise R.A. bill up to sixth month from issue of LoA, their mobilization advance shall be recovered by encashing B.G submitted against advance and performance bank guarantee together with interest @12% per annum.
- iii) If in case advance could not be recovered fully up to nine months from the date of LoA then balance portion of advance shall be adjusted by encashing B.G given against mobilization advance.
- iv) Agency will have the liberty to repay the advance or get the amount deducted in less no. of bills.
- v) Reduction of BG is not permitted till 100% recovery of mobilization advance.
- vi) BG against mobilization advance will be returned after 100% recovery of mobilization advance.

Not Specified:-"Utilization of polymer Insulators (for Pin, Post including AB Switches)"

(BE READ AS UNDER)

Porcelain/polymer insulators wherever required. However, polymer insulators shall be preferably used including for A.B. Switches.


19/8/19
Chief Engineer (HVDS)
MSEDCL, Mumbai

OVER LOADED & HIGH VR SUBSTATIONS PROPOSED IN V&M

Circle	Tender No.	New S/s	Addl. PT	APFC in existing substation	Link Line	Land Status
Nagpur	T-01	Khursapur		Umred		In possession
		Somanala		Paradsinga		In possession
		Chankapur				
		Chincholi				
		Wadamba				
Bhandara	T-02	Parola			Muzbi	In possession
Gondia	T-03		Salekasa			
Chandrapur	T-04	Maroda				In possession
		Bangharam Talodhi				
		Mudza				In possession
		Rajgad				In possession
		Khambala				In possession
		Sakhara				
Gadchiroli	T-05	Antargaon				In possession
		Wadadha				In possession
		Porla				
		Regadi				
		Jabiyagatta				In possession
Wardha	T-06	Shekhapur				
		Muradgaon				
		Zadshi				
		Bondsula				In possession
Amravati	T-07	Sawlapoor	Rajura			In possession
		Ashti				
		Belora				In possession
Yavatmal	T-08	Bori Ejara	Chatri Bramhgaon			
		Jawla	Kalgaon			
		Sakhardara	Savargaon Gore			In possession
			Marwadi			
			Veni Kopra			
			Kalam			
	Shirol					
Akola	T-09	Borgaon	Vizora	Nimbi		
		Gandhigram	Kanshivni	Apatapa		
		Ambhora				In possession
		Vadali Deshmukh				In possession
		Sonoli (Borgaon)				In possession
		Karam Kasura, Ural				In possession
		Kothali				In possession
Akoli Ruprao						
Aurnagabd	T-10	Gholatgaon	Chitegaon	Chinchadgaon	Ajanta (APFC)	
		Kedgaon	Bidkin			In possession
Jalna	T-11	Bharaj				In possession
		Wayal Pangri				In possession
		Somthana				In possession
		Kumbarzari				In possession
		Wadhona				
Latur	T-12	Bhoslewadi		Manjarkarkhana	Jawalga	In possession
		Gharani				In possession
		Sonkhed Mankhed				
Beed	T-13	Kanerwadi	Pimpalwandi			
		Sawargaon	Pargaon Jogeshwari			In possession
		Sherikada Karkhana	Aashti			
		Ghashti Pargaon				In possession
		Neknoor				In possession
Osmanabad	T-14	Andur	Padoli			
			Warud			
			Chavanwadi			
			Ghunjoti			
			Kanegaon			
Hingoli	T-15	Arad	Sandas		Kurunda	In possession
		Kanerkheda			Sartephal	
					Malwata	
Parbhani	T-16	Chatori	Daithana		Adgaon (APFC with Link line)	In possession
			Singnapur			
			Palam			
			Bobde Takli			