

**MAHARASTRA STATE ELECTRICITY DISTRIBUTION CO. LTD.,  
E-TENDER NOTICE**

**CORRIGENDUM-1**



Corrigendum to tender notice appeared on our website [www.mahadiscom.in](http://www.mahadiscom.in). for Appointment of Turnkey Contract for 33 KV supply arrangement from 400/220/33kV CSTPS GCR Sub-Station to 33/11kV TPS Sub-Station for newly proposed 33/6.6 KV Sub-Station for a load of 5000 KVA in r/o The Chief Engineer Projects (2x500MW) under Chandrapur S/Dn-III, Division-Chandrapur, under Chandrapur Circle through E-Tendering. Vide Tender No. T-05(20-21), for estimated amount **Rs 309.566 Lacs** (Three Hundred & Nine Lacs & Fifty Six Thousand only ) The details of Tender & other relevant details of E-Tender.

**Tender No.** SE/CH/O&M/Circle/Turnkey Tender/20-21/DDF-ORC (100%)/ T-05.

**Sale closing Date :- 03.08.2020**

**The last date of Submission of Tender is**  
**The last date for payment of Tender Fee**

**:- 03.08.2020 upto 17.00 Hrs.**  
**:- 03.08.2020 upto 15:00 Hrs.**

**With this corrigendum, revised conditions against the tender are as follows:**

1. Time of completion of work: **The time limit for completion of the works is Three (03) Months from the date of issue of LOA.** Consider the same in all the conditions of the tender wherever it is mentioned.
2. Under Price Bid Sheet of the activity (under Vol. V) under the activity of laying of 300sqmm, 33kV underground Cable having (Item Code No. 0708) for material under Sr. No.1 please read as **XLPE Cable of 33KV, 3C 300 sqmm** in place of **400 sqmm**. Under activity & Price Schedule for 33kV SF6 RMU please read as **33kV SF6 type outdoor RMU (2 Incomer & 2 Outgoing)** in place of **(2 Incomer & 3 Outgoing)**.

All other terms and conditions of this tender remains unchanged.

  
**Superintending Engineer**  
**Chandrapur**