
Maharashtra State Electricity Distribution Co.Ltd.
APDRP Section II Prakashgad" ,5th Floor,
Bandra (E), Mumbai 400051.
Tel: (0) 26474211
Fax: (022) 26472868. E-Mail: ce_apdrp@yahoo.com.
Website: www.mahadiscom.in

Ref. No. CE/APDRP/Tech.l No 2 4 2 3 21
By Regd.Post AID

Date: 3 a AUG 20131

To
~ Mis Bharti Airtel Ltd,
'!J Airtel Business

4th Floor, Zodiac Square,
Opposite Gurudwara, S. G. Road,
Ahmedabad - 380052

Name of Contract: Turnkey Contract of Tender nO.CE/APDRP/Part -A I MDAS/T-02/12-13 V2.0 for
Rs 3,16,99,0601- ofR-APDRP Part "A" project to provide GPRS connectivity for
15623 no of SIMS for MDAS activities in 8 towns for the left out project work of

RAPDRP part A under the scope of M/s.SPANCO

References:
1. Bid No. CE/APDRP/Part -A I MDAS IT-02/12-13 V2.0
2. Offer from AMI no AMIIMSEDCL IBDG 12012-13-192. dtd. 18.12.2012
3. LOA to MIs AMI Tech (India) Pvt Ltd no CE IAPDRP I Tech/no 11724 dtd 29.04.2013.
4. Tripartite Agreement between MIs AMI Tech, MSECL and MIs Bharati Airtelltd dtd 22.08.2013

Dear Sirs,
This is to notify that MIs AMI tech ( India) Pvt. Ltd , system integrator in R-APDPR Part 'A'

Project for 8 towns in Maharashtra has introduced MIs Bharati Airtel Ltd as its Network Bandwidth
Service provider ( NSBP) vide letter no AMI/MSEDCL! Proj I 08/08-2013/026 dtd 13.08.2013 for
GPRS connectivity and accordingly a tripartite agreement is executed between Mis AMI Tech ( India)
Pvt Itd , Mis Bharati Airtel Ltd.and MSEDCL on 221ld August 2013 . This purchase order is being issued
as an integral part of this agreement. All the conditions of the tripartite constitute this purchase Order and
should be strictly followed.

The Scope of work for the NSBP provider shall include, supply, installation, Integration and testing of
15623 SIMS and GPRS network availability for AMR meters to be installed at distribution transformers
,Substation Feeders, Boundary Meters, HT Consumers etc. The SRS Committee under guidelines of
MoP has finalized a detailed SRS Document which covers all the components of the project.

With reference to MIs Ami Tech (India) Pvt Ltd's offer dated 18.12.12 for selection of system
Integrator to assist MSEDCL for MDAS activities in 8 towns under R-APDRP Part "A" Project on a
single point responsibility (Turnkey) basis under RFP no CE/APDRP/Part A/MDAS I T-02 /12-13
version 2.0 and and tripartite agreement vide ref (4), the Contract price of 3,16,99,060 1- (Rs Three
Crores Sixteen Lakhs Ninety Nine thousand and Sixty only) inclusive of all taxes for 5 years is accepted
by MSEDCL

mailto:ce_apdrp@yahoo.com.
http://www.mahadiscom.in


Section Name of Document Version Number
Section G 1 MOP SRS Section G l.doc srs 01042009
Section G2 MOP SRS Section G2 for Section G2 for srs 01042009

MSEDCL.doc customized as per MSEDCL
requirements

Section G3 MOP SRS Section G3.doc srs 01042009
Section G4 MOP SRS Section G4.doc srs 01042009
Section G5 MOP SRS Section G5.doc srs 01042009
Section G6 MOP SRS Section G6.doc srs 01042009
Section Content Version Number
Section I Preface Version 2.0
Section II Instructions to Bidders Version 2.0
Section III Bid Data Sheet Version 2.0
Section N Eligibility Criteria Version 2.0
Section V Bidding Forms Version 2.0
Section VI Scope of Work Version 2.0
Section VII General Conditions of Contract Version 2.0
Section VIII Special Conditions of Contract Version 2.0
Section IX Contract Forms

Appendices Version 2.0
Appendix A Mandatory technical

specifications
Appendix B Technical specifications Excel Sheet
Appendix C Service level agreement
AppendixD Supplier response format
Appendix E Evaluation methodology
Appendix G List of offices for WAN

connectivity
Appendix H Review of current IT systems
Appendix I List of manual! business processes

to be converted to electronic form
Appendix J Review of current business

processes
AppendixK Website
AppendixL List of goods and related services
AppendixM Estimated manpower requirement
AppendixN Expected implementation

schedule
Appendix 0 Abbreviations

(Please refer to Abbreviations in
SRS document published by PFC.
All other abbreviations used have
been explained in the document
in-line)

MSEDCL documents inclusive in this RFP defining amendments with respect to Tender No
CE/APDRP/Part A/MDAS I T-02 /12-13 version 2.0 and definitions with respect to MoP SRS and hence
included as award of contract



The details of the LOA price is enclosed as Annexure 'A'
a) Period of Completion:

You are expected to complete the works of Provisioning of SIMS as mentioned in the contract, upto
29.10.2013 and the GPRS connectivity to be provided for the period of 5 years.

b) You are advised to submit Performance Security Deposit in the form of irrevocable Bank Guarantee
(BG) from any Nationalized/ Scheduled Bank payable at Mumbai for an amount of Rs. 31,69,906/-
(Rs Thirty One Lakhs Sixty Nine thousand Nine Hundred and Six only) within 14 (fourteen) Days
from the date of this letter of award. The PBG should be valid for a period of Sixty (60) months
from the date of this letter of award.

c) All terms and conditions mentioned above are binding to you as per
1. RFP document CE/APDRP/Part NMDAS 1T-02 112-13 version 2.0
2. The Tripartite agreement signed on 22.08.2013 and
3. The Service Level Agreement attached with this Letter of Award

~t1\'>
( V.P.Gurjar)

Chief Engineer (APDRP)
ltlfC"T"I""""£"'lT M•.lIl",",pI:Ji

1) The Managing Director, MSEDCL, Mumbai.
2) The Director (Projects), MSEDCL, Mumbai.
3) The Director (Operations), MSEDCL, Mumbai.
4) The Director (Finance), MSEDCL, Mumbai.
5) The Executive Director (Projects)/(CP),MSEDCL, Mumbai.
6) The Regional Executive Director - VIVlII, MSEDCL.

I) All C.Es (As per Mailing List), MSEDCL.
2) The C.G.M. (VA), MSEDCL, Mumbai
3) The CGM (IT) MSEDCL, Mumbai
4) The CGM ( CF ) , MSEDCL , Mumbai



Tender No:
AMI LOA Ref

CE/APDRP/Part A / MDAS T-02 /12-13
CE / APDRP Tech /no /11724 dtd 29.04.2013

MDAS In 8 towns

Location Unit Rate /
Total for 1 Total for 1 Total for 5

Sr NO Type
monthQuantity

Month
year years

Network connectivity and Usage AMR end points at HT GPRSSIMS Per Sim
Charges fior Communcation between IT Consumer, DTC, with Private Per
Centers/ data centers to Substations, Substation feeders APN ( Acesses Month
DTC etc through respective modems and Crossover Points Point Node)
/Sims for Meter data collectiopn 15623 33.81666 528317.68 6339812.2 31699060.75

1 ) J r I r (



list of towns covered under tender No eEl APDRP/Part -A I
MDAS/T-02/12-13 V2.0

Sr No Town Name

1 Bhusaval
2 Nanded
3 Pune
4 Khamgaon
5 Malkapur
6 Umarga
7 Washim

Thane and Badlapur Area of Greater
8 Mumbai



SLA for providing the services
(To be Part of Purchase Order of Utility with NBSP, not in agreement document)

Duration of SLA
This Service level agreement \"ould be valid for entire period of contract. This SLA may be
reviewed and revised according to the procedures detailed below under section "SLA Change
Control".

Mapping Service Parameter Service Validatio I Penalty
With level n

section GS
ofSRS

Document
5.9 MPlS Resolution of ticket 99% (or Reports Penalty of 2% per month will be

VPN, logged related to uptime generate deducted from the monthly
Internet, networks as per d from charges of .....(NBSP).
GPRS PO Ticket
connectivi placed logging
ty, etc on ITIA) system
(Wide Data Centre 99.8% Report • 2% of monthly charges of
Area Network (or .....(NBSP) for less than 99.8% (or
Network Availability uptime uptime as per PO placed on IT/A)
services) as per uptime.
Operation Minimum of 99.8% PO • 3% of monthly charges of
& (or uptime as per placed .....(NBSP) for less than 98.0% (or
Managem PO placed on ITIA) on ITIA) uptime as per PO placed on ITIA)
ent uptime measured • 5 % of monthly charges of

on a monthly basis .....(NBSP) for less than 95% (or
uptime as per PO placed on ITIA)

Utility Head Office, 98% (or Report • 2% of monthly charges of
Regional Offices, uptime .....(NBSP) for less than 98% (or
Sub-division as per uptime as per PO placed on ITIA)
offices, Billing & PO • 3% of monthly charges of
Collection centres placed .....(NBSP) for less than 97% (or
Network on ITIA) uptime as per PO placed on ITIA)
Availability • 5 % of monthly charges of
Minimum of 98% .....(NBSP) for less than 95 % (or
(or uptime as per uptime as per PO placed on ITIA)
PO placed on ITIA)
uptime
measured on a
monthly basis



Divisional & Other 97% (or Report • 2% of monthly charges of
Offices Network uptime .....(NBSP) for less than 97% (or
Availability as per uptime as per PO placed on ITIA)
Minimum of 97% PO • 3% of monthly charges of
(or uptime as per placed .....(NBSP) for less than 95% (or
PO placed on ITIA) on ITIA) uptime as per PO placed on ITIA)
uptime
measured on a
monthly basis
Network 98% (or Report • 2% of monthly charges of
Availability uptime ....(NBSP) for less than 98% (or
for Network as per uptime as per PO placed on ITIA)
Availability for PO
AMR meters placed • 3% of monthly charges of
installed at on ITIA) .... (NBSP) for less than 97% (or
Distribution uptime as per POplaced on ITIA)
Transformer Sub-
stations/ Feeders/ • 5 % of monthly charges of
Town boundary .....(NBSP) for less than 95 % (or
/HV Sub-stations uptime as per PO placed on ITIA)
/HT Consumers etc
with Data Centre
& DR Centre
Minimum of 98%
(or uptime as per
PO placed on ITIA)
uptime measured
on a
monthly basis.

Data Centre 99.5% Report • 2% of monthly charges of
Network (or as .....(NBSP) for less than 99.5% (or
(Internet) per PO uptime as per PO placed on ITIA)
Availability placed

on ITIA) • 3% of monthly charges of
Minimum of 99.5% .....(NBSP) for less than 98.0% (or
(or as per PO uptime as per PO placed on ITIA)
placed on ITIA)
uptime measured • 5 % of monthly charges of
on a monthly basis .....(NBSP) for less than 95% (or

uptime as per PO placed on ITIA)

The uptime calculation, The Severity Definition Chart, and SLA Change Control would be done as I
per "Appendix C - Service Level Agreement" of document "Appendices" given in PO No..(~./.f!pp(?f .
!li1.l~dJ-d zq· oL, 2.01~ pLe«-ed 01'1 Mis AMITuh. CI'Ylc1A'o.) Pvr it-d.


