

Ref. No. CE/APDRP/ No 2 8 2 4 4

Date: 1 9 SEP 2011

By Regd. Post A/D

To  
M/s. Tata Teleservices Ltd.  
A, E & F Blocks,  
Voltas Premises,  
T.B. Kadam Marg,  
Chinchpokhli,  
Mumbai - 400033

Detailed Award of Contract

**Name of Contract:** Turnkey Contract of Tender no. CE/APDRP/Tech A/01/10-11  
Version 3.0 for Rs. 4.6756474875 Crores of R-APDRP Part "A"  
Project to provide GPRS pooled bandwidth of 339030 MB for 33903  
SIMS the Project in 35 Towns.

**Contract Ref:**

- 1) Bid No. CE/APDRP/Tech A/01/10-11 version 3.0
- 2) SPANCO Ltd Offer no. Nil dated 04.09.2010
- 3) LOA to SPANCO no CE/APDRP/Tech/ 31610 dtd.13.10.2010.
- 4) Tripartite agreement between MSEDCL, M/S SPANCO and M/s  
TATA Teleservices limited dated 09.08.2011

Dear Sirs,

This is to notify that M/s SPANCO , ITIA in R-APDRP Part 'A' Project for 35 towns in Maharashtra has introduced M/s TATA Teleservices as its Network Bandwidth Service provider ( NSBP ) for GPRS connectivity and accordingly a tripartite agreement is executed between M/s SPANCO , M/s TATA Teleservices and MSEDCL on 9<sup>th</sup> August 2011 . This purchase order is being issued as an integral part of this agreement. All the conditions of the tripartite constitute this purchase Order and should be strictly followed.

*To EE Shri. Gaurav M. Patil S. To APDRP cell  
Gaurav M. Patil*

S.E. (RGGVY)
Date
E.E. (K) ✓
J.E. (R)
J.E. (K)
J.E. (M)

*5/10*

*DYED (M)  
10/10*

*Shri  
5/10*

**Scope of Work :**

The Scope of work for the NSBP provider shall include , supply , installation , Integration and testing of 33903 SIMS and GPRS network availability for AMR meters to be installed at distribution transformers ,Substation Feeders , Boundary Meters , HT Consumers etc. The SRS Committee under guidelines of MoP has finalized a detailed SRS Document which covers all the components of the project.

With reference to M/s SPANCO Ltd's Offer dated 04.09.2010 for selection of ITIA to assist MSEDCL for implementation of IT infrastructure under R-APDRP Part "A" Project on a single point responsibility (Turnkey) basis under RFP no CE/APDRP/Tech A/01/10-11 version 3.0 and tripartite agreement vide ref (4), the Contract price of Rs 4.6756474875 Crs inclusive of all taxes for 5 years is accepted by MSEDCL

**a) RFP sections as part of award of Contract**

(Reference: RFP Section I Preface)

**MoP SRS Documents inclusive in this RFP and hence included as award of contract**

<b>Section</b>	<b>Name of Document</b>	<b>Version Number</b>
Section G1	MOP SRS Section G1.doc	srs_01042009
Section G2	MOP SRS Section G2 for MSEDCL.doc	Section G2 for srs_01042009 customized as per MSEDCL requirements
Section G3	MOP SRS Section G3.doc	srs_01042009
Section G4	MOP SRS Section G4.doc	srs_01042009
Section G5	MOP SRS Section G5.doc	srs_01042009
Section G6	MOP SRS Section G6.doc	srs_01042009
Amendment on MoP SRS	SRS_AMENDMENT_080709.pdf	SRS_AMENDMENT_080709
Amendment on Mop SRS	Modification in SRS and Model RFP for appointment of ITIA dated 25.09.2009	Modification in SRS and Model RFP for appointment of ITIA
Amendment on MOP SRS	SRS_Amendment_031209	SRS_Amendment_031209.pdf

**Sections in the RFP Document and hence included as award of contract**

<b>Section</b>	<b>Content</b>	<b>Version Number</b>
Section I	Preface	Version 3.0
Section II	Instructions to Bidders	Version 3.0
Section III	Bid Data Sheet	Version 3.0
Section IV	Eligibility Criteria	Version 3.0

Section	Content	Version Number
Section V	Bidding Forms	Version 3.0
Section VI	Scope of Work	Version 3.0
Section VII	General Conditions of Contract	Version 3.0
Section VIII	Special Conditions of Contract	Version 3.0
Section IX	Contract Forms	
	Appendices	Version 3.0
Appendix A	Mandatory technical specifications	
Appendix B	Technical specifications	
Appendix C	Service level agreement	
Appendix D	Supplier response format	
Appendix E	Evaluation methodology	
Appendix F	Geographical and administrative information	
Appendix G	List of offices for WAN connectivity	
Appendix H	Review of current IT systems	
Appendix I	List of manual/ business processes to be converted to electronic form	
Appendix J	Review of current business processes	
Appendix K	Website	
Appendix L	List of goods and related services	
Appendix M	Estimated manpower requirement	
Appendix N	Expected implementation schedule	
Appendix O	Abbreviations (Please refer to Abbreviations in SRS document published by PFC. All other abbreviations used have been explained in the document in-line)	

**MSEDCL documents inclusive in this RFP defining amendments with respect to version 1.1 and definitions with respect to MoP SRS and hence included as award of contract**

Sr. No.	Name of Document	Version Number
1	MOP SRS MSEDCL Definitions.doc	Version 3.0

- b) Vendor's response to the RFP , including the bid submission sheet and the price schedule submitted by the supplier : M/S SPANCO's response ( Proposal ) to the RFP

including the bid submission sheet and the price schedule submitted by the supplier to MSEDCL is already submitted on 04.09.2010 by M/s SPANCO and is in line with the guidelines of RFP Version 3.0

- c) **Acceptance of Purchaser's Notification:** The letter of award is already issued vide letter under reference no. 3 and the acceptance from M/s SPANCO is received to MSEDCL on 27.10.2010. The acceptance of Purchaser's Notification is in order. Please note that the date of award of this contract is 13.10.2010 and as per RFP Appendix N Implementation Schedule, you are expected to complete the Project within 56 calendar weeks from the date of award by MSEDCL
- d) Performance Bank Guarantee has been already submitted by M/s SPANCO consisting of the total amount. Hence Separate performance Bank Guarantee is not necessary. All terms and conditions mentioned above are binding to you as per
1. RFP document Version 3.0
  2. The Tripartite agreement signed on 09.08.2011 and
  3. The Service Level Agreement

Thanking you,

Yours faithfully,

  
Chief Engineer (APDRP)  
MSEDCL

Copy SWRs to :-

- 1) The Managing Director, MSEDCL, Mumbai.
- 2) The Director ( Projects), MSEDCL, Mumbai.
- 3) The Director (Operations), MSEDCL, Mumbai.
- 4) The Director (Finance), MSEDCL, Mumbai.
- 5) The Executive Director (Projects)/(CP), MSEDCL, Mumbai.
- 6) The Regional Executive Director – I/II/III, MSEDCL.

Copy f.w.cs to :-

- 1) All C.Es (As per Mailing List), MSEDCL.
- 2) The CGM (F&A/I&A)
- 3) The CPM (MIS)
- 4) M/s SPANCO , Navi Mumbai

Copy to :- 1) The GM (IT), MSEDCL, Mumbai.  
2) The D.G.M. (IT), MSEDCL (At Zonal level)

Copy to:-

All Superintending Engineers/ Executive Engineers(As per Mailing List), MSEDCL.

Details of Bandwidth Charges for M/s TATA Teleservices

Amount in Rs

Sr No	Bandwidth	Location	Type	Unit	R-APDRP 35 Towns		Total for 1 year	Total for 5 year
					Quantity	Rate		
1	<u>SIM Cards:</u> Network Connectivity and usage charges for communication between IT Centers to Sub Stations, DTs etc. through respective modems for Meter data collection	AMR End points at HT Consumer DTC and Sub stations	GRPS	Per SIM Per Year	33903	275.825	9351294.975	46756474.88