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Sr. Name of Work Estimated 
No. Amount 

(GST Incl.) 

Dharashiv District 

Urgent Renovation & Maintenance of Control Room along with other Civil 
1. | Works at 33/11 KV S/stn Chavanwadi (Nanduri) TqTuljapur, DistDharashiv. 9,66,278/- 

(Time limit 03 Months) 

Estimate for metal Spreading work along with other allied civil work at 33/11 

2. | Kv S/stn Pachpimpla, Rosa, & Songiri-ll, Tq.Paranda Under (O&M) Sub 9,06,203/- 

Division Paranda Dist. Dharashiv. (Time limit 03 Months) 

Estimate for metal Spreading work along with other allied civil work at 33/11 
3. | Kv S/stn Chilwadi, Kakde plot, & Tambri, Tq.Dharashiv Under (O&M) Rural | 9,02,002/- 

& Urban Sub Division Dharashiv, Dist. Dharashiv. (Time limit 03 Months) 

Estimate for metal Spreading work along with other allied civil work at 33/11 
4. | Kv S/stn Hasegaon, Dhorala & Awadshirpura, Tq.Kalamb Under (O&M) Sub | 9,01,201/- 

Division Kalamb, Dist. Dharashiv. (Time limit 03 Months) 

Estimate for metal Spreading & Earthing Pit Pipeline along with other Civil 

5. | work at 33/11 Kv S/stn Turori, Tq.Omerga, Dist.Dharashiv. (Time limit 03 9,71,367/- 

Months) 

(V.L.More) 

Superintending Engineer (Civil), 

Civil Circle, Chhatrapati Sambhajinagar.


